NRC	Sidaho		EQIP Special Project - Wildlife				2/
Practice_Code	Cost_Share_Program	Practice_Name	Component	Unit_Type	Unit_Cost	Cost_Type	Share_Rate
322	EQIP	Channel Bank Vegetation	All components-Medium density (< 5,000 stems/ac)	ac	3000	AC	75
322	EQIP	Channel Bank Vegetation	All components-High density (>5,000 stems/ac)	ac	7350	AM	75
327	EQIP	Conservation Cover	Conservation Cover Native (Prep, Seed, etc)	ac	140	AM	75
CCIA	EQIP	Contract Completion Incentive	Contract FA cost \$5,000-\$9,999. Amount to be paid if all structural practices are completed by 12/31/07.	No.	300	FR	100
CCIA	EQIP	Contract Completion Incentive	Contract FA cost \$10,000-\$14,999. Amount to be paid if all structural practices are completed by 12/31/07.	No.	500	FR	100
CCIA	EQIP	Contract Completion Incentive	Contract FA cost \$15,000-\$24,999. Amount to be paid if all structural practices are completed by 12/31/07.	No.	800	FR	100
CCIA	EQIP	Contract Completion Incentive	Contract FA cost \$25,000-\$49,999. Amount to be paid if all structural practices are completed by 12/31/07.	No.	1500	FR	100
CCIA	EQIP	Contract Completion Incentive	Contract FA cost \$50,000-\$99,999. Amount to be paid if all structural practices are completed by 12/31/07. Contract FA cost \$100,000 or more. Amount to be paid if all	No.	3000	FR	100
CCIA	EQIP	Contract Completion Incentive	structural practices are completed by 12/31/07. Contract FA cost \$5,000-\$9,999. Amount to be paid if all	No.	4000	FR	100
CCIB	EQIP	Contract Completion Incentive	structural practices are completed by 12/31/08. Contract FA cost \$10.000-\$14.999. Amount to be paid if all	No.	150	FR	100
CCIB	EQIP	Contract Completion Incentive	structural practices are completed by 12/31/08.	No.	250	FR	100
CCIB	EQIP	Contract Completion Incentive	Contract FA cost \$15,000-\$24,999. Amount to be paid if all structural practices are completed by 12/31/08.	No.	400	FR	100
CCIB	EQIP	Contract Completion Incentive	Contract FA cost \$25,000-\$49,999. Amount to be paid if all structural practices are completed by 12/31/08.	No.	750	FR	100
CCIB	EQIP	Contract Completion Incentive	Contract FA cost \$50,000-\$99,999. Amount to be paid if all structural practices are completed by 12/31/08.	No.	1500	FR	100
CCIB	EQIP	Contract Completion Incentive	Contract FA cost \$100,000 or more. Amount to be paid if all structural practices are completed by 12/31/08.	No.	2000	FR	100
342	EQIP	Critical Area Planting	All Comonents - including Shaping and grading	ac	230	AM	75
356	EQIP	Dike	Dike	ft	3.50	AC	75
362	EQIP	Diversion	All Components - Job Estimate	ft	0	AM	75
382	EQIP	Fence	Electric, 2 Wire	ft	.70	AC	75
382	EQIP	Fence	Electric, 3 Wire	ft	1	AC	75
382	EQIP	Fence	Electric, 4 Wire	ft	1.2	AC	75
382	EQIP	Fence	Jack (wood rail)	ft	5.75	AC	75
382	EQIP	Fence	Wire, 3 Strand	ft	1.75	AC	75
382	EQIP	Fence	Wire, 4 Strand	ft	2	AC	75
382	EQIP	Fence	Wire, 5 Strand	ft	2.3	AC	75
393	EQIP	Filter Strip	All components (site prep, seed, seeding) Permanent Veg Only	ac	230	AC	75
396	EQIP	Fish Passage	Fish Passage (Job Estimate)	no	0	AM	75

IVICO	o idano		Eq. Opedia i rojedi - Wilding				2,0
			Removal or replacment barriers to fish passage -Job				
396	EQIP	Fish Passage	Est.	no	0	AC	75
410	EQIP	Grade Stabilization Structure	All Components - Job Estimate	no	0	AC	75
512	EQIP	Pasture and Hayland Planting	Pasture and Hayland Planting	ac	100	AC	75
			Noxious Weed Control - Non-Cropland - No Plant			l	
595	EQIP	Pest Management	Species of Concern	ac	50	FR	100
595	EQIP	Pest Management	Hand rouging	ac	180	FR	100
505	FOID	B. d.M	Hand Wand ONLY Spraying - MUST HAVE USF&WS Spray Plan	4.0	000		400
595	EQIP	Pest Management		AC	300	FR	100 75
516	EQIP	Pipeline	PVC, HDPE or PE Pipe 1"	ft	2.09	AC	
516	EQIP	Pipeline	PVC, HDPE or PE Pipe 1.25"	ft	2.16	AC	75
516	EQIP	Pipeline	PVC, HDPE or PE Pipe 1.50"	ft	2.27	AC	75
516	EQIP	Pipeline	PVC, HDPE or PE Pipe 2"	ft	2.59	AC	75
516	EQIP	Pipeline	PVC, HDPE or PE Pipe 3"	ft	2.86	AC	75
516	EQIP	Pipeline	Steel Pipe 1"	ft	3.35	AC	75
516	EQIP	Pipeline	Steel Pipe 1.5"	ft	3.58	AC	75
338	EQIP	Prescribed Burning	Wildlife Habitat Only	ac	150	AM	75
500	5015	B " 10 '	Management Intensive Grazing Mgt <100 AC on Critical		4.0		400
528	EQIP	Prescribed Grazing	Wildlife Area	ac	10	FR	100
528	EQIP	Prescribed Grazing	Range Site (\$3,500 Max. per Yr.)	ac	2	FR	100
528	EQIP	Prescribed Grazing	Pasture Site (\$3,500 Max. per Yr.)	ac	5	FR	100
500	FOID	B. and a Black for Water Control	Variable Speed Drive (replacing on existing system Job			4.0	7.5
533	EQIP	Pumping Plant for Water Control	Est. based on \$125 per hp ave. Cost)	no	0	AC	75
ĺ			Color Division and Daniela / 4 an — Sha fan livestaal.				
500	FOID	Dunania a Diant for Water Control	Solar Pump and Panels (< or = 5hp for livestock			^ ^ ^	75
533	EQIP	Pumping Plant for Water Control	water only) also includes batteries. Job Estimate	no	0	AM	75
550	EQIP	Range Planting	Requires a seeding plan that meets species needs		125	AC	75
330	EQIP	Restoration and Management of	Restoration and Management of Declining Habitats	ac	125	AC	75
643	EQIP	Declining Habitats	Job Estimate	-00	0	AM	75
043	EQIP	Deciming Habitats	All components - Trees and Shrubs - bareroot, Cuttings and	ac	U	AIVI	75
391	EQIP	Riparian Forest Buffer	containerized 4-20 cu. In	ac	950	AC	75
001	LGII	Tapanan i creet Baner	All components - Trees and Shrubs - Containerized, > 20 Cu. In.		000	7.0	10
391	EQIP	Riparian Forest Buffer	to Pole size	ac	2000	AC	75
			All components - Site prep, seed - Grass and Legumes				
390	EQIP	Riparian Herbaceous Cover		ac	125	AC	75
574	EQIP	Spring Development	All components	no	2350	AC	75
578	EQIP	Stream Crossing	All Components	no	3500	AC	75
395	EQIP	Stream Habitat Improvement	All Components - Job Estimate	ft	0	AM	75
580	EQIP	Streambank & Shoreline Protection	Brush Mattress	ft	35	AC	75
500	EQIP	Streambank & Shoreline Protection	Brush Revetment	ft	24	AC	75
580	⊑ QIF	Streambank & Shoreline Flotection	Diusii Nevelillelli	11		70	13

NRCS Idaho				2/09/06			
580	EQIP	Streambank & Shoreline Protection	Gabion Revetment	ft	80	AC	50
580	EQIP	Streambank & Shoreline Protection	Rock Barb	ft	20	AC	75
580	EQIP	Streambank & Shoreline Protection	Rock Barrier (Gabion wall)	ft	200	AC	50
580	EQIP	Streambank & Shoreline Protection	Rock Rip Rap	ft	75	AC	50
580	EQIP	Streambank & Shoreline Protection	Pole Planting	ft	3	AC	75
580	EQIP	Streambank & Shoreline Protection	Rootwads	ft	50	AC	75
580	EQIP	Streambank & Shoreline Protection	Tree/Shrub Revetment	ft	45	AC	75
			Streambank & Shoreline Protection, Special				
580	EQIP	Streambank & Shoreline Protection	Application - Job Estimate	ft	0	AM	50
			Associated with Fish Screen / Passage only All				
587	EQIP	Structure for Water Control	Components - Job Estimate	no	0	AM	75
			Technical Assistance Reimbursement for Application				
			(Not to exceed TSP Rates)				
912	EQIP	Technical Assistance - Application		no	0	AM	100
			Technical Assistance Reimbursement for Design				
911	EQIP	Technical Assistance - Design	(Not to exceed TSP Rates)	no	0	AM	100
			Technical Assistance Reimbursement for Installation				
		Technical Assistance - Installation Check-	Check-Out				
913	EQIP	Out	(Not to exceed TSP Rates)	no	0	AM	100
			Livestock Exclusion from critical areas (3 yrs max.				
472	EQIP	Use Exclusion	payments)	ac	35	FR	100
642	EQIP	Water Well	Livestock Water Only< 50' drill and case	no	2000	AC	75
			Livestock Water Only (job est @\$40/ft Ave. cost)		_		
642	EQIP	Water Well	Max \$10,000 cost share	no	0	AC	75
			Rubber Tire Trough, Pad and Appurtenances 800 to				
614	EQIP	Watering Facility	1000 gallon	no	800	AC	75
			Rubber Tire Trough, Pad and Appurtenances				
614	EQIP	Watering Facility	>1000 gallon	no	1000	AC	75
			Metal Trough or Tank (Job Est. \$1.25 ave. cost per				
614	EQIP	Watering Facility	gallon)	no	0	AC	75
659	EQIP	Wetland Enhancement	All components Job Estimate	ac	0	AM	75
657	EQIP	Wetland Restoration	Wetland Restoration Job Estimate	ac	0	AM	75
644	EQIP	Wetland Wildlife Habitat Mgt	Wildlife Wetland Habitat Mgt (10 Ac. Max.)	ac	100	FR	100
648	EQIP	Wildlife Watering Facility	Wildlife Watering Facility	no	780	AC	75