Regional Conservation Partnership Program

Fiscal Year 2024

Code	Practice	Component	Units	Unit Cost
101	CNMP Design and Implementation Activity	Design- Dairy greater than 300 AU and less than 700 AU with Land Application	No	\$8,572.77
101	CNMP Design and Implementation Activity	HU-Design- Dairy greater than 300 AU and less than 700 AU with Land Application	No	\$10,287.33
101	CNMP Design and Implementation Activity	Design- Dairy greater than or equal to 700 AU with Land Application	No	\$9,546.67
101	CNMP Design and Implementation Activity	HU-Design- Dairy greater than or equal to 700 AU with Land Application	No	\$11,456.00
101	CNMP Design and Implementation Activity	Design- Dairy less than 300 AU Land Application	No	\$8,084.48
101	CNMP Design and Implementation Activity	HU-Design- Dairy less than 300 AU Land Application	No	\$9,701.38
101	CNMP Design and Implementation Activity	Design- Livestock Operations greater than 300 AU without Land Application	No	\$5,717.72
101	CNMP Design and Implementation Activity	HU-Design- Livestock Operations greater than 300 AU without Land Application	No	\$6,861.26
101	CNMP Design and Implementation Activity	Design- Livestock Operations greater than 300 AU without Land Application and Minimal Engineering	No	\$3,730.13
101	CNMP Design and Implementation Activity	HU-Design- Livestock Operations greater than 300 AU without Land Application and Minimal Engineering	No	\$4,476.15
101	CNMP Design and Implementation Activity	Design- Livestock Operations less than or equal to 300 AU without Land Application and Minimal Engineering	No	\$5,032.23
101	CNMP Design and Implementation Activity	HU-Design- Livestock Operations less than or equal to 300 AU without Land Application and Minimal Engineering	No	\$6,038.68
101	CNMP Design and Implementation Activity	Design- Non Dairy Operation greater 700 AU with Land Application	No	\$9,706.75
101	CNMP Design and Implementation Activity	HU-Design- Non Dairy Operation greater 700 AU with Land Application	No	\$11,648.09
101	CNMP Design and Implementation Activity	Design- Non Dairy Operation greater than 300 AU and less than 700 AU with Land Application	No	\$8,089.85
101	CNMP Design and Implementation Activity	HU-Design- Non Dairy Operation greater than 300 AU and less than 700 AU with Land Application	No	\$9,707.82
101	CNMP Design and Implementation Activity	Design- Non Dairy Operation Less than 300 AU with Land Application	No	\$7,206.73
101	CNMP Design and Implementation Activity	HU-Design- Non Dairy Operation Less than 300 AU with Land Application	No	\$8,648.07
101	CNMP Design and Implementation Activity	Design- Small Livestock Operations greater than 300 AU with Land Application and Minimal Engineering	No	\$6,582.50
101	CNMP Design and Implementation Activity	HU-Design- Small Livestock Operations greater than 300 AU with Land Application and Minimal Engineering	No	\$7,899.00

Code	Practice	Component	Units	Unit Cost
101	CNMP Design and Implementation Activity	Design- Small Livestock Operations less than 300 AU with Land Application and Minimal Engineering	No	\$5,194.99
101	CNMP Design and Implementation Activity	HU-Design- Small Livestock Operations less than 300 AU with Land Application and Minimal Engineering	No	\$6,233.99
101	CNMP Design and Implementation Activity	Design- Small Livestock Operations less than 300 AU without Land Application	No	\$5,241.50
101	CNMP Design and Implementation Activity	HU-Design- Small Livestock Operations less than 300 AU without Land Application	No	\$6,289.80
101	CNMP Design and Implementation Activity	Design-CNMP Revision	No	\$3,655.45
101	CNMP Design and Implementation Activity	HU-Design-CNMP Revision	No	\$4,386.54
102	Comprehensive Nutrient Management Plan	Planning Dairy Greater than 300 AU, less than 700 AU with Land	No	\$7,220.18
102	Comprehensive Nutrient Management Plan	HU-Planning Dairy Greater than 300 AU, less than 700 AU with Land	No	\$8,664.21
102	Comprehensive Nutrient Management Plan	Planning Dairy Greater than 700 AU with Land	No	\$9,064.41
102	Comprehensive Nutrient Management Plan	HU-Planning Dairy Greater than 700 AU with Land	No	\$10,877.30
102	Comprehensive Nutrient Management Plan	Planning Dairy Less than 300 AU with Land	No	\$6,097.96
102	Comprehensive Nutrient Management Plan	HU-Planning Dairy Less than 300 AU with Land	No	\$7,317.55
102	Comprehensive Nutrient Management Plan	Planning Livestock Greater than 300 AU, less than 700 AU with Land	No	\$6,741.59
102	Comprehensive Nutrient Management Plan	HU-Planning Livestock Greater than 300 AU, less than 700 AU with Land	No	\$8,089.91
102	Comprehensive Nutrient Management Plan	Planning Livestock Greater than 300 AU, No-Land	No	\$5,375.94
102	Comprehensive Nutrient Management Plan	HU-Planning Livestock Greater than 300 AU, No-Land	No	\$6,451.13
102	Comprehensive Nutrient Management Plan	Planning Livestock Greater than 700 AU with Land	No	\$8,185.63
102	Comprehensive Nutrient Management Plan	HU-Planning Livestock Greater than 700 AU with Land	No	\$9,822.75
102	Comprehensive Nutrient Management Plan	Planning Livestock Less than 300 AU with Land	No	\$5,008.75
102	Comprehensive Nutrient Management Plan	HU-Planning Livestock Less than 300 AU with Land	No	\$6,010.50
102	Comprehensive Nutrient Management Plan	Planning Livestock Less than 300 AU, No-Land	No	\$3,931.91
102	Comprehensive Nutrient Management Plan	HU-Planning Livestock Less than 300 AU, No-Land	No	\$4,718.29
106	Forest Management Plan	FMP 101 to 250 acres	No	\$2,918.26
106	Forest Management Plan	HU-FMP 101 to 250 acres	No	\$3,501.91
106	Forest Management Plan	FMP 21 to 100 acres	No	\$1,776.33

Code	Practice	Component	Units	Unit Cost
106	Forest Management Plan	HU-FMP 21 to 100 acres	No	\$2,131.60
106	Forest Management Plan	FMP 251 to 500 acres	No	\$4,313.94
106	Forest Management Plan	HU-FMP 251 to 500 acres	No	\$5,176.73
106	Forest Management Plan	FMP 501 to 1000 acres	No	\$5,265.55
106	Forest Management Plan	HU-FMP 501 to 1000 acres	No	\$6,318.66
106	Forest Management Plan	FMP Greater Than 1000 acres	No	\$6,851.56
106	Forest Management Plan	HU-FMP Greater Than 1000 acres	No	\$8,221.87
106	Forest Management Plan	FMP Less Than or Equal to 20 acres	No	\$1,205.37
106	Forest Management Plan	HU-FMP Less Than or Equal to 20 acres	No	\$1,446.44
110	Grazing Management Plan	Conservation Plan for Grazed Lands <100 acres.	No	\$1,881.77
110	Grazing Management Plan	HU-Conservation Plan for Grazed Lands <100 acres.	No	\$2,258.12
110	Grazing Management Plan	Conservation Plan for Grazed Lands >10,000 acres	No	\$4,233.98
110	Grazing Management Plan	HU-Conservation Plan for Grazed Lands >10,000 acres	No	\$5,080.77
110	Grazing Management Plan	Conservation Plan for Grazed Lands 1,501 to 5,000 acres	No	\$3,293.09
110	Grazing Management Plan	HU-Conservation Plan for Grazed Lands 1,501 to 5,000 acres	No	\$3,951.71
110	Grazing Management Plan	Conservation Plan for Grazed Lands 101 to 500 acres	No	\$2,352.21
110	Grazing Management Plan	HU-Conservation Plan for Grazed Lands 101 to 500 acres	No	\$2,822.65
110	Grazing Management Plan	Conservation Plan for Grazed Lands 5,001 to 10,000 acres	No	\$3,763.53
110	Grazing Management Plan	HU-Conservation Plan for Grazed Lands 5,001 to 10,000 acres	No	\$4,516.24
110	Grazing Management Plan	Conservation Plan for Grazed Lands 501 to 1,500 acres	No	\$2,822.65
110	Grazing Management Plan	HU-Conservation Plan for Grazed Lands 501 to 1,500 acres	No	\$3,387.18
116	Soil Health Management Plan	Crops, <5	No	\$1,416.00
116	Soil Health Management Plan	HU-Crops, <5	No	\$1,699.19
116	Soil Health Management Plan	Crops, 5 or more	No	\$1,802.18
116	Soil Health Management Plan	HU-Crops, 5 or more	No	\$2,162.61
116	Soil Health Management Plan	Crops+Livestock, <5	No	\$1,544.72
116	Soil Health Management Plan	HU-Crops+Livestock, <5	No	\$1,853.67

Code	Practice	Component	Units	Unit Cost
116	Soil Health Management Plan	Crops+Livestock, 5 or more	No	\$1,930.90
116	Soil Health Management Plan	HU-Crops+Livestock, 5 or more	No	\$2,317.08
116	Soil Health Management Plan	Organic Crops + Livestock, <5	No	\$2,188.36
116	Soil Health Management Plan	HU-Organic Crops + Livestock, <5	No	\$2,626.03
116	Soil Health Management Plan	Organic Crops + Livestock, 5 or more	No	\$2,317.08
116	Soil Health Management Plan	HU-Organic Crops + Livestock, 5 or more	No	\$2,780.50
116	Soil Health Management Plan	Organic Crops, <5	No	\$1,673.45
116	Soil Health Management Plan	HU-Organic Crops, <5	No	\$2,008.14
116	Soil Health Management Plan	Organic Crops, 5 or more	No	\$2,059.63
116	Soil Health Management Plan	HU-Organic Crops, 5 or more	No	\$2,471.56
116	Soil Health Management Plan	Small Farm	No	\$1,287.27
116	Soil Health Management Plan	HU-Small Farm	No	\$1,544.72
120	Agricultural Energy Design	High Complexity, 1 Design	No	\$4,556.75
120	Agricultural Energy Design	HU-High Complexity, 1 Design	No	\$5,468.10
120	Agricultural Energy Design	High Complexity, 2-3 Designs	No	\$5,800.05
120	Agricultural Energy Design	HU-High Complexity, 2-3 Designs	No	\$6,960.07
120	Agricultural Energy Design	High Complexity, 4-5 Designs	No	\$7,043.36
120	Agricultural Energy Design	HU-High Complexity, 4-5 Designs	No	\$8,452.04
120	Agricultural Energy Design	High Complexity, 6+ Designs	No	\$8,286.67
120	Agricultural Energy Design	HU-High Complexity, 6+ Designs	No	\$9,944.00
120	Agricultural Energy Design	Low Complexity, 1 Design	No	\$2,288.80
120	Agricultural Energy Design	HU-Low Complexity, 1 Design	No	\$2,746.56
120	Agricultural Energy Design	Low Complexity, 2-3 Designs	No	\$3,532.11
120	Agricultural Energy Design	HU-Low Complexity, 2-3 Designs	No	\$4,238.53
120	Agricultural Energy Design	Low Complexity, 4-5 Designs	No	\$4,775.42
120	Agricultural Energy Design	HU-Low Complexity, 4-5 Designs	No	\$5,730.50
120	Agricultural Energy Design	Low Complexity, 6+ Designs	No	\$6,018.72

Code	Practice	Component	Units	Unit Cost
120	Agricultural Energy Design	HU-Low Complexity, 6+ Designs	No	\$7,222.47
120	Agricultural Energy Design	Medium Complexity, 1 Design	No	\$3,422.77
120	Agricultural Energy Design	HU-Medium Complexity, 1 Design	No	\$4,107.33
120	Agricultural Energy Design	Medium Complexity, 2-3 Designs	No	\$4,666.08
120	Agricultural Energy Design	HU-Medium Complexity, 2-3 Designs	No	\$5,599.30
120	Agricultural Energy Design	Medium Complexity, 4-5 Designs	No	\$5,909.39
120	Agricultural Energy Design	HU-Medium Complexity, 4-5 Designs	No	\$7,091.27
120	Agricultural Energy Design	Medium Complexity, 6+ Designs	No	\$7,152.70
120	Agricultural Energy Design	HU-Medium Complexity, 6+ Designs	No	\$8,583.24
138	Conservation Plan Supporting Organic Transition	Conservation Plan Supporting Organic Transition CAP Crops and Livestock	No	\$4,827.26
138	Conservation Plan Supporting Organic Transition	HU-Conservation Plan Supporting Organic Transition CAP Crops and Livestock	No	\$5,792.71
138	Conservation Plan Supporting Organic Transition	Conservation Plan Supporting Organic Transition CAP Crops or Livestock	No	\$4,119.26
138	Conservation Plan Supporting Organic Transition	HU-Conservation Plan Supporting Organic Transition CAP Crops or Livestock	No	\$4,943.11
138	Conservation Plan Supporting Organic Transition	Transition to Organic- Crop and Livestock, High Complexity	No	\$7,071.69
138	Conservation Plan Supporting Organic Transition	HU-Transition to Organic- Crop and Livestock, High Complexity	No	\$8,486.03
138	Conservation Plan Supporting Organic Transition	Transition to Organic- Crop and Livestock, Low Complexity	No	\$4,827.26
138	Conservation Plan Supporting Organic Transition	HU-Transition to Organic- Crop and Livestock, Low Complexity	No	\$5,792.71
138	Conservation Plan Supporting Organic Transition	Transition to Organic- Crop, High Complexity	No	\$4,827.26
138	Conservation Plan Supporting Organic Transition	HU-Transition to Organic- Crop, High Complexity	No	\$5,792.71
138	Conservation Plan Supporting Organic Transition	Transition to Organic- Crop, Low Complexity	No	\$4,183.62
138	Conservation Plan Supporting Organic Transition	HU-Transition to Organic- Crop, Low Complexity	No	\$5,020.35
138	Conservation Plan Supporting Organic Transition	Transition to Organic-Livestock, High Complexity	No	\$6,749.88
138	Conservation Plan Supporting Organic Transition	HU-Transition to Organic-Livestock, High Complexity	No	\$8,099.85
138	Conservation Plan Supporting Organic Transition	Transition to Organic-Livestock, Low Complexity	No	\$4,505.44
138	Conservation Plan Supporting Organic Transition	HU-Transition to Organic-Livestock, Low Complexity	No	\$5,406.53
140	Transition to Organic Design	High Complexity, 1 -4 CPS	No	\$9,483.19
140	Transition to Organic Design	HU-High Complexity, 1 -4 CPS	No	\$11,379.83

Code	Practice	Component	Units	Unit Cost
140	Transition to Organic Design	High Complexity, 5+ CPS	No	\$12,215.61
140	Transition to Organic Design	HU-High Complexity, 5+ CPS	No	\$14,658.73
140	Transition to Organic Design	Low Complexity 1-4 CPS	No	\$3,689.51
140	Transition to Organic Design	HU-Low Complexity 1-4 CPS	No	\$4,427.41
140	Transition to Organic Design	Low Complexity, 5+ CPS	No	\$7,327.71
140	Transition to Organic Design	HU-Low Complexity, 5+ CPS	No	\$8,793.25
144	Fish and Wildlife Habitat Design	Fish & Wildlife Habitat DIA	No	\$2,454.27
144	Fish and Wildlife Habitat Design	HU-Fish & Wildlife Habitat DIA	No	\$2,945.12
144	Fish and Wildlife Habitat Design	Fish & Wildlife Habitat DIA (2 Land Uses)	No	\$2,999.66
144	Fish and Wildlife Habitat Design	HU-Fish & Wildlife Habitat DIA (2 Land Uses)	No	\$3,599.59
144	Fish and Wildlife Habitat Design	Fish & Wildlife Habitat DIA (3 or More Land Uses)	No	\$3,545.05
144	Fish and Wildlife Habitat Design	HU-Fish & Wildlife Habitat DIA (3 or More Land Uses)	No	\$4,254.07
148	Pollinator Habitat Design	Pollinator Habitat Enhancement Plan CAP	No	\$2,863.31
148	Pollinator Habitat Design	HU-Pollinator Habitat Enhancement Plan CAP	No	\$3,435.98
148	Pollinator Habitat Design	Pollinator Habitat Enhancement Plan CAP - No Local TSP	No	\$4,158.62
148	Pollinator Habitat Design	HU-Pollinator Habitat Enhancement Plan CAP - No Local TSP	No	\$4,990.35
157	Nutrient Management Design and Implementation Activity	Design Nutrient Management for 101 to less than 300 Acres and No Manure	No	\$3,255.25
157	Nutrient Management Design and Implementation Activity	HU-Design Nutrient Management for 101 to less than 300 Acres and No Manure	No	\$3,906.30
157	Nutrient Management Design and Implementation Activity	Design Nutrient Management for greater than 101 Acres and less than or equal to 300 Acres Fertilizer and Manure	No	\$5,696.69
157	Nutrient Management Design and Implementation Activity	HU-Design Nutrient Management for greater than 101 Acres and less than or equal to 300 Acres Fertilizer and Manure	No	\$6,836.03
157	Nutrient Management Design and Implementation Activity	Design Nutrient Management for greater than 300 Acres and No Manure	No	\$4,069.07
157	Nutrient Management Design and Implementation Activity	HU-Design Nutrient Management for greater than 300 Acres and No Manure	No	\$4,882.88
157	Nutrient Management Design and Implementation Activity	Design Nutrient Management for greater than 300 Acres Fertilizer and Manure	No	\$6,917.41
157	Nutrient Management Design and Implementation Activity	HU-Design Nutrient Management for greater than 300 Acres Fertilizer and Manure	No	\$8,300.90
157	Nutrient Management Design and Implementation Activity	Design Nutrient Management for less than or equal to 100 Acres and No Manure	No	\$2,441.44

Code	Practice	Component	Units	Unit Cost
157	Nutrient Management Design and Implementation Activity	HU-Design Nutrient Management for less than or equal to 100 Acres and No Manure	No	\$2,929.73
157	Nutrient Management Design and Implementation Activity	Design Nutrient Management for less than or equal to 100 Acres Fertilizer and Manure	No	\$4,069.07
157	Nutrient Management Design and Implementation Activity	HU-Design Nutrient Management for less than or equal to 100 Acres Fertilizer and Manure	No	\$4,882.88
158	Feed Management Design	Feed Management Plan	No	\$3,255.25
158	Feed Management Design	HU-Feed Management Plan	No	\$3,906.30
159	Grazing Management Design	Design and Implementation Activities for Grazed Lands <100 acres	No	\$1,254.51
159	Grazing Management Design	HU-Design and Implementation Activities for Grazed Lands <100 acres	No	\$1,505.41
159	Grazing Management Design	Design and Implementation Activities for Grazed Lands >10,000 acres	No	\$2,822.65
159	Grazing Management Design	HU-Design and Implementation Activities for Grazed Lands >10,000 acres	No	\$3,387.18
159	Grazing Management Design	Design and Implementation Activities for Grazed Lands 1,501 to 5,000 acres	No	\$2,195.39
159	Grazing Management Design	HU-Design and Implementation Activities for Grazed Lands 1,501 to 5,000 acres	No	\$2,634.47
159	Grazing Management Design	Design and Implementation Activities for Grazed Lands 101 to 500 acres	No	\$1,568.14
159	Grazing Management Design	HU-Design and Implementation Activities for Grazed Lands 101 to 500 acres	No	\$1,881.77
159	Grazing Management Design	Design and Implementation Activities for Grazed Lands 5,001 to 10,000 acres	No	\$2,509.02
159	Grazing Management Design	HU-Design and Implementation Activities for Grazed Lands 5,001 to 10,000 acres	No	\$3,010.83
159	Grazing Management Design	Design and Implementation Activities for Grazed Lands 501 to 1,500 acres	No	\$1,881.77
159	Grazing Management Design	HU-Design and Implementation Activities for Grazed Lands 501 to 1,500 acres	No	\$2,258.12
160	Prescribed Burning Design	Prescribed Burning Plan (DIA) greater than 1,000 acres	No	\$3,806.42
160	Prescribed Burning Design	HU-Prescribed Burning Plan (DIA) greater than 1,000 acres	No	\$4,567.71
160	Prescribed Burning Design	Prescribed Burning Plan (DIA) greater than 101 acres and less than 250 acres	No	\$1,586.01
160	Prescribed Burning Design	HU-Prescribed Burning Plan (DIA) greater than 101 acres and less than 250 acres	No	\$1,903.21
160	Prescribed Burning Design	Prescribed Burning Plan (DIA) greater than 21 acres and less than 100 acres	No	\$1,268.81
160	Prescribed Burning Design	HU-Prescribed Burning Plan (DIA) greater than 21 acres and less than 100 acres	No	\$1,522.57
160	Prescribed Burning Design	Prescribed Burning Plan -DIA greater than 251 acres and less than 500 acres	No	\$1,903.21
160	Prescribed Burning Design	HU-Prescribed Burning Plan -DIA greater than 251 acres and less than 500 acres	No	\$2,283.85
160	Prescribed Burning Design	Prescribed Burning Plan DIA less than or equal to 20 acres	No	\$951.61
160	Prescribed Burning Design	HU-Prescribed Burning Plan DIA less than or equal to 20 acres	No	\$1,141.93

Code	Practice	Component	Units	Unit Cost
160	Prescribed Burning Design	Prescribed Burning Plan-DIA greater than 501 acres and less than 1,000 acres	No	\$2,537.61
160	Prescribed Burning Design	HU-Prescribed Burning Plan-DIA greater than 501 acres and less than 1,000 acres	No	\$3,045.14
161	Pest Management Conservation System Design	High Complexity, 1 -4 CPS	No	\$5,115.63
161	Pest Management Conservation System Design	HU-High Complexity, 1 -4 CPS	No	\$6,138.76
161	Pest Management Conservation System Design	High Complexity, 5+ CPS	No	\$6,307.24
161	Pest Management Conservation System Design	HU-High Complexity, 5+ CPS	No	\$7,568.69
161	Pest Management Conservation System Design	Low Complexity 1-4 CPS	No	\$2,408.86
161	Pest Management Conservation System Design	HU-Low Complexity 1-4 CPS	No	\$2,890.64
161	Pest Management Conservation System Design	Low Complexity, 5+ CPS	No	\$3,600.47
161	Pest Management Conservation System Design	HU-Low Complexity, 5+ CPS	No	\$4,320.57
162	Soil Health Management System Design	Crops + Livestock, <5	No	\$3,255.25
162	Soil Health Management System Design	HU-Crops + Livestock, <5	No	\$3,906.30
162	Soil Health Management System Design	Crops + Livestock, 5 or more	No	\$4,069.07
162	Soil Health Management System Design	HU-Crops + Livestock, 5 or more	No	\$4,882.88
162	Soil Health Management System Design	Crops, <5	No	\$3,092.49
162	Soil Health Management System Design	HU-Crops, <5	No	\$3,710.99
162	Soil Health Management System Design	Crops, 5 or more	No	\$3,743.54
162	Soil Health Management System Design	HU-Crops, 5 or more	No	\$4,492.25
162	Soil Health Management System Design	Organic Crops + Livestock, <5	No	\$5,208.41
162	Soil Health Management System Design	HU-Organic Crops + Livestock, <5	No	\$6,250.09
162	Soil Health Management System Design	Organic Crops + Livestock, 5 or more	No	\$6,510.51
162	Soil Health Management System Design	HU-Organic Crops + Livestock, 5 or more	No	\$7,812.61
162	Soil Health Management System Design	Organic Crops, <5	No	\$3,580.78
162	Soil Health Management System Design	HU-Organic Crops, <5	No	\$4,296.93
162	Soil Health Management System Design	Organic Crops, 5 or more	No	\$4,882.88
162	Soil Health Management System Design	HU-Organic Crops, 5 or more	No	\$5,859.46
162	Soil Health Management System Design	Small Farm	No	\$2,441.44

Code	Practice	Component	Units	Unit Cost
162	Soil Health Management System Design	HU-Small Farm	No	\$2,929.73
163	Irrigation Water Management Design	1-2 Designs - With Pump Test	No	\$6,254.93
163	Irrigation Water Management Design	HU-1-2 Designs - With Pump Test	No	\$7,505.92
163	Irrigation Water Management Design	1-2 Designs - Without Pump Test	No	\$5,254.84
163	Irrigation Water Management Design	HU-1-2 Designs - Without Pump Test	No	\$6,305.81
163	Irrigation Water Management Design	3 or More Designs - With Pump Test	No	\$9,922.93
163	Irrigation Water Management Design	HU-3 or More Designs - With Pump Test	No	\$11,907.51
163	Irrigation Water Management Design	3 or More Designs - Without Pump Test	No	\$8,563.08
163	Irrigation Water Management Design	HU-3 or More Designs - Without Pump Test	No	\$10,275.69
164	Improved Management of Drainage Water Design	1-2 Designs - No Tile Map Available	No	\$6,986.77
164	Improved Management of Drainage Water Design	HU-1-2 Designs - No Tile Map Available	No	\$8,384.12
164	Improved Management of Drainage Water Design	1-2 Designs - Tile Map Available	No	\$5,129.43
164	Improved Management of Drainage Water Design	HU-1-2 Designs - Tile Map Available	No	\$6,155.32
164	Improved Management of Drainage Water Design	3 or More Designs - No Tile Map Available	No	\$8,782.34
164	Improved Management of Drainage Water Design	HU-3 or More Designs - No Tile Map Available	No	\$10,538.81
164	Improved Management of Drainage Water Design	3 or More Designs - Tile Map Available	No	\$8,062.81
164	Improved Management of Drainage Water Design	HU-3 or More Designs - Tile Map Available	No	\$9,675.37
165	Forest Management Practice Design	DIA 101 to 250 acres	No	\$761.28
165	Forest Management Practice Design	HU-DIA 101 to 250 acres	No	\$913.54
165	Forest Management Practice Design	DIA 21 to 100 acres	No	\$507.52
165	Forest Management Practice Design	HU-DIA 21 to 100 acres	No	\$609.03
165	Forest Management Practice Design	DIA 251 to 500 acres	No	\$1,015.05
165	Forest Management Practice Design	HU-DIA 251 to 500 acres	No	\$1,218.05
165	Forest Management Practice Design	DIA 501 to 1000 acres	No	\$1,205.37
165	Forest Management Practice Design	HU-DIA 501 to 1000 acres	No	\$1,446.44
165	Forest Management Practice Design	DIA Greater Than 1000 acres	No	\$1,459.13
165	Forest Management Practice Design	HU-DIA Greater Than 1000 acres	No	\$1,750.95

Code	Practice	Component	Units	Unit Cost
165	Forest Management Practice Design	DIA Less Than or Equal to 20 acres	No	\$317.20
165	Forest Management Practice Design	HU-DIA Less Than or Equal to 20 acres	No	\$380.64
199	Conservation Plan	High Complexity Plan, <200 acres	No	\$6,187.10
199	Conservation Plan	HU-High Complexity Plan, <200 acres	No	\$7,424.51
199	Conservation Plan	High Complexity Plan, >1,000 acres	No	\$8,700.35
199	Conservation Plan	HU-High Complexity Plan, >1,000 acres	No	\$10,440.42
199	Conservation Plan	High Complexity Plan, 200-1,000 acres	No	\$7,539.75
199	Conservation Plan	HU-High Complexity Plan, 200-1,000 acres	No	\$9,047.70
199	Conservation Plan	Low Complexity Plan, <200 acres	No	\$3,156.25
199	Conservation Plan	HU-Low Complexity Plan, <200 acres	No	\$3,787.51
199	Conservation Plan	Low Complexity Plan, >1,000 acres	No	\$6,187.10
199	Conservation Plan	HU-Low Complexity Plan, >1,000 acres	No	\$7,424.51
199	Conservation Plan	Low Complexity Plan, 200-1,000 acres	No	\$4,642.37
199	Conservation Plan	HU-Low Complexity Plan, 200-1,000 acres	No	\$5,570.85
199	Conservation Plan	Medium Complexity Plan, <200 acres	No	\$4,642.37
199	Conservation Plan	HU-Medium Complexity Plan, <200 acres	No	\$5,570.85
199	Conservation Plan	Medium Complexity Plan, >1,000 acres	No	\$7,539.75
199	Conservation Plan	HU-Medium Complexity Plan, >1,000 acres	No	\$9,047.70
199	Conservation Plan	Medium Complexity Plan, 200-1,000 acres	No	\$6,187.10
199	Conservation Plan	HU-Medium Complexity Plan, 200-1,000 acres	No	\$7,424.51
199	Conservation Plan	Small Farm - less than or equal to 10 acres	No	\$2,483.95
199	Conservation Plan	HU-Small Farm - less than or equal to 10 acres	No	\$2,980.74
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect - Discrete Sampling, Single Parameter, Additional Year	No	\$5,139.66
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect - Discrete Sampling, Single Parameter, Additional Year	No	\$6,167.59
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect - Discrete Sampling, Year 1, Single Parameter	No	\$6,295.83

Code	Practice	Component	Units	Unit Cost
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect - Discrete Sampling, Year 1, Single Parameter	No	\$7,555.00
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Last Year	No	\$23,443.26
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Last Year	No	\$28,131.91
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Last Year with two treatment sites	No	\$33,698.73
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Last Year with two treatment sites	No	\$40,438.47
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 1 - NO QAPP	No	\$17,701.60
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 1 - NO QAPP	No	\$21,241.92
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 1 plus - NO QAPP	No	\$19,589.34
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 1 plus - NO QAPP	No	\$23,507.21
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 1+ less QAPP (pre-install information) with two treatment sites	No	\$27,917.85
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 1+ less QAPP (pre-install information) with two treatment sites	No	\$33,501.42
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 1-QAPP	No	\$26,911.79
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 1-QAPP	No	\$32,294.14
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 1-QAPP with two treatment Sites	No	\$36,974.56
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 1-QAPP with two treatment Sites	No	\$44,369.47
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Last Year	No	\$51,018.31

Code	Practice	Component	Units	Unit Cost
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Last Year	No	\$61,221.97
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Last Year with two treatment sites	No	\$72,617.68
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Last Year with two treatment sites	No	\$87,141.22
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Year 1 plus - NO QAPP	No	\$47,164.39
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Year 1 plus - NO QAPP	No	\$56,597.27
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Year 1+ less QAPP (pre-install information) with two treatment sites	No	\$66,836.81
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Year 1+ less QAPP (pre-install information) with two treatment sites	No	\$80,204.17
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Year 1-QAPP	No	\$54,486.83
201	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Year 1-QAPP	No	\$65,384.20
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Above And Below	No	\$29,923.03
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Above And Below	No	\$35,907.63
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Above And Below cold climate	No	\$32,945.35
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Above And Below cold climate	No	\$39,534.42
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit 1	No	\$2,688.50
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit 1	No	\$3,226.20
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit 2	No	\$7,409.96
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit 2	No	\$8,891.95
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit 3	No	\$10,118.59
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit 3	No	\$12,142.30
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit Above 3	No	\$17,574.99
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit Above 3	No	\$21,089.99

Code	Practice	Component	Units	Unit Cost
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit Above and Below 1	No	\$3,520.73
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit Above and Below 1	No	\$4,224.88
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Surface	No	\$21,617.88
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Surface	No	\$25,941.45
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Surface Cold Climate	No	\$22,210.43
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Surface Cold Climate	No	\$26,652.52
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Tile	No	\$30,516.40
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Tile	No	\$36,619.68
202	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Tile Cold Climate	No	\$29,665.25
202	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Tile Cold Climate	No	\$35,598.30
206	Feed and Forage Analysis	Feed or Forage Nutrient Composition Analysis	No	\$1,756.19
206	Feed and Forage Analysis	HU-Feed or Forage Nutrient Composition Analysis	No	\$2,107.43
207	Site Assessment and Soil Testing for Contaminants Activity	Site Evaluation and Soil Testing for Contaminants	No	\$11,561.75
207	Site Assessment and Soil Testing for Contaminants Activity	HU-Site Evaluation and Soil Testing for Contaminants	No	\$13,874.10
207	Site Assessment and Soil Testing for Contaminants Activity	Site Evaluation for Potential Contaminants	No	\$3,853.92
207	Site Assessment and Soil Testing for Contaminants Activity	HU-Site Evaluation for Potential Contaminants	No	\$4,624.70
207	Site Assessment and Soil Testing for Contaminants Activity	Soil Testing and Subsurface Investigation	No	\$7,707.83
207	Site Assessment and Soil Testing for Contaminants Activity	HU-Soil Testing and Subsurface Investigation	No	\$9,249.40
207	Site Assessment and Soil Testing for Contaminants Activity	Soil Testing for Contaminants on Low Risk Sites	kSqFt	\$157.05
207	Site Assessment and Soil Testing for Contaminants Activity	HU-Soil Testing for Contaminants on Low Risk Sites	kSqFt	\$188.46
209	PFAS Testing in Water or Soil	PFAS Testing: Complicated (High Complexity) Sampling - Multiple Samples	No	\$835.68
209	PFAS Testing in Water or Soil	HU-PFAS Testing: Complicated (High Complexity) Sampling - Multiple Samples	No	\$1,002.82
209	PFAS Testing in Water or Soil	PFAS Testing: Simple (Low Complexity) Sampling - Single Sample	No	\$989.84
209	PFAS Testing in Water or Soil	HU-PFAS Testing: Simple (Low Complexity) Sampling - Single Sample	No	\$1,187.81
209	PFAS Testing in Water or Soil	PFAS Testing: Simple (Low Complexity) Sampling - Multiple Samples	No	\$681.52
209	PFAS Testing in Water or Soil	HU-PFAS Testing: Simple (Low Complexity) Sampling - Multiple Samples	No	\$817.83
216	Soil Health Testing	Basic Soil Health Suite	No	\$229.52

Code	Practice	Component	Units	Unit Cost
216	Soil Health Testing	HU-Basic Soil Health Suite	No	\$275.43
216	Soil Health Testing	Basic Soil Health Suite + Chemical	No	\$271.11
216	Soil Health Testing	HU-Basic Soil Health Suite + Chemical	No	\$325.33
216	Soil Health Testing	Single Indicator	No	\$182.28
216	Soil Health Testing	HU-Single Indicator	No	\$218.73
216	Soil Health Testing	Three Indicator Soil Health Measurement	No	\$277.00
216	Soil Health Testing	HU-Three Indicator Soil Health Measurement	No	\$332.41
217	Soil and Source Testing for Nutrient Management	Manure or Compost Only	No	\$907.91
217	Soil and Source Testing for Nutrient Management	HU-Manure or Compost Only	No	\$1,089.50
217	Soil and Source Testing for Nutrient Management	Small scale - Soil and Nutrient Source Test	No	\$386.67
217	Soil and Source Testing for Nutrient Management	HU-Small scale - Soil and Nutrient Source Test	No	\$464.00
217	Soil and Source Testing for Nutrient Management	Soil and Source Material Test	No	\$3,076.31
217	Soil and Source Testing for Nutrient Management	HU-Soil and Source Material Test	No	\$3,691.58
217	Soil and Source Testing for Nutrient Management	Soil Test Only	No	\$781.88
217	Soil and Source Testing for Nutrient Management	HU-Soil Test Only	No	\$938.26
217	Soil and Source Testing for Nutrient Management	Soil Test Only Garden Plots/Raised Beds	No	\$475.82
217	Soil and Source Testing for Nutrient Management	HU-Soil Test Only Garden Plots/Raised Beds	No	\$570.99
217	Soil and Source Testing for Nutrient Management	Soil Test- pH Emphasis	No	\$246.05
217	Soil and Source Testing for Nutrient Management	HU-Soil Test- pH Emphasis	No	\$295.26
217	Soil and Source Testing for Nutrient Management	Source Water Nutrient Test	No	\$682.02
217	Soil and Source Testing for Nutrient Management	HU-Source Water Nutrient Test	No	\$818.42
217	Soil and Source Testing for Nutrient Management	Zone or Grid Soil Test	No	\$1,498.90
217	Soil and Source Testing for Nutrient Management	HU-Zone or Grid Soil Test	No	\$1,798.68
218	Carbon Sequestration and Greenhouse Gas Mitigation Assessment	High Complexity	No	\$1,541.57
218	Carbon Sequestration and Greenhouse Gas Mitigation Assessment	HU-High Complexity	No	\$1,849.88

Code	Practice	Component	Units	Unit Cost
218	Carbon Sequestration and Greenhouse Gas Mitigation Assessment	Low Complexity	No	\$770.78
218	Carbon Sequestration and Greenhouse Gas Mitigation Assessment	HU-Low Complexity	No	\$924.94
218	Carbon Sequestration and Greenhouse Gas Mitigation Assessment	Medium Complexity	No	\$1,156.18
218	Carbon Sequestration and Greenhouse Gas Mitigation Assessment	HU-Medium Complexity	No	\$1,387.41
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	Conservation, Evaluation and Monitoring Activity between 1,501 and 5,000 acres	No	\$2,744.24
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	HU-Conservation, Evaluation and Monitoring Activity between 1,501 and 5,000 acres	No	\$3,293.09
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	Conservation, Evaluation and Monitoring Activity between 101 and 500 acres	No	\$1,176.10
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	HU-Conservation, Evaluation and Monitoring Activity between 101 and 500 acres	No	\$1,411.33
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	Conservation, Evaluation and Monitoring Activity between 5,001 and 10,000 acres	No	\$3,528.31
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	HU-Conservation, Evaluation and Monitoring Activity between 5,001 and 10,000 acres	No	\$4,233.98
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	Conservation, Evaluation and Monitoring Activity between 501 and 1,500 acres	No	\$1,960.17
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	HU-Conservation, Evaluation and Monitoring Activity between 501 and 1,500 acres	No	\$2,352.21
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	Conservation, Evaluation and Monitoring Activity greater than 10,000 acres	No	\$4,704.42
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	HU-Conservation, Evaluation and Monitoring Activity greater than 10,000 acres	No	\$5,645.30
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	Conservation, Evaluation and Monitoring Activity less than 100 acres	No	\$784.07
219	Prescribed Grazing Conservation Evaluation and Monitoring Activity	HU-Conservation, Evaluation and Monitoring Activity less than 100 acres	No	\$940.88

Code	Practice	Component	Units	Unit Cost
221	Soil Organic Carbon Stock Monitoring	Carbon Stock Monitoring	No	\$1,834.37
221	Soil Organic Carbon Stock Monitoring	HU-Carbon Stock Monitoring	No	\$2,201.25
221	Soil Organic Carbon Stock Monitoring	Carbon Stock Monitoring - Intensive Data Collection	No	\$7,609.09
221	Soil Organic Carbon Stock Monitoring	HU-Carbon Stock Monitoring - Intensive Data Collection	No	\$9,130.90
221	Soil Organic Carbon Stock Monitoring	Intensive Data Collection 12 Carbon Samples	No	\$4,385.51
221	Soil Organic Carbon Stock Monitoring	HU-Intensive Data Collection 12 Carbon Samples	No	\$5,262.62
221	Soil Organic Carbon Stock Monitoring	Intensive Data Collection Carbon Monitoring 9	No	\$3,552.99
221	Soil Organic Carbon Stock Monitoring	HU-Intensive Data Collection Carbon Monitoring 9	No	\$4,263.59
222	Indigenous Stewardship Methods Evaluation	ISME 1001 to 3,000 Acres	No	\$16,877.60
222	Indigenous Stewardship Methods Evaluation	HU-ISME 1001 to 3,000 Acres	No	\$20,253.12
222	Indigenous Stewardship Methods Evaluation	ISME 11 to 300 Acres	No	\$6,827.33
222	Indigenous Stewardship Methods Evaluation	HU-ISME 11 to 300 Acres	No	\$8,192.79
222	Indigenous Stewardship Methods Evaluation	ISME 301 to 1,000 Acres	No	\$12,679.26
222	Indigenous Stewardship Methods Evaluation	HU-ISME 301 to 1,000 Acres	No	\$15,215.11
222	Indigenous Stewardship Methods Evaluation	ISME Less Than or Equal to 10 Acres	No	\$5,119.30
222	Indigenous Stewardship Methods Evaluation	HU-ISME Less Than or Equal to 10 Acres	No	\$6,143.17
223	Forest Management Assessment	CEMA 101 to 250 acres	No	\$2,283.85
223	Forest Management Assessment	HU-CEMA 101 to 250 acres	No	\$2,740.62
223	Forest Management Assessment	CEMA 21 to 100 acres	No	\$1,205.37
223	Forest Management Assessment	HU-CEMA 21 to 100 acres	No	\$1,446.44
223	Forest Management Assessment	CEMA 251 to 500 acres	No	\$3,425.78
223	Forest Management Assessment	HU-CEMA 251 to 500 acres	No	\$4,110.94
223	Forest Management Assessment	CEMA 501 to 1000 acres	No	\$4,313.94
223	Forest Management Assessment	HU-CEMA 501 to 1000 acres	No	\$5,176.73
223	Forest Management Assessment	CEMA Greater Than 1000 acres	No	\$5,773.07
223	Forest Management Assessment	HU-CEMA Greater Than 1000 acres	No	\$6,927.69
223	Forest Management Assessment	CEMA less than or equal to 20 acres	No	\$634.40

Code	Practice	Component	Units	Unit Cost
223	Forest Management Assessment	HU-CEMA less than or equal to 20 acres	No	\$761.28
224	Aquifer Flow Test	Aquifer Flow Test	No	\$1,694.86
224	Aquifer Flow Test	HU-Aquifer Flow Test	No	\$2,033.83
226	Waste Facility Site Suitability and Feasibility Assessment	Site Evaluation for Planned Storage- Dairy Operation	No	\$3,729.69
226	Waste Facility Site Suitability and Feasibility Assessment	HU-Site Evaluation for Planned Storage- Dairy Operation	No	\$4,475.62
226	Waste Facility Site Suitability and Feasibility Assessment	Site Evaluation for Planned Storage- Non-dairy Operation	No	\$3,209.56
226	Waste Facility Site Suitability and Feasibility Assessment	HU-Site Evaluation for Planned Storage- Non-dairy Operation	No	\$3,851.47
227	Evaluation of Existing Waste Storage Facility Components	Evaluation of Existing Components- large operation	No	\$4,469.87
227	Evaluation of Existing Waste Storage Facility Components	HU-Evaluation of Existing Components- large operation	No	\$5,363.85
227	Evaluation of Existing Waste Storage Facility Components	Evaluation of Existing Components- small operation	No	\$2,926.56
227	Evaluation of Existing Waste Storage Facility Components	HU-Evaluation of Existing Components- small operation	No	\$3,511.87
227	Evaluation of Existing Waste Storage Facility Components	Evaluation of Existing Components-medium operation	No	\$3,458.10
227	Evaluation of Existing Waste Storage Facility Components	HU-Evaluation of Existing Components-medium operation	No	\$4,149.71
228	Agricultural Energy Assessment	Large size, 1 Enterprise	No	\$3,831.87
228	Agricultural Energy Assessment	HU-Large size, 1 Enterprise	No	\$4,598.24
228	Agricultural Energy Assessment	Large size, 2 Enterprises	No	\$5,089.21
228	Agricultural Energy Assessment	HU-Large size, 2 Enterprises	No	\$6,107.05
228	Agricultural Energy Assessment	Large size, 3 Enterprises	No	\$6,346.55
228	Agricultural Energy Assessment	HU-Large size, 3 Enterprises	No	\$7,615.86
228	Agricultural Energy Assessment	Large size, 4+ Enterprises	No	\$7,603.90
228	Agricultural Energy Assessment	HU-Large size, 4+ Enterprises	No	\$9,124.68
228	Agricultural Energy Assessment	Medium size, 1 Enterprise	No	\$2,914.29
228	Agricultural Energy Assessment	HU-Medium size, 1 Enterprise	No	\$3,497.15
228	Agricultural Energy Assessment	Medium size, 2 Enterprises	No	\$4,171.63
228	Agricultural Energy Assessment	HU-Medium size, 2 Enterprises	No	\$5,005.96
228	Agricultural Energy Assessment	Medium size, 3 Enterprises	No	\$5,428.98
228	Agricultural Energy Assessment	HU-Medium size, 3 Enterprises	No	\$6,514.77

Code	Practice	Component	Units	Unit Cost
228	Agricultural Energy Assessment	Medium size, 4+ Enterprises	No	\$6,686.32
228	Agricultural Energy Assessment	HU-Medium size, 4+ Enterprises	No	\$8,023.58
228	Agricultural Energy Assessment	Small size, 1 Enterprise	No	\$2,156.79
228	Agricultural Energy Assessment	HU-Small size, 1 Enterprise	No	\$2,588.15
228	Agricultural Energy Assessment	Small size, 2 Enterprises	No	\$3,414.13
228	Agricultural Energy Assessment	HU-Small size, 2 Enterprises	No	\$4,096.96
228	Agricultural Energy Assessment	Small size, 3 Enterprises	No	\$4,671.48
228	Agricultural Energy Assessment	HU-Small size, 3 Enterprises	No	\$5,605.77
228	Agricultural Energy Assessment	Small size, 4+ Enterprises	No	\$5,928.82
228	Agricultural Energy Assessment	HU-Small size, 4+ Enterprises	No	\$7,114.59
309	Agrichemical Handling Facility	Concrete Pad for mixing and loading	SqFt	\$12.71
309	Agrichemical Handling Facility	HU-Concrete Pad for mixing and loading	SqFt	\$15.26
309	Agrichemical Handling Facility	Enclosed Building for Storage and Handling	SqFt	\$30.30
309	Agrichemical Handling Facility	HU-Enclosed Building for Storage and Handling	SqFt	\$36.36
309	Agrichemical Handling Facility	Fabricated Liquid Storage With Adjacent Concrete Handling Pad	SqFt	\$8.63
309	Agrichemical Handling Facility	HU-Fabricated Liquid Storage With Adjacent Concrete Handling Pad	SqFt	\$10.36
309	Agrichemical Handling Facility	Greenhouse, Pallet Drum Storage and Poly Pad for Handling	SqFt	\$17.61
309	Agrichemical Handling Facility	HU-Greenhouse, Pallet Drum Storage and Poly Pad for Handling	SqFt	\$21.13
311	Alley Cropping	3-row alley cropping	Ac	\$715.07
311	Alley Cropping	HU-3-row alley cropping	Ac	\$858.08
311	Alley Cropping	Alley Cropping Single Row - Small Acreage	No	\$23.68
311	Alley Cropping	HU-Alley Cropping Single Row - Small Acreage	No	\$28.41
311	Alley Cropping	Alley Cropping-single row	No	\$32.28
311	Alley Cropping	HU-Alley Cropping-single row	No	\$38.74
313	Waste Storage Facility	Above Ground Steel/Concrete 100 to 200K ft3 Storage	Cu-Ft	\$2.50
313	Waste Storage Facility	HU-Above Ground Steel/Concrete 100 to 200K ft3 Storage	Cu-Ft	\$3.00
313	Waste Storage Facility	Wp_Above Ground Steel/Concrete 100 to 200K ft3 Storage	Cu-Ft	\$3.00

Code	Practice	Component	Units	Unit Cost
313	Waste Storage Facility	Above Ground Steel/Concrete 25 to 100K ft3 Storage	Cu-Ft	\$3.30
313	Waste Storage Facility	HU-Above Ground Steel/Concrete 25 to 100K ft3 Storage	Cu-Ft	\$3.96
313	Waste Storage Facility	Wp_Above Ground Steel/Concrete 25 to 100K ft3 Storage	Cu-Ft	\$3.96
313	Waste Storage Facility	Above Ground Steel/Concrete over 200K ft3 Storage	Cu-Ft	\$2.39
313	Waste Storage Facility	Wp_Above Ground Steel/Concrete over 200K ft3 Storage	Cu-Ft	\$2.87
313	Waste Storage Facility	HU-Above Ground Steel/Concrete over 200K ft3 Storage	Cu-Ft	\$2.87
313	Waste Storage Facility	Above Ground Steel/Concrete up to 25K ft3 Storage	Cu-Ft	\$7.81
313	Waste Storage Facility	Wp_Above Ground Steel/Concrete up to 25K ft3 Storage	Cu-Ft	\$9.38
313	Waste Storage Facility	HU-Above Ground Steel/Concrete up to 25K ft3 Storage	Cu-Ft	\$9.38
313	Waste Storage Facility	Bedded Pack, Concrete Wall, Concrete Floor	SqFt	\$24.50
313	Waste Storage Facility	HU-Bedded Pack, Concrete Wall, Concrete Floor	SqFt	\$29.40
313	Waste Storage Facility	Wp_Bedded Pack, Concrete Wall, Concrete Floor	SqFt	\$29.40
313	Waste Storage Facility	Bedded Pack, Concrete Wall, Earth Floor	SqFt	\$19.58
313	Waste Storage Facility	HU-Bedded Pack, Concrete Wall, Earth Floor	SqFt	\$23.50
313	Waste Storage Facility	Wp_Bedded Pack, Concrete Wall, Earth Floor	SqFt	\$23.50
313	Waste Storage Facility	Bedded Pack, Timber Wall, Concrete Floor	SqFt	\$13.94
313	Waste Storage Facility	Wp_Bedded Pack, Timber Wall, Concrete Floor	SqFt	\$16.72
313	Waste Storage Facility	HU-Bedded Pack, Timber Wall, Concrete Floor	SqFt	\$16.72
313	Waste Storage Facility	Bedded Pack, Timber Wall, Earth Floor	SqFt	\$8.36
313	Waste Storage Facility	HU-Bedded Pack, Timber Wall, Earth Floor	SqFt	\$10.03
313	Waste Storage Facility	Wp_Bedded Pack, Timber Wall, Earth Floor	SqFt	\$10.03
313	Waste Storage Facility	Concrete Block, Rectangular, Without Roof	Cu-Ft	\$2.84
313	Waste Storage Facility	HU-Concrete Block, Rectangular, Without Roof	Cu-Ft	\$3.40
313	Waste Storage Facility	Wp_Concrete Block, Rectangular, Without Roof	Cu-Ft	\$3.40
313	Waste Storage Facility	Concrete Stacking Slab with Curb	SqFt	\$10.98
313	Waste Storage Facility	Wp_Concrete Stacking Slab with Curb	SqFt	\$13.18
313	Waste Storage Facility	HU-Concrete Stacking Slab with Curb	SqFt	\$13.18

Code	Practice	Component	Units	Unit Cost
313	Waste Storage Facility	Concrete Stacking Slab without Curb	SqFt	\$9.24
313	Waste Storage Facility	Wp_Concrete Stacking Slab without Curb	SqFt	\$11.09
313	Waste Storage Facility	HU-Concrete Stacking Slab without Curb	SqFt	\$11.09
313	Waste Storage Facility	Concrete Tank, Buried 15 to 25K ft3 Storage	Cu-Ft	\$2.78
313	Waste Storage Facility	Wp_Concrete Tank, Buried 15 to 25K ft3 Storage	Cu-Ft	\$3.33
313	Waste Storage Facility	HU-Concrete Tank, Buried 15 to 25K ft3 Storage	Cu-Ft	\$3.33
313	Waste Storage Facility	Concrete Tank, Buried 25 to 50K ft3 Storage	Cu-Ft	\$2.52
313	Waste Storage Facility	Wp_Concrete Tank, Buried 25 to 50K ft3 Storage	Cu-Ft	\$3.02
313	Waste Storage Facility	HU-Concrete Tank, Buried 25 to 50K ft3 Storage	Cu-Ft	\$3.02
313	Waste Storage Facility	Concrete Tank, Buried 50 to 75K ft3 Storage	Cu-Ft	\$1.88
313	Waste Storage Facility	HU-Concrete Tank, Buried 50 to 75K ft3 Storage	Cu-Ft	\$2.26
313	Waste Storage Facility	Wp_Concrete Tank, Buried 50 to 75K ft3 Storage	Cu-Ft	\$2.26
313	Waste Storage Facility	Concrete Tank, Buried 75 to 110K ft3 Storage	Cu-Ft	\$1.68
313	Waste Storage Facility	Wp_Concrete Tank, Buried 75 to 110K ft3 Storage	Cu-Ft	\$2.02
313	Waste Storage Facility	HU-Concrete Tank, Buried 75 to 110K ft3 Storage	Cu-Ft	\$2.02
313	Waste Storage Facility	Concrete Tank, Buried over 110K ft3 Storage	Cu-Ft	\$1.48
313	Waste Storage Facility	Wp_Concrete Tank, Buried over 110K ft3 Storage	Cu-Ft	\$1.77
313	Waste Storage Facility	HU-Concrete Tank, Buried over 110K ft3 Storage	Cu-Ft	\$1.77
313	Waste Storage Facility	Concrete Tank, buried up to 15K ft3 Storage	Cu-Ft	\$3.62
313	Waste Storage Facility	Wp_Concrete Tank, buried up to 15K ft3 Storage	Cu-Ft	\$4.35
313	Waste Storage Facility	HU-Concrete Tank, buried up to 15K ft3 Storage	Cu-Ft	\$4.35
313	Waste Storage Facility	Concrete, Rectangular, With Concrete Top	Cu-Ft	\$8.16
313	Waste Storage Facility	Wp_Concrete, Rectangular, With Concrete Top	Cu-Ft	\$9.80
313	Waste Storage Facility	HU-Concrete, Rectangular, With Concrete Top	Cu-Ft	\$9.80
313	Waste Storage Facility	Concrete, Rectangular, with Roof	Cu-Ft	\$3.58
313	Waste Storage Facility	Wp_Concrete, Rectangular, with Roof	Cu-Ft	\$4.29
313	Waste Storage Facility	HU-Concrete, Rectangular, with Roof	Cu-Ft	\$4.29

313 Waste Storage Facility Concrete, Rectangular, Without Roof over 35K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Concrete, Rectangular, Without Roof over 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Concrete, Rectangular, Without Roof over 35K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Mp_Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Mp_Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Mp_Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Mp_Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Mp_Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Mp_Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Mp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft	Code	Practice	Component	Units	Unit Cost
313 Waste Storage Facility Wp_Concrete, Rectangular, Without Roof over 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Earthen Storage Facility to 96 ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility <td>313</td> <td>Waste Storage Facility</td> <td>Concrete, Rectangular, Without Roof over 35K ft3 Storage</td> <td>Cu-Ft</td> <td>\$2.45</td>	313	Waste Storage Facility	Concrete, Rectangular, Without Roof over 35K ft3 Storage	Cu-Ft	\$2.45
313 Waste Storage Facility Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft	313	Waste Storage Facility	HU-Concrete, Rectangular, Without Roof over 35K ft3 Storage	Cu-Ft	\$2.93
HU-Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Barthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Plastic Tank Cu-Ft 313 Waste Storage Facility Wp_Plastic Tank Cu-Ft 313 Waste Storage Facility HU-Plastic Tank Cu-Ft 313 Waste Storage Facility Wp_Imber Sided with Concrete Floor Cu-Ft 313 Waste Storage Facility Wp_Imber Sided with Concrete Floor Cu-Ft 314 Brush Management HU-Brush Hog Ac 314 Brush Management HU-Brush Hog Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 315 Brush Management HU-Brush Management for 1 Ac. or less Ac 316 Brush Management HU-Brush Management for 1 Ac. or less Ac 317 Brush Management HU-Brush Management for 1 Ac. or less Ac 318 Brush Management HU-Brush Management for 1 Ac. or less Ac 319 Brush Management HU-Chemical Difficult Control Ac 310 Brush Management Chemical Light HU-Chemical Light HU-Chemical Light Ac	313	Waste Storage Facility	Wp_Concrete, Rectangular, Without Roof over 35K ft3 Storage	Cu-Ft	\$2.93
313 Waste Storage Facility Wp_Concrete, Rectangular, Without Roof up to 35K ft3 Storage Cu-Ft 313 Waste Storage Facility Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Plastic Tank Cu-Ft 313 Waste Storage Facility Wp_Plastic Tank Cu-Ft 313 Waste Storage Facility Wp_Inber Sided with Concrete Floor Cu-Ft 313 Waste Storage Facility Wp_Timber Sided with Concrete Floor Cu-Ft 313 Waste Storage Facility HU-Timber Sided with Concrete Floor Cu-Ft 314 <t< td=""><td>313</td><td>Waste Storage Facility</td><td>Concrete, Rectangular, Without Roof up to 35K ft3 Storage</td><td>Cu-Ft</td><td>\$3.16</td></t<>	313	Waste Storage Facility	Concrete, Rectangular, Without Roof up to 35K ft3 Storage	Cu-Ft	\$3.16
313 Waste Storage Facility Barthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility over 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Plastic Tank Cu-Ft 313 Waste Storage Facility Wp_Plastic Tank Cu-Ft 313 Waste Storage Facility Wp_Timber Sided with Concrete Floor Cu-Ft 313 Waste Storage Facility Wp_Timber Sided with Concrete Floor Cu-Ft 314 Brush Management Brush Hog Ac 314 Brush Management HU-Brush Hog Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Chemical Difficult Control Ac 314 Brush Management HU-Chemical Light HU-Chemical Light HU-Chemical Light HU-Chemical Light	313	Waste Storage Facility	HU-Concrete, Rectangular, Without Roof up to 35K ft3 Storage	Cu-Ft	\$3.79
313Waste Storage FacilityHU-Earthen Storage Facility over 50K ft3 StorageCu-Ft313Waste Storage FacilityEarthen Storage Facility over 50K ft3 StorageCu-Ft313Waste Storage FacilityEarthen Storage Facility up to 50K ft3 StorageCu-Ft313Waste Storage FacilityWp_Earthen Storage Facility up to 50K ft3 StorageCu-Ft313Waste Storage FacilityHU-Earthen Storage Facility up to 50K ft3 StorageCu-Ft313Waste Storage FacilityPlastic TankCu-Ft313Waste Storage FacilityWp_Plastic TankCu-Ft313Waste Storage FacilityHU-Plastic TankCu-Ft313Waste Storage FacilityTimber Sided with Concrete FloorCu-Ft313Waste Storage FacilityWp_Timber Sided with Concrete FloorCu-Ft313Waste Storage FacilityHU-Timber Sided with Concrete FloorCu-Ft314Brush ManagementBrush HogAc314Brush ManagementHU-Brush HogAc314Brush ManagementHU-Brush HogAc314Brush ManagementHU-Brush Management for 1 Ac. or lessAc314Brush ManagementChemical Difficult ControlAc314Brush ManagementChemical Difficult ControlAc314Brush ManagementChemical LightAc314Brush ManagementChemical LightAc	313	Waste Storage Facility	Wp_Concrete, Rectangular, Without Roof up to 35K ft3 Storage	Cu-Ft	\$3.79
313Waste Storage FacilityWp_Earthen Storage Facility over 50K ft3 StorageCu-Ft313Waste Storage FacilityEarthen Storage Facility up to 50K ft3 StorageCu-Ft313Waste Storage FacilityWp_Earthen Storage Facility up to 50K ft3 StorageCu-Ft313Waste Storage FacilityHU-Earthen Storage Facility up to 50K ft3 StorageCu-Ft313Waste Storage FacilityPlastic TankCu-Ft313Waste Storage FacilityWp_Plastic TankCu-Ft313Waste Storage FacilityHU-Plastic TankCu-Ft313Waste Storage FacilityHU-Plastic TankCu-Ft313Waste Storage FacilityTimber Sided with Concrete FloorCu-Ft313Waste Storage FacilityWp_Timber Sided with Concrete FloorCu-Ft313Waste Storage FacilityHU-Timber Sided with Concrete FloorCu-Ft314Brush ManagementBrush HogAc314Brush ManagementHU-Brush HogAc314Brush ManagementHU-Brush HogAc314Brush ManagementHU-Brush Management for 1 Ac. or lessAc314Brush ManagementHU-Brush Management for 1 Ac. or lessAc314Brush ManagementChemical Difficult ControlAc314Brush ManagementChemical Difficult ControlAc314Brush ManagementHU-Chemical Difficult ControlAc314Brush ManagementChemical LightAc	313	Waste Storage Facility	Earthen Storage Facility over 50K ft3 Storage	Cu-Ft	\$0.22
313 Waste Storage Facility Bearthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Plastic Tank Cu-Ft 313 Waste Storage Facility Wp_Plastic Tank Cu-Ft 313 Waste Storage Facility HU-Plastic Tank Cu-Ft 313 Waste Storage Facility HU-Plastic Tank Cu-Ft 313 Waste Storage Facility Timber Sided with Concrete Floor Cu-Ft 313 Waste Storage Facility Wp_Timber Sided with Concrete Floor Cu-Ft 314 Brush Management Brush Hog Ac 314 Brush Management HU-Brush Hog Ac 314 Brush Management Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management Chemical Difficult Control Ac 314 Brush Management HU-Chemical Difficult Control Ac 315 Brush Management HU-Chemical Difficult Control Ac 316 Brush Management Chemical Light Ac 317 Brush Management HU-Chemical Light Ac	313	Waste Storage Facility	HU-Earthen Storage Facility over 50K ft3 Storage	Cu-Ft	\$0.27
313 Waste Storage Facility Wp_Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility HU-Earthen Storage Facility up to 50K ft3 Storage Cu-Ft 313 Waste Storage Facility Plastic Tank Cu-Ft 313 Waste Storage Facility Wp_Plastic Tank Cu-Ft 313 Waste Storage Facility HU-Plastic Tank Cu-Ft 313 Waste Storage Facility HU-Plastic Tank Cu-Ft 313 Waste Storage Facility Timber Sided with Concrete Floor Cu-Ft 313 Waste Storage Facility Wp_Timber Sided with Concrete Floor Cu-Ft 313 Waste Storage Facility HU-Timber Sided with Concrete Floor Cu-Ft 314 Brush Management Brush Hog Ac 315 Brush Management HU-Brush Hog Ac 316 Brush Management Brush Management for 1 Ac. or less Ac 317 Brush Management HU-Brush Management for 1 Ac. or less Ac 318 Brush Management HU-Brush Management for 1 Ac. or less Ac 319 Brush Management HU-Brush Management for 1 Ac. or less Ac 310 Brush Management HU-Brush Management for 1 Ac. or less Ac 311 Brush Management HU-Brush Management for 1 Ac. or less Ac 312 Brush Management HU-Chemical Difficult Control Ac 313 Brush Management HU-Chemical Difficult Control Ac 314 Brush Management HU-Chemical Difficult Control Ac 315 Brush Management HU-Chemical Light Ac 316 Brush Management HU-Chemical Light Ac	313	Waste Storage Facility	Wp_Earthen Storage Facility over 50K ft3 Storage	Cu-Ft	\$0.27
313Waste Storage FacilityHU-Earthen Storage Facility up to 50K ft3 StorageCu-Ft313Waste Storage FacilityPlastic TankCu-Ft313Waste Storage FacilityWp_Plastic TankCu-Ft313Waste Storage FacilityHU-Plastic TankCu-Ft313Waste Storage FacilityTimber Sided with Concrete FloorCu-Ft313Waste Storage FacilityWp_Timber Sided with Concrete FloorCu-Ft313Waste Storage FacilityHU-Timber Sided with Concrete FloorCu-Ft314Brush ManagementBrush HogAc314Brush ManagementHU-Brush HogAc314Brush ManagementBrush Management for 1 Ac. or lessAc314Brush ManagementHU-Brush Management for 1 Ac. or lessAc314Brush ManagementChemical Difficult ControlAc314Brush ManagementHU-Chemical Difficult ControlAc314Brush ManagementChemical LightAc314Brush ManagementChemical LightAc314Brush ManagementChemical LightAc	313	Waste Storage Facility	Earthen Storage Facility up to 50K ft3 Storage	Cu-Ft	\$0.34
313Waste Storage FacilityPlastic TankCu-Ft313Waste Storage FacilityWp_Plastic TankCu-Ft313Waste Storage FacilityHU-Plastic TankCu-Ft313Waste Storage FacilityTimber Sided with Concrete FloorCu-Ft313Waste Storage FacilityWp_Timber Sided with Concrete FloorCu-Ft314Brush ManagementHU-Timber Sided with Concrete FloorCu-Ft314Brush ManagementBrush HogAc314Brush ManagementHU-Brush HogAc314Brush ManagementBrush Management for 1 Ac. or lessAc314Brush ManagementHU-Brush Management for 1 Ac. or lessAc314Brush ManagementChemical Difficult ControlAc314Brush ManagementHU-Chemical Difficult ControlAc314Brush ManagementChemical LightAc314Brush ManagementChemical LightAc314Brush ManagementChemical LightAc314Brush ManagementChemical LightAc	313	Waste Storage Facility	Wp_Earthen Storage Facility up to 50K ft3 Storage	Cu-Ft	\$0.41
313Waste Storage FacilityWp_Plastic TankCu-Ft313Waste Storage FacilityHU-Plastic TankCu-Ft313Waste Storage FacilityTimber Sided with Concrete FloorCu-Ft313Waste Storage FacilityWp_Timber Sided with Concrete FloorCu-Ft314Brush ManagementHU-Timber Sided with Concrete FloorCu-Ft314Brush ManagementBrush HogAc314Brush ManagementHU-Brush HogAc314Brush ManagementBrush Management for 1 Ac. or lessAc314Brush ManagementHU-Brush Management for 1 Ac. or lessAc314Brush ManagementChemical Difficult ControlAc314Brush ManagementHU-Chemical Difficult ControlAc314Brush ManagementHU-Chemical Difficult ControlAc314Brush ManagementChemical LightAc314Brush ManagementChemical LightAc314Brush ManagementHU-Chemical LightAc	313	Waste Storage Facility	HU-Earthen Storage Facility up to 50K ft3 Storage	Cu-Ft	\$0.41
HU-Plastic Tank Cu-Ft Maste Storage Facility HU-Plastic Tank Cu-Ft Timber Sided with Concrete Floor Cu-Ft Waste Storage Facility Waste Storage Facility Wp_Timber Sided with Concrete Floor Cu-Ft HU-Timber Sided with Concrete Floor Cu-Ft Brush Management Brush Hog Ac HU-Brush Hog Ac HU-Brush Hog Ac HU-Brush Hog Ac HU-Brush Management for 1 Ac. or less Ac HU-Chemical Difficult Control Ac HU-Chemical Difficult Control Ac HU-Chemical Difficult Control Ac HU-Chemical Light Ac HU-Chemical Light Ac	313	Waste Storage Facility	Plastic Tank	Cu-Ft	\$16.42
Timber Sided with Concrete Floor Cu-Ft Wp_Timber Sided with Concrete Floor Cu-Ft Wste Storage Facility Waste Storage Facility HU-Timber Sided with Concrete Floor Cu-Ft Brush Management Brush Hog Ac Brush Management HU-Brush Hog Ac Brush Management Brush Management Brush Management for 1 Ac. or less Ac Brush Management HU-Brush Management for 1 Ac. or less Ac Brush Management HU-Brush Management for 1 Ac. or less Ac Brush Management HU-Brush Management for 1 Ac. or less Ac Brush Management HU-Brush Management for 1 Ac. or less Ac Brush Management HU-Chemical Difficult Control Ac Brush Management HU-Chemical Light Brush Management Ac HU-Chemical Light Ac Brush Management Ac	313	Waste Storage Facility	Wp_Plastic Tank	Cu-Ft	\$19.71
Waste Storage Facility Wp_Timber Sided with Concrete Floor Cu-Ft Waste Storage Facility HU-Timber Sided with Concrete Floor Cu-Ft Brush Management Brush Hog Ac Brush Management HU-Brush Hog Ac Brush Management Brush Management for 1 Ac. or less Ac Brush Management HU-Brush Management for 1 Ac. or less Ac Brush Management HU-Brush Management for 1 Ac. or less Ac Brush Management HU-Brush Management for 1 Ac. or less Ac Brush Management Ac Brush Management Ac Brush Management Ac Brush Management HU-Chemical Difficult Control Ac Brush Management Brush Management Ac Brush Management HU-Chemical Light Ac Brush Management Ac	313	Waste Storage Facility	HU-Plastic Tank	Cu-Ft	\$19.71
313Waste Storage FacilityHU-Timber Sided with Concrete FloorCu-Ft314Brush ManagementBrush HogAc314Brush ManagementHU-Brush HogAc314Brush ManagementBrush Management for 1 Ac. or lessAc314Brush ManagementHU-Brush Management for 1 Ac. or lessAc314Brush ManagementChemical Difficult ControlAc314Brush ManagementHU-Chemical Difficult ControlAc314Brush ManagementChemical LightAc314Brush ManagementHU-Chemical LightAc314Brush ManagementHU-Chemical LightAc	313	Waste Storage Facility	Timber Sided with Concrete Floor	Cu-Ft	\$4.50
Brush Hog Ac 314 Brush Management HU-Brush Hog Ac 314 Brush Management Brush Management for 1 Ac. or less Ac 314 Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management Chemical Difficult Control Ac 314 Brush Management HU-Chemical Difficult Control Ac 314 Brush Management HU-Chemical Difficult Control Ac 314 Brush Management HU-Chemical Light Ac 314 Brush Management HU-Chemical Light Ac	313	Waste Storage Facility	Wp_Timber Sided with Concrete Floor	Cu-Ft	\$5.40
Brush Management HU-Brush Hog Ac Brush Management for 1 Ac. or less Ac Brush Management HU-Brush Management for 1 Ac. or less Ac Brush Management HU-Chemical Difficult Control Ac Brush Management Ac Brush Management HU-Chemical Difficult Control Ac Brush Management Ac HU-Chemical Light Ac Brush Management Ac	313	Waste Storage Facility	HU-Timber Sided with Concrete Floor	Cu-Ft	\$5.40
Brush Management for 1 Ac. or less Ac Brush Management Chemical Difficult Control Ac Brush Management For 1 Ac. or less Ac Brush Management Chemical Difficult Control Ac Brush Management For 1 Ac. or less Ac HU-Chemical Difficult Control Ac Brush Management For 1 Ac. or less Ac HU-Chemical Difficult Control Ac Brush Management For 1 Ac. or less Ac HU-Chemical Difficult Control Ac Brush Management Ac HU-Chemical Light Ac	314	Brush Management	Brush Hog	Ac	\$114.15
Brush Management HU-Brush Management for 1 Ac. or less Ac 314 Brush Management Chemical Difficult Control Ac 314 Brush Management HU-Chemical Difficult Control Ac 314 Brush Management Chemical Light Ac 314 Brush Management HU-Chemical Light Ac	314	Brush Management	HU-Brush Hog	Ac	\$136.98
Brush Management Chemical Difficult Control Ac Brush Management HU-Chemical Difficult Control Ac Brush Management Chemical Light Brush Management HU-Chemical Light Ac HU-Chemical Light Ac	314	Brush Management	Brush Management for 1 Ac. or less	Ac	\$408.45
Brush Management HU-Chemical Difficult Control Ac Structure Ac Structure Ac Structure Ac Structure Ac Structure Ac HU-Chemical Light Ac HU-Chemical Light Ac	314	Brush Management	HU-Brush Management for 1 Ac. or less	Ac	\$490.14
Brush Management Chemical Light Ac HU-Chemical Light Ac	314	Brush Management	Chemical Difficult Control	Ac	\$957.65
314 Brush Management HU-Chemical Light Ac	314	Brush Management	HU-Chemical Difficult Control	Ac	\$1,149.17
•	314	Brush Management	Chemical Light	Ac	\$312.02
214 Brush Management Chemical Moderate	314	Brush Management	HU-Chemical Light	Ac	\$374.42
514 Brush Wallagement Chemical Woderate	314	Brush Management	Chemical Moderate	Ac	\$485.86

Code	Practice	Component	Units	Unit Cost
314	Brush Management	HU-Chemical Moderate	Ac	\$583.04
314	Brush Management	Chemical, Individual Plant Treatment	Ac	\$33.87
314	Brush Management	HU-Chemical, Individual Plant Treatment	Ac	\$40.65
314	Brush Management	Heavy Mechanical	Ac	\$876.58
314	Brush Management	HU-Heavy Mechanical	Ac	\$1,051.90
314	Brush Management	Light Mechanical	Ac	\$414.98
314	Brush Management	HU-Light Mechanical	Ac	\$497.98
314	Brush Management	Manual, Hand tools	Ac	\$74.10
314	Brush Management	HU-Manual, Hand tools	Ac	\$88.92
314	Brush Management	Mechanical Chemical	Ac	\$1,029.34
314	Brush Management	HU-Mechanical Chemical	Ac	\$1,235.20
314	Brush Management	Medium Mechanical	Ac	\$683.25
314	Brush Management	HU-Medium Mechanical	Ac	\$819.90
315	Herbaceous Weed Treatment	Biological Management High Density	Ac	\$804.52
315	Herbaceous Weed Treatment	HU-Biological Management High Density	Ac	\$965.42
315	Herbaceous Weed Treatment	Biological Management Low Density	Ac	\$402.26
315	Herbaceous Weed Treatment	HU-Biological Management Low Density	Ac	\$482.71
315	Herbaceous Weed Treatment	Chemical Light	Ac	\$320.58
315	Herbaceous Weed Treatment	HU-Chemical Light	Ac	\$384.69
315	Herbaceous Weed Treatment	Herbaceous Weed Treatment for One Acre or less (not to exceed 1 acre)	Ac	\$278.88
315	Herbaceous Weed Treatment	HU-Herbaceous Weed Treatment for One Acre or less (not to exceed 1 acre)	Ac	\$334.65
315	Herbaceous Weed Treatment	Intensive	Ac	\$875.91
315	Herbaceous Weed Treatment	HU-Intensive	Ac	\$1,051.10
315	Herbaceous Weed Treatment	Low Density	Ac	\$70.11
315	Herbaceous Weed Treatment	HU-Low Density	Ac	\$84.13
315	Herbaceous Weed Treatment	Mechanical	Ac	\$46.85
315	Herbaceous Weed Treatment	HU-Mechanical	Ac	\$56.22

Code	Practice	Component	Units	Unit Cost
315	Herbaceous Weed Treatment	Moderate Control for Phragmites	Ac	\$1,106.68
315	Herbaceous Weed Treatment	HU-Moderate Control for Phragmites	Ac	\$1,328.02
315	Herbaceous Weed Treatment	Moderate Density	Ac	\$347.82
315	Herbaceous Weed Treatment	HU-Moderate Density	Ac	\$417.38
315	Herbaceous Weed Treatment	Phragmites - Intensive	Ac	\$1,749.61
315	Herbaceous Weed Treatment	HU-Phragmites - Intensive	Ac	\$2,099.53
316	Animal Mortality Facility	Extra Large Animal, Static Pile	SqFt	\$0.83
316	Animal Mortality Facility	HU-Extra Large Animal, Static Pile	SqFt	\$0.99
316	Animal Mortality Facility	Extra Large Animal, Static Pile, Geologic Limitations	SqFt	\$5.97
316	Animal Mortality Facility	HU-Extra Large Animal, Static Pile, Geologic Limitations	SqFt	\$7.17
316	Animal Mortality Facility	Incineration 50-100CF chamber	Cu-Ft	\$221.66
316	Animal Mortality Facility	HU-Incineration 50-100CF chamber	Cu-Ft	\$265.99
316	Animal Mortality Facility	Incineration, less than 50 CF Chamber	Cu-Ft	\$261.87
316	Animal Mortality Facility	HU-Incineration, less than 50 CF Chamber	Cu-Ft	\$314.25
316	Animal Mortality Facility	Large Animal Type	Lb/Day	\$134.69
316	Animal Mortality Facility	HU-Large Animal Type	Lb/Day	\$161.63
316	Animal Mortality Facility	Medium Animal Type	Lb/Day	\$52.13
316	Animal Mortality Facility	HU-Medium Animal Type	Lb/Day	\$62.55
316	Animal Mortality Facility	Small Animal Type	Lb/Day	\$34.88
316	Animal Mortality Facility	HU-Small Animal Type	Lb/Day	\$41.85
316	Animal Mortality Facility	Static pile, Concrete Pad	SqFt	\$7.09
316	Animal Mortality Facility	HU-Static pile, Concrete Pad	SqFt	\$8.50
316	Animal Mortality Facility	Static pile, Gravel pad	SqFt	\$2.68
316	Animal Mortality Facility	HU-Static pile, Gravel pad	SqFt	\$3.22
317	Composting Facility	Composter, concrete bins	SqFt	\$26.06
317	Composting Facility	HU-Composter, concrete bins	SqFt	\$31.28
317	Composting Facility	Composter, concrete block bins	SqFt	\$17.13

Code	Practice	Component	Units	Unit Cost
317	Composting Facility	HU-Composter, concrete block bins	SqFt	\$20.56
317	Composting Facility	Composter, gravel pad	SqFt	\$2.09
317	Composting Facility	HU-Composter, gravel pad	SqFt	\$2.51
317	Composting Facility	Composter, timber bins	SqFt	\$24.15
317	Composting Facility	HU-Composter, timber bins	SqFt	\$28.98
317	Composting Facility	Composting Pad, Windrow, Concrete/Asphalt	SqFt	\$7.11
317	Composting Facility	HU-Composting Pad, Windrow, Concrete/Asphalt	SqFt	\$8.53
317	Composting Facility	In-vessel Composter 1 CY to 8 CY	Cu-Ft	\$145.75
317	Composting Facility	HU-In-vessel Composter 1 CY to 8 CY	Cu-Ft	\$174.90
317	Composting Facility	In-vessel Composter 8 CY to 16 CY	Cu-Ft	\$145.26
317	Composting Facility	HU-In-vessel Composter 8 CY to 16 CY	Cu-Ft	\$174.32
317	Composting Facility	Rotary Composting Drum greater than 85 c.y.	Cu-Ft	\$83.35
317	Composting Facility	HU-Rotary Composting Drum greater than 85 c.y.	Cu-Ft	\$100.02
317	Composting Facility	Small Farm Pad + Bins	SqFt	\$64.37
317	Composting Facility	HU-Small Farm Pad + Bins	SqFt	\$77.25
317	Composting Facility	Urban/Peri-Urban Composter	SqFt	\$44.45
317	Composting Facility	HU-Urban/Peri-Urban Composter	SqFt	\$53.34
324	Deep Tillage	Deep Tillage more than 20 inches	Ac	\$48.68
324	Deep Tillage	HU-Deep Tillage more than 20 inches	Ac	\$58.42
325	High Tunnel System	Contiguous US Snow	SqFt	\$6.02
325	High Tunnel System	HU-Contiguous US Snow	SqFt	\$7.23
325	High Tunnel System	Small High Tunnel, Snow and Wind	SqFt	\$10.48
325	High Tunnel System	HU-Small High Tunnel, Snow and Wind	SqFt	\$12.57
326	Clearing and Snagging	Clearing and Snagging - Heavy	Ft	\$17.97
326	Clearing and Snagging	HU-Clearing and Snagging - Heavy	Ft	\$21.56
326	Clearing and Snagging	Clearing and Snagging - Light	Ft	\$19.18
326	Clearing and Snagging	HU-Clearing and Snagging - Light	Ft	\$23.01

Code	Practice	Component	Units	Unit Cost
326	Clearing and Snagging	Clearing and Snagging - Medium	Ft	\$16.78
326	Clearing and Snagging	HU-Clearing and Snagging - Medium	Ft	\$20.14
327	Conservation Cover	Introduced Species	Ac	\$179.38
327	Conservation Cover	HU-Introduced Species	Ac	\$215.25
327	Conservation Cover	Introduced with Forgone Income	Ac	\$556.04
327	Conservation Cover	HU-Introduced with Forgone Income	Ac	\$584.15
327	Conservation Cover	Monarch Species Mix	Ac	\$753.38
327	Conservation Cover	HU-Monarch Species Mix	Ac	\$904.06
327	Conservation Cover	Native Species	Ac	\$191.89
327	Conservation Cover	HU-Native Species	Ac	\$230.27
327	Conservation Cover	Native Species with Forgone Income	Ac	\$607.43
327	Conservation Cover	HU-Native Species with Forgone Income	Ac	\$645.81
327	Conservation Cover	Orchard or Vineyard Alleyways	Ac	\$125.92
327	Conservation Cover	HU-Orchard or Vineyard Alleyways	Ac	\$151.11
327	Conservation Cover	Pollinator Mix-Small Footprint	kSqFt	\$107.06
327	Conservation Cover	HU-Pollinator Mix-Small Footprint	kSqFt	\$128.47
327	Conservation Cover	Pollinator Species	Ac	\$612.44
327	Conservation Cover	HU-Pollinator Species	Ac	\$734.93
327	Conservation Cover	Pollinator Species with Forgone Income	Ac	\$1,034.74
327	Conservation Cover	HU-Pollinator Species with Forgone Income	Ac	\$1,158.58
328	Conservation Crop Rotation	Add crop -transition to organic	Ac	\$82.57
328	Conservation Crop Rotation	HU-Add crop -transition to organic	Ac	\$99.08
328	Conservation Crop Rotation	Basic Rotation Organic and Non-Organic	Ac	\$12.75
328	Conservation Crop Rotation	HU-Basic Rotation Organic and Non-Organic	Ac	\$15.30
328	Conservation Crop Rotation	Specialty Crop Rotations-Small Scale	kSqFt	\$33.33
328	Conservation Crop Rotation	HU-Specialty Crop Rotations-Small Scale	kSqFt	\$40.00
328	Conservation Crop Rotation	Specialty Crops Organic and Non-Organic	Ac	\$33.99

Code	Practice	Component	Units	Unit Cost
328	Conservation Crop Rotation	HU-Specialty Crops Organic and Non-Organic	Ac	\$40.79
329	Residue and Tillage Management, No Till	No Till Adaptive Management	No	\$3,213.43
329	Residue and Tillage Management, No Till	HU-No Till Adaptive Management	No	\$3,856.12
329	Residue and Tillage Management, No Till	Wp_No Till Adaptive Management	No	\$3,856.12
329	Residue and Tillage Management, No Till	No-Till/Strip-Till	Ac	\$16.65
329	Residue and Tillage Management, No Till	Wp_No-Till/Strip-Till	Ac	\$19.98
329	Residue and Tillage Management, No Till	HU-No-Till/Strip-Till	Ac	\$19.98
329	Residue and Tillage Management, No Till	Small Scale No Till	kSqFt	\$38.02
329	Residue and Tillage Management, No Till	Wp_Small Scale No Till	kSqFt	\$45.63
329	Residue and Tillage Management, No Till	HU-Small Scale No Till	kSqFt	\$45.63
330	Contour Farming	Contour Farming	Ac	\$9.09
330	Contour Farming	HU-Contour Farming	Ac	\$10.90
332	Contour Buffer Strips	Introduced Species, Foregone Income (Organic and Non-Organic)	Ac	\$545.39
332	Contour Buffer Strips	HU-Introduced Species, Foregone Income (Organic and Non-Organic)	Ac	\$571.36
332	Contour Buffer Strips	Introduced-High Value Cropland	Ac	\$2,218.31
332	Contour Buffer Strips	HU-Introduced-High Value Cropland	Ac	\$2,244.28
336	Soil Carbon Amendment	60% Biochar- 40% Compost/Manure by Volume	CuYd	\$158.64
336	Soil Carbon Amendment	HU-60% Biochar- 40% Compost/Manure by Volume	CuYd	\$190.37
336	Soil Carbon Amendment	80% Biochar - 20% Compost by Volume	CuYd	\$185.00
336	Soil Carbon Amendment	HU-80% Biochar - 20% Compost by Volume	CuYd	\$222.00
336	Soil Carbon Amendment	Compost - On Site	Ac	\$89.82
336	Soil Carbon Amendment	HU-Compost - On Site	Ac	\$107.79
336	Soil Carbon Amendment	Compost - Small Areas	kSqFt	\$45.38
336	Soil Carbon Amendment	HU-Compost - Small Areas	kSqFt	\$54.46
336	Soil Carbon Amendment	Compost + Biochar - Small Areas	kSqFt	\$53.59
336	Soil Carbon Amendment	HU-Compost + Biochar - Small Areas	kSqFt	\$64.31
336	Soil Carbon Amendment	Other Carbon Amendment	Ac	\$713.02

Code	Practice	Component	Units	Unit Cost
336	Soil Carbon Amendment	HU-Other Carbon Amendment	Ac	\$855.62
338	Prescribed Burning	Understory Burn	Ac	\$726.82
338	Prescribed Burning	HU-Understory Burn	Ac	\$872.18
338	Prescribed Burning	Volatile Fuel Burn	Ac	\$1,055.57
338	Prescribed Burning	HU-Volatile Fuel Burn	Ac	\$1,266.69
340	Cover Crop	Cover Crop - 1 acre or less	Ac	\$451.44
340	Cover Crop	Pr_Cover Crop - 1 acre or less	Ac	\$541.73
340	Cover Crop	HU-Cover Crop - 1 acre or less	Ac	\$541.73
340	Cover Crop	Wp_Cover Crop - 1 acre or less	Ac	\$541.73
340	Cover Crop	Cover Crop - Adaptive Management	No	\$2,556.03
340	Cover Crop	Wp_Cover Crop - Adaptive Management	No	\$3,067.23
340	Cover Crop	HU-Cover Crop - Adaptive Management	No	\$3,067.23
340	Cover Crop	Pr_Cover Crop - Adaptive Management	No	\$3,067.23
340	Cover Crop	Cover Crop - Basic (Organic and Non-organic)	Ac	\$61.79
340	Cover Crop	Wp_Cover Crop - Basic (Organic and Non-organic)	Ac	\$74.15
340	Cover Crop	Pr_Cover Crop - Basic (Organic and Non-organic)	Ac	\$74.15
340	Cover Crop	HU-Cover Crop - Basic (Organic and Non-organic)	Ac	\$74.15
340	Cover Crop	Cover Crop - Basic Organic	Ac	\$94.02
340	Cover Crop	HU-Cover Crop - Basic Organic	Ac	\$112.82
340	Cover Crop	Pr_Cover Crop - Basic Organic	Ac	\$112.82
340	Cover Crop	Wp_Cover Crop - Basic Organic	Ac	\$112.82
340	Cover Crop	Cover Crop - Multiple Species (Organic and Non-organic)	Ac	\$77.22
340	Cover Crop	HU-Cover Crop - Multiple Species (Organic and Non-organic)	Ac	\$92.66
340	Cover Crop	Pr_Cover Crop - Multiple Species (Organic and Non-organic)	Ac	\$92.66
340	Cover Crop	Wp_Cover Crop - Multiple Species (Organic and Non-organic)	Ac	\$92.66
340	Cover Crop	Multi-species Cover Crop per 1000 square feet	kSqFt	\$48.09
340	Cover Crop	Pr_Multi-species Cover Crop per 1000 square feet	kSqFt	\$57.70

Code	Practice	Component	Units	Unit Cost
340	Cover Crop	HU-Multi-species Cover Crop per 1000 square feet	kSqFt	\$57.70
340	Cover Crop	Wp_Multi-species Cover Crop per 1000 square feet	kSqFt	\$57.70
342	Critical Area Planting	Hydroseed	Ac	\$1,356.71
342	Critical Area Planting	HU-Hydroseed	Ac	\$1,628.05
342	Critical Area Planting	Native or Introduced Vegetation - Moderate Grading (Organic and Non-Organic)	Ac	\$787.05
342	Critical Area Planting	HU-Native or Introduced Vegetation - Moderate Grading (Organic and Non-Organic)	Ac	\$944.46
342	Critical Area Planting	Native or Introduced Vegetation - Normal Tillage (Organic and Non-Organic)	Ac	\$377.60
342	Critical Area Planting	HU-Native or Introduced Vegetation - Normal Tillage (Organic and Non-Organic)	Ac	\$453.13
342	Critical Area Planting	Native or Introduced Vegetation including shrub planting - Normal Tillage	Ac	\$970.67
342	Critical Area Planting	Wp_Native or Introduced Vegetation including shrub planting - Normal Tillage	Ac	\$1,164.80
342	Critical Area Planting	HU-Native or Introduced Vegetation including shrub planting - Normal Tillage	Ac	\$1,164.80
342	Critical Area Planting	Permanent Cover	kSqFt	\$17.82
342	Critical Area Planting	HU-Permanent Cover	kSqFt	\$21.39
345	Residue and Tillage Management, Reduced Till	Mulch till-Adaptive Management	No	\$3,858.85
345	Residue and Tillage Management, Reduced Till	HU-Mulch till-Adaptive Management	No	\$4,630.61
345	Residue and Tillage Management, Reduced Till	Wp_Mulch till-Adaptive Management	No	\$4,630.61
345	Residue and Tillage Management, Reduced Till	Reduced Tillage less than 0.5 acres	kSqFt	\$32.86
345	Residue and Tillage Management, Reduced Till	Wp_Reduced Tillage less than 0.5 acres	kSqFt	\$39.43
345	Residue and Tillage Management, Reduced Till	HU-Reduced Tillage less than 0.5 acres	kSqFt	\$39.43
345	Residue and Tillage Management, Reduced Till	Residue and Tillage Management, Reduced Till	Ac	\$17.28
345	Residue and Tillage Management, Reduced Till	Wp_Residue and Tillage Management, Reduced Till	Ac	\$20.74
345	Residue and Tillage Management, Reduced Till	HU-Residue and Tillage Management, Reduced Till	Ac	\$20.74
350	Sediment Basin	Embankment earthen basin with pipe	CuYd	\$5.38
350	Sediment Basin	HU-Embankment earthen basin with pipe	CuYd	\$6.45
350	Sediment Basin	Excavated basin	CuYd	\$2.39
350	Sediment Basin	HU-Excavated basin	CuYd	\$2.86
351	Well Decommissioning	Drilled well greater than 300' deep	Ft	\$5.91

Code	Practice	Component	Units	Unit Cost
351	Well Decommissioning	HU-Drilled well greater than 300' deep	Ft	\$7.09
351	Well Decommissioning	Drilled well less than 300' deep	Ft	\$8.16
351	Well Decommissioning	HU-Drilled well less than 300' deep	Ft	\$9.80
351	Well Decommissioning	Dug Well	No	\$3,344.78
351	Well Decommissioning	HU-Dug Well	No	\$4,013.73
351	Well Decommissioning	Dug Well Sealed with Grout	No	\$1,235.66
351	Well Decommissioning	HU-Dug Well Sealed with Grout	No	\$1,482.79
355	Groundwater Testing	Specialty Water Test	No	\$213.42
355	Groundwater Testing	HU-Specialty Water Test	No	\$256.11
356	Dike and Levee	Cranberry Mineral Soils	CuYd	\$5.34
356	Dike and Levee	HU-Cranberry Mineral Soils	CuYd	\$6.41
356	Dike and Levee	Cranberry Organic Soils	CuYd	\$6.49
356	Dike and Levee	HU-Cranberry Organic Soils	CuYd	\$7.79
356	Dike and Levee	Material haul 1 mile or less	CuYd	\$5.60
356	Dike and Levee	HU-Material haul 1 mile or less	CuYd	\$6.72
356	Dike and Levee	Material haul over 1 mile	CuYd	\$6.14
356	Dike and Levee	HU-Material haul over 1 mile	CuYd	\$7.37
360	Waste Facility Closure	Demolition of Concrete Waste Storage Structure	Cu-Ft	\$0.27
360	Waste Facility Closure	HU-Demolition of Concrete Waste Storage Structure	Cu-Ft	\$0.33
360	Waste Facility Closure	Liquid Waste Impoundment Closure with 75% Liquids and 25% Solids	Cu-Ft	\$0.22
360	Waste Facility Closure	HU-Liquid Waste Impoundment Closure with 75% Liquids and 25% Solids	Cu-Ft	\$0.27
362	Diversion	Diversion with seed and mulch	Ft	\$9.29
362	Diversion	HU-Diversion with seed and mulch	Ft	\$11.14
366	Anaerobic Digester	Anaerobic Digester	No	\$1,433,778.50
366	Anaerobic Digester	HU-Anaerobic Digester	No	\$1,720,534.19
366	Anaerobic Digester	Covered Lagoon/Holding Pond	AU	\$364.70
366	Anaerobic Digester	HU-Covered Lagoon/Holding Pond	AU	\$437.64

Code	Practice	Component	Units	Unit Cost
367	Roofs and Covers	Fabric Roof with Concrete Foundation	SqFt	\$15.59
367	Roofs and Covers	HU-Fabric Roof with Concrete Foundation	SqFt	\$18.71
367	Roofs and Covers	Wp_Fabric Roof with Concrete Foundation	SqFt	\$18.71
367	Roofs and Covers	Pr_Fabric Roof with Concrete Foundation	SqFt	\$18.71
367	Roofs and Covers	Fabric Roof with No Foundation	SqFt	\$9.29
367	Roofs and Covers	Pr_Fabric Roof with No Foundation	SqFt	\$11.15
367	Roofs and Covers	Wp_Fabric Roof with No Foundation	SqFt	\$11.15
367	Roofs and Covers	HU-Fabric Roof with No Foundation	SqFt	\$11.15
367	Roofs and Covers	Fabric Roof with Timber Foundation	SqFt	\$14.08
367	Roofs and Covers	Wp_Fabric Roof with Timber Foundation	SqFt	\$16.90
367	Roofs and Covers	HU-Fabric Roof with Timber Foundation	SqFt	\$16.90
367	Roofs and Covers	Pr_Fabric Roof with Timber Foundation	SqFt	\$16.90
367	Roofs and Covers	Flexible Membrane Cover	SqFt	\$1.41
367	Roofs and Covers	Wp_Flexible Membrane Cover	SqFt	\$1.69
367	Roofs and Covers	HU-Flexible Membrane Cover	SqFt	\$1.69
367	Roofs and Covers	Pr_Flexible Membrane Cover	SqFt	\$1.69
367	Roofs and Covers	Flexible Membrane Cover with Flare	SqFt	\$8.90
367	Roofs and Covers	Wp_Flexible Membrane Cover with Flare	SqFt	\$10.68
367	Roofs and Covers	HU-Flexible Membrane Cover with Flare	SqFt	\$10.68
367	Roofs and Covers	Pr_Flexible Membrane Cover with Flare	SqFt	\$10.68
367	Roofs and Covers	Pump Building with No Foundation up to 500 SF	SqFt	\$19.12
367	Roofs and Covers	Wp_Pump Building with No Foundation up to 500 SF	SqFt	\$22.95
367	Roofs and Covers	Pr_Pump Building with No Foundation up to 500 SF	SqFt	\$22.95
367	Roofs and Covers	HU-Pump Building with No Foundation up to 500 SF	SqFt	\$22.95
367	Roofs and Covers	Small Timber Framed Roof with No Foundation < 1000 SF	SqFt	\$17.46
367	Roofs and Covers	Wp_Small Timber Framed Roof with No Foundation < 1000 SF	SqFt	\$20.96
367	Roofs and Covers	HU-Small Timber Framed Roof with No Foundation < 1000 SF	SqFt	\$20.96

Code	Practice	Component	Units	Unit Cost
367	Roofs and Covers	Pr_Small Timber Framed Roof with No Foundation < 1000 SF	SqFt	\$20.96
367	Roofs and Covers	Steel Frame and Cover with Concrete Foundation	SqFt	\$24.23
367	Roofs and Covers	HU-Steel Frame and Cover with Concrete Foundation	SqFt	\$29.07
367	Roofs and Covers	Wp_Steel Frame and Cover with Concrete Foundation	SqFt	\$29.07
367	Roofs and Covers	Pr_Steel Frame and Cover with Concrete Foundation	SqFt	\$29.07
367	Roofs and Covers	Timber Framed Roof with Concrete Foundation	SqFt	\$20.76
367	Roofs and Covers	HU-Timber Framed Roof with Concrete Foundation	SqFt	\$24.91
367	Roofs and Covers	Pr_Timber Framed Roof with Concrete Foundation	SqFt	\$24.91
367	Roofs and Covers	Wp_Timber Framed Roof with Concrete Foundation	SqFt	\$24.91
367	Roofs and Covers	Timber Framed Roof with No Foundation	SqFt	\$14.68
367	Roofs and Covers	Wp_Timber Framed Roof with No Foundation	SqFt	\$17.62
367	Roofs and Covers	Pr_Timber Framed Roof with No Foundation	SqFt	\$17.62
367	Roofs and Covers	HU-Timber Framed Roof with No Foundation	SqFt	\$17.62
367	Roofs and Covers	Timber Framed Roof with Timber Foundation	SqFt	\$16.85
367	Roofs and Covers	Wp_Timber Framed Roof with Timber Foundation	SqFt	\$20.22
367	Roofs and Covers	HU-Timber Framed Roof with Timber Foundation	SqFt	\$20.22
367	Roofs and Covers	Pr_Timber Framed Roof with Timber Foundation	SqFt	\$20.22
368	Emergency Animal Mortality Management	Burial	AU	\$116.32
368	Emergency Animal Mortality Management	HU-Burial	AU	\$139.59
368	Emergency Animal Mortality Management	Burial of Cattle or Horses	No	\$494.83
368	Emergency Animal Mortality Management	HU-Burial of Cattle or Horses	No	\$593.79
368	Emergency Animal Mortality Management	Burial of Goat or Sheep	No	\$188.10
368	Emergency Animal Mortality Management	HU-Burial of Goat or Sheep	No	\$225.72
368	Emergency Animal Mortality Management	In-House Composting	AU	\$87.99
368	Emergency Animal Mortality Management	HU-In-House Composting	AU	\$105.58
368	Emergency Animal Mortality Management	National Emergency Burial	AU	\$116.32
368	Emergency Animal Mortality Management	HU-National Emergency Burial	AU	\$139.59

Code	Practice	Component	Units	Unit Cost
368	Emergency Animal Mortality Management	National Emergency Carcass Disposal Other Than Burial, Incineration, Landfill or Render	AU	\$293.14
368	Emergency Animal Mortality Management	HU-National Emergency Carcass Disposal Other Than Burial, Incineration, Landfill or Render	AU	\$351.77
368	Emergency Animal Mortality Management	National Emergency Composting - purchase carbon material and mobilize equipment	AU	\$436.73
368	Emergency Animal Mortality Management	HU-National Emergency Composting - purchase carbon material and mobilize equipment	AU	\$524.08
368	Emergency Animal Mortality Management	National Emergency Disposal At Landfill or Render	Lb	\$0.08
368	Emergency Animal Mortality Management	HU-National Emergency Disposal At Landfill or Render	Lb	\$0.10
368	Emergency Animal Mortality Management	National Emergency Forced Air Incineration	AU	\$284.30
368	Emergency Animal Mortality Management	HU-National Emergency Forced Air Incineration	AU	\$341.16
368	Emergency Animal Mortality Management	National Emergency In-House Composting	AU	\$91.40
368	Emergency Animal Mortality Management	HU-National Emergency In-House Composting	AU	\$109.68
368	Emergency Animal Mortality Management	National Emergency Shallow Burial of Swine or Cattle	AU	\$156.35
368	Emergency Animal Mortality Management	HU-National Emergency Shallow Burial of Swine or Cattle	AU	\$187.61
368	Emergency Animal Mortality Management	Outside Windrow Composting	AU	\$775.61
368	Emergency Animal Mortality Management	HU-Outside Windrow Composting	AU	\$930.73
372	Combustion System Improvement	IC Engine Repower, < 50 bhp	BHP	\$81.97
372	Combustion System Improvement	HU-IC Engine Repower, < 50 bhp	BHP	\$98.37
372	Combustion System Improvement	IC Engine Repower, 100-199 bhp	BHP	\$116.98
372	Combustion System Improvement	HU-IC Engine Repower, 100-199 bhp	BHP	\$140.38
372	Combustion System Improvement	IC Engine Repower, 50-99 bhp	BHP	\$149.19
372	Combustion System Improvement	HU-IC Engine Repower, 50-99 bhp	BHP	\$179.02
372	Combustion System Improvement	Reverse Osmosis <=250 GPH	Gal/Hr	\$33.88
372	Combustion System Improvement	HU-Reverse Osmosis <=250 GPH	Gal/Hr	\$40.65
372	Combustion System Improvement	Reverse Osmosis >=1000 GPH	Gal/Hr	\$16.42
372	Combustion System Improvement	HU-Reverse Osmosis >=1000 GPH	Gal/Hr	\$19.70
372	Combustion System Improvement	Reverse Osmosis >250 to <1000 GPH	Gal/Hr	\$21.48
372	Combustion System Improvement	HU-Reverse Osmosis >250 to <1000 GPH	Gal/Hr	\$25.78
372	Combustion System Improvement	Sap Preheater	SqFt	\$136.02

Code	Practice	Component	Units	Unit Cost
372	Combustion System Improvement	HU-Sap Preheater	SqFt	\$163.23
372	Combustion System Improvement	Steam Enhanced Preheater, <=24 SF	SqFt	\$936.66
372	Combustion System Improvement	HU-Steam Enhanced Preheater, <=24 SF	SqFt	\$1,123.99
372	Combustion System Improvement	Steam Enhanced Preheater, >24 SF	SqFt	\$396.54
372	Combustion System Improvement	HU-Steam Enhanced Preheater, >24 SF	SqFt	\$475.84
374	Energy Efficient Agricultural Operation	Automatic Controller System	No	\$1,843.30
374	Energy Efficient Agricultural Operation	HU-Automatic Controller System	No	\$2,211.96
374	Energy Efficient Agricultural Operation	Pr_Automatic Controller System	No	\$2,211.96
374	Energy Efficient Agricultural Operation	Compressor Heat Recovery	No	\$4,501.65
374	Energy Efficient Agricultural Operation	HU-Compressor Heat Recovery	No	\$5,401.98
374	Energy Efficient Agricultural Operation	Pr_Compressor Heat Recovery	No	\$5,401.98
374	Energy Efficient Agricultural Operation	Evaporator defrost heater control	No	\$732.09
374	Energy Efficient Agricultural Operation	Pr_Evaporator defrost heater control	No	\$878.51
374	Energy Efficient Agricultural Operation	HU-Evaporator defrost heater control	No	\$878.51
374	Energy Efficient Agricultural Operation	Evaporator Oil-Fired, Parametric Control	SqFt	\$594.61
374	Energy Efficient Agricultural Operation	Pr_Evaporator Oil-Fired, Parametric Control	SqFt	\$713.53
374	Energy Efficient Agricultural Operation	HU-Evaporator Oil-Fired, Parametric Control	SqFt	\$713.53
374	Energy Efficient Agricultural Operation	Evaporator Wood-Fired, Gasifier	SqFt	\$877.01
374	Energy Efficient Agricultural Operation	Pr_Evaporator Wood-Fired, Gasifier	SqFt	\$1,052.41
374	Energy Efficient Agricultural Operation	HU-Evaporator Wood-Fired, Gasifier	SqFt	\$1,052.41
374	Energy Efficient Agricultural Operation	Grain Dryer, <= 675 bushel capacity	Bu	\$221.03
374	Energy Efficient Agricultural Operation	HU-Grain Dryer, <= 675 bushel capacity	Bu	\$265.24
374	Energy Efficient Agricultural Operation	Pr_Grain Dryer, <= 675 bushel capacity	Bu	\$265.24
374	Energy Efficient Agricultural Operation	Greenhouse Roof Vent	Ft	\$58.96
374	Energy Efficient Agricultural Operation	HU-Greenhouse Roof Vent	Ft	\$70.75
374	Energy Efficient Agricultural Operation	Pr_Greenhouse Roof Vent	Ft	\$70.75
374	Energy Efficient Agricultural Operation	Greenhouse Step Controller System	No	\$936.12

Code	Practice	Component	Units	Unit Cost
374	Energy Efficient Agricultural Operation	HU-Greenhouse Step Controller System	No	\$1,123.35
374	Energy Efficient Agricultural Operation	Pr_Greenhouse Step Controller System	No	\$1,123.35
374	Energy Efficient Agricultural Operation	Heating (Building)	kBTU/Hr	\$40.42
374	Energy Efficient Agricultural Operation	Pr_Heating (Building)	kBTU/Hr	\$48.50
374	Energy Efficient Agricultural Operation	HU-Heating (Building)	kBTU/Hr	\$48.50
374	Energy Efficient Agricultural Operation	Heating (Small Room)	kBTU/Hr	\$19.01
374	Energy Efficient Agricultural Operation	Pr_Heating (Small Room)	kBTU/Hr	\$22.81
374	Energy Efficient Agricultural Operation	HU-Heating (Small Room)	kBTU/Hr	\$22.81
374	Energy Efficient Agricultural Operation	High Efficiency Hot Water Heater	No	\$2,616.38
374	Energy Efficient Agricultural Operation	HU-High Efficiency Hot Water Heater	No	\$3,139.66
374	Energy Efficient Agricultural Operation	Pr_High Efficiency Hot Water Heater	No	\$3,139.66
374	Energy Efficient Agricultural Operation	Maple Syrup PreHeater <= 24 SF	SqFt	\$949.56
374	Energy Efficient Agricultural Operation	HU-Maple Syrup PreHeater <= 24 SF	SqFt	\$1,139.47
374	Energy Efficient Agricultural Operation	Pr_Maple Syrup PreHeater <= 24 SF	SqFt	\$1,139.47
374	Energy Efficient Agricultural Operation	Maple Syrup PreHeater > 24 SF	SqFt	\$495.02
374	Energy Efficient Agricultural Operation	Pr_Maple Syrup PreHeater > 24 SF	SqFt	\$594.03
374	Energy Efficient Agricultural Operation	HU-Maple Syrup PreHeater > 24 SF	SqFt	\$594.03
374	Energy Efficient Agricultural Operation	Motor Upgrade <= 1 HP	No	\$639.93
374	Energy Efficient Agricultural Operation	Pr_Motor Upgrade <= 1 HP	No	\$767.91
374	Energy Efficient Agricultural Operation	HU-Motor Upgrade <= 1 HP	No	\$767.91
374	Energy Efficient Agricultural Operation	Motor Upgrade > 1 and < 10 HP	No	\$927.69
374	Energy Efficient Agricultural Operation	Pr_Motor Upgrade > 1 and < 10 HP	No	\$1,113.23
374	Energy Efficient Agricultural Operation	HU-Motor Upgrade > 1 and < 10 HP	No	\$1,113.23
374	Energy Efficient Agricultural Operation	Motor Upgrade 10 - 100 HP	No	\$2,943.75
374	Energy Efficient Agricultural Operation	Pr_Motor Upgrade 10 - 100 HP	No	\$3,532.50
374	Energy Efficient Agricultural Operation	HU-Motor Upgrade 10 - 100 HP	No	\$3,532.50
374	Energy Efficient Agricultural Operation	Plate Cooler	No	\$4,264.45

Code	Practice	Component	Units	Unit Cost
374	Energy Efficient Agricultural Operation	Pr_Plate Cooler	No	\$5,117.34
374	Energy Efficient Agricultural Operation	HU-Plate Cooler	No	\$5,117.34
374	Energy Efficient Agricultural Operation	Plate Cooler-Small	No	\$4,264.45
374	Energy Efficient Agricultural Operation	HU-Plate Cooler-Small	No	\$5,117.34
374	Energy Efficient Agricultural Operation	Pr_Plate Cooler-Small	No	\$5,117.34
374	Energy Efficient Agricultural Operation	Reverse Osmosis >250 - <1000 GPH	Gal/Hr	\$21.48
374	Energy Efficient Agricultural Operation	HU-Reverse Osmosis >250 - <1000 GPH	Gal/Hr	\$25.78
374	Energy Efficient Agricultural Operation	Pr_Reverse Osmosis >250 - <1000 GPH	Gal/Hr	\$25.78
374	Energy Efficient Agricultural Operation	Reverse Osmosis <= 250 GPH	Gal/Hr	\$33.88
374	Energy Efficient Agricultural Operation	Pr_Reverse Osmosis <= 250 GPH	Gal/Hr	\$40.65
374	Energy Efficient Agricultural Operation	HU-Reverse Osmosis <= 250 GPH	Gal/Hr	\$40.65
374	Energy Efficient Agricultural Operation	Reverse Osmosis >= 1000 GPH	Gal/Hr	\$16.42
374	Energy Efficient Agricultural Operation	Pr_Reverse Osmosis >= 1000 GPH	Gal/Hr	\$19.70
374	Energy Efficient Agricultural Operation	HU-Reverse Osmosis >= 1000 GPH	Gal/Hr	\$19.70
374	Energy Efficient Agricultural Operation	Root Zone Heating - Greenhouse In-Ground Distribution	Ft	\$4.04
374	Energy Efficient Agricultural Operation	Pr_Root Zone Heating - Greenhouse In-Ground Distribution	Ft	\$4.85
374	Energy Efficient Agricultural Operation	HU-Root Zone Heating - Greenhouse In-Ground Distribution	Ft	\$4.85
374	Energy Efficient Agricultural Operation	Scroll Compressor	HP	\$1,605.42
374	Energy Efficient Agricultural Operation	HU-Scroll Compressor	HP	\$1,926.50
374	Energy Efficient Agricultural Operation	Pr_Scroll Compressor	HP	\$1,926.50
374	Energy Efficient Agricultural Operation	Variable Speed Drive < = 10 HP	HP	\$213.95
374	Energy Efficient Agricultural Operation	HU-Variable Speed Drive < = 10 HP	HP	\$256.74
374	Energy Efficient Agricultural Operation	Pr_Variable Speed Drive < = 10 HP	HP	\$256.74
374	Energy Efficient Agricultural Operation	Variable Speed Drive > 10 HP	HP	\$97.48
374	Energy Efficient Agricultural Operation	HU-Variable Speed Drive > 10 HP	HP	\$116.97
374	Energy Efficient Agricultural Operation	Pr_Variable Speed Drive > 10 HP	HP	\$116.97
374	Energy Efficient Agricultural Operation	Ventilation - 18 inch Exhaust	No	\$724.38

Code	Practice	Component	Units	Unit Cost
374	Energy Efficient Agricultural Operation	HU-Ventilation - 18 inch Exhaust	No	\$869.25
374	Energy Efficient Agricultural Operation	Pr_Ventilation - 18 inch Exhaust	No	\$869.25
374	Energy Efficient Agricultural Operation	Ventilation - 24 inch Exhaust	No	\$837.24
374	Energy Efficient Agricultural Operation	Pr_Ventilation - 24 inch Exhaust	No	\$1,004.69
374	Energy Efficient Agricultural Operation	HU-Ventilation - 24 inch Exhaust	No	\$1,004.69
374	Energy Efficient Agricultural Operation	Ventilation - 36 inch Exhaust	No	\$1,275.76
374	Energy Efficient Agricultural Operation	Pr_Ventilation - 36 inch Exhaust	No	\$1,530.91
374	Energy Efficient Agricultural Operation	HU-Ventilation - 36 inch Exhaust	No	\$1,530.91
374	Energy Efficient Agricultural Operation	Ventilation - 48 inch Exhaust	No	\$1,709.55
374	Energy Efficient Agricultural Operation	Pr_Ventilation - 48 inch Exhaust	No	\$2,051.46
374	Energy Efficient Agricultural Operation	HU-Ventilation - 48 inch Exhaust	No	\$2,051.46
374	Energy Efficient Agricultural Operation	Ventilation - HAF	No	\$350.68
374	Energy Efficient Agricultural Operation	Pr_Ventilation - HAF	No	\$420.81
374	Energy Efficient Agricultural Operation	HU-Ventilation - HAF	No	\$420.81
378	Pond	Embankment Pond with Pipe	CuYd	\$6.71
378	Pond	HU-Embankment Pond with Pipe	CuYd	\$8.06
378	Pond	Embankment Pond without Pipe	CuYd	\$5.44
378	Pond	HU-Embankment Pond without Pipe	CuYd	\$6.53
378	Pond	Excavated Pit	CuYd	\$7.07
378	Pond	HU-Excavated Pit	CuYd	\$8.48
378	Pond	Pond Embankment Rehabilitation	CuYd	\$121.17
378	Pond	HU-Pond Embankment Rehabilitation	CuYd	\$145.40
378	Pond	Pond Sediment & Debris Removal - Conventional Excavation	CuYd	\$29.09
378	Pond	HU-Pond Sediment & Debris Removal - Conventional Excavation	CuYd	\$34.91
379	Forest Farming	Canopy Treatment	Ac	\$1,050.73
379	Forest Farming	HU-Canopy Treatment	Ac	\$1,260.87
379	Forest Farming	Native Forb Planting	Ac	\$1,232.58

Code	Practice	Component	Units	Unit Cost
379	Forest Farming	HU-Native Forb Planting	Ac	\$1,479.09
379	Forest Farming	Native Tree Planting	Ac	\$1,780.99
379	Forest Farming	HU-Native Tree Planting	Ac	\$2,137.19
379	Forest Farming	Tree and Shrub Planting	Ac	\$955.88
379	Forest Farming	HU-Tree and Shrub Planting	Ac	\$1,147.06
380	Windbreak/Shelterbelt Establishment and Renovation	2-row windbreak, trees, machine planted	Ft	\$0.72
380	Windbreak/Shelterbelt Establishment and Renovation	HU-2-row windbreak, trees, machine planted	Ft	\$0.87
380	Windbreak/Shelterbelt Establishment and Renovation	Renovation-Supplemental hand planting with container or bare root stock	Ft	\$2.50
380	Windbreak/Shelterbelt Establishment and Renovation	HU-Renovation-Supplemental hand planting with container or bare root stock	Ft	\$3.00
381	Silvopasture	Grass Establishment	Ac	\$328.99
381	Silvopasture	HU-Grass Establishment	Ac	\$394.79
381	Silvopasture	Tree and native grass establishment	Ac	\$1,888.53
381	Silvopasture	HU-Tree and native grass establishment	Ac	\$2,266.24
381	Silvopasture	Tree Establishment	No	\$19.80
381	Silvopasture	HU-Tree Establishment	No	\$23.76
382	Fence	2-4 Wire Electrified, High Tensile	Ft	\$2.85
382	Fence	Wp_2-4 Wire Electrified, High Tensile	Ft	\$3.42
382	Fence	HU-2-4 Wire Electrified, High Tensile	Ft	\$3.42
382	Fence	5-6 Wire, Electrified, High Tensile	Ft	\$3.17
382	Fence	HU-5-6 Wire, Electrified, High Tensile	Ft	\$3.80
382	Fence	Wp_5-6 Wire, Electrified, High Tensile	Ft	\$3.80
382	Fence	96 inch exclusion fence	Ft	\$10.55
382	Fence	Wp_96 inch exclusion fence	Ft	\$12.66
382	Fence	HU-96 inch exclusion fence	Ft	\$12.66
382	Fence	Barbed Wire	Ft	\$3.46
382	Fence	Wp_Barbed Wire	Ft	\$4.15
382	Fence	HU-Barbed Wire	Ft	\$4.15

Code	Practice	Component	Units	Unit Cost
382	Fence	Chain Link/Safety	Ft	\$16.66
382	Fence	Wp_Chain Link/Safety	Ft	\$19.99
382	Fence	HU-Chain Link/Safety	Ft	\$19.99
382	Fence	Confinement	Ft	\$10.26
382	Fence	Wp_Confinement	Ft	\$12.31
382	Fence	HU-Confinement	Ft	\$12.31
382	Fence	Interior, electrified	Ft	\$1.24
382	Fence	HU-Interior, electrified	Ft	\$1.49
382	Fence	Wp_Interior, electrified	Ft	\$1.49
382	Fence	Portable	Ft	\$0.72
382	Fence	HU-Portable	Ft	\$0.86
382	Fence	Wp_Portable	Ft	\$0.86
382	Fence	Woven Wire	Ft	\$4.54
382	Fence	HU-Woven Wire	Ft	\$5.45
382	Fence	Wp_Woven Wire	Ft	\$5.45
383	Fuel Break	Fuel Break	Ac	\$1,528.56
383	Fuel Break	HU-Fuel Break	Ac	\$1,834.27
383	Fuel Break	Fuel Break- Masticator	Ac	\$1,541.21
383	Fuel Break	HU-Fuel Break- Masticator	Ac	\$1,849.46
383	Fuel Break	Hand Fuel Break	Ac	\$2,030.04
383	Fuel Break	HU-Hand Fuel Break	Ac	\$2,436.04
383	Fuel Break	Non Forest Fuel Break	Ac	\$261.65
383	Fuel Break	HU-Non Forest Fuel Break	Ac	\$313.98
384	Woody Residue Treatment	Forest Slash Treatment - Med/Heavy	Ac	\$363.82
384	Woody Residue Treatment	HU-Forest Slash Treatment - Med/Heavy	Ac	\$436.58
384	Woody Residue Treatment	Restoration/conservation treatment following catastrophic events	Ac	\$702.18
384	Woody Residue Treatment	HU-Restoration/conservation treatment following catastrophic events	Ac	\$842.61

Code	Practice	Component	Units	Unit Cost
384	Woody Residue Treatment	Woody residue/silvicultural slash treatment-light	Ac	\$207.43
384	Woody Residue Treatment	HU-Woody residue/silvicultural slash treatment-light	Ac	\$248.91
386	Field Border	Field Border, Introduced Species, Forgone Income	Ac	\$528.46
386	Field Border	HU-Field Border, Introduced Species, Forgone Income	Ac	\$551.05
386	Field Border	Field Border, Native Species	Ac	\$151.25
386	Field Border	HU-Field Border, Native Species	Ac	\$181.50
386	Field Border	Field Border, Native Species, Forgone Income	Ac	\$566.79
386	Field Border	HU-Field Border, Native Species, Forgone Income	Ac	\$597.04
386	Field Border	Wp_Field Border, Native Species, Forgone Income	Ac	\$597.04
386	Field Border	Small Scale Field Border	kSqFt	\$74.15
386	Field Border	HU-Small Scale Field Border	kSqFt	\$88.97
390	Riparian Herbaceous Cover	Cool Season Grasses w/ Forbs	Ac	\$1,294.81
390	Riparian Herbaceous Cover	Wp_Cool Season Grasses w/ Forbs	Ac	\$1,553.77
390	Riparian Herbaceous Cover	HU-Cool Season Grasses w/ Forbs	Ac	\$1,553.77
390	Riparian Herbaceous Cover	Plugging and Seeding	Ac	\$17,638.96
390	Riparian Herbaceous Cover	Wp_Plugging and Seeding	Ac	\$21,166.75
390	Riparian Herbaceous Cover	HU-Plugging and Seeding	Ac	\$21,166.75
391	Riparian Forest Buffer	Bare Root, All Shelters	Ac	\$2,727.65
391	Riparian Forest Buffer	Wp_Bare Root, All Shelters	Ac	\$3,273.18
391	Riparian Forest Buffer	HU-Bare Root, All Shelters	Ac	\$3,273.18
391	Riparian Forest Buffer	Cuttings	Ac	\$4,916.37
391	Riparian Forest Buffer	Wp_Cuttings	Ac	\$5,899.65
391	Riparian Forest Buffer	HU-Cuttings	Ac	\$5,899.65
391	Riparian Forest Buffer	Large container, hand planted	Ac	\$2,622.32
391	Riparian Forest Buffer	Wp_Large container, hand planted	Ac	\$3,146.78
391	Riparian Forest Buffer	HU-Large container, hand planted	Ac	\$3,146.78
391	Riparian Forest Buffer	Small area hand planting with container or bare root stock	Ac	\$2,331.92

Code	Practice	Component	Units	Unit Cost
391	Riparian Forest Buffer	Wp_Small area hand planting with container or bare root stock	Ac	\$2,798.31
391	Riparian Forest Buffer	HU-Small area hand planting with container or bare root stock	Ac	\$2,798.31
391	Riparian Forest Buffer	Small area hand planting with container or bare root stock, with tree shelters	Ac	\$4,236.23
391	Riparian Forest Buffer	HU-Small area hand planting with container or bare root stock, with tree shelters	Ac	\$5,083.47
391	Riparian Forest Buffer	Wp_Small area hand planting with container or bare root stock, with tree shelters	Ac	\$5,083.47
393	Filter Strip	Filter Strip, Introduced species	Ac	\$176.65
393	Filter Strip	HU-Filter Strip, Introduced species	Ac	\$211.98
393	Filter Strip	Filter Strip, Introduced species, Forgone Income	Ac	\$592.19
393	Filter Strip	HU-Filter Strip, Introduced species, Forgone Income	Ac	\$627.52
394	Firebreak	Constructed - Light Equipment	100 Ft	\$3.64
394	Firebreak	HU-Constructed - Light Equipment	100 Ft	\$4.37
394	Firebreak	Constructed - Medium equipment, flat-medium slopes	Ft	\$0.57
394	Firebreak	HU-Constructed - Medium equipment, flat-medium slopes	Ft	\$0.69
394	Firebreak	Constructed - Wide, bladed or disked firebreak	Ft	\$3.58
394	Firebreak	HU-Constructed - Wide, bladed or disked firebreak	Ft	\$4.29
394	Firebreak	Vegetated permanent firebreak	Ft	\$0.31
394	Firebreak	HU-Vegetated permanent firebreak	Ft	\$0.37
395	Stream Habitat Improvement and Management	Boulder Placement	CuYd	\$125.11
395	Stream Habitat Improvement and Management	HU-Boulder Placement	CuYd	\$150.13
395	Stream Habitat Improvement and Management	Instream rock placement	Ac	\$14,853.46
395	Stream Habitat Improvement and Management	HU-Instream rock placement	Ac	\$17,824.15
395	Stream Habitat Improvement and Management	Rock and wood structures	Ac	\$29,725.24
395	Stream Habitat Improvement and Management	HU-Rock and wood structures	Ac	\$35,670.29
396	Aquatic Organism Passage	Blockage Removal	CuYd	\$23.55
396	Aquatic Organism Passage	HU-Blockage Removal	CuYd	\$28.25
396	Aquatic Organism Passage	Bridge, CIP abutment, Geotech Investigation	SqFt	\$143.92
396	Aquatic Organism Passage	HU-Bridge, CIP abutment, Geotech Investigation	SqFt	\$172.71

Code	Practice	Component	Units	Unit Cost
396	Aquatic Organism Passage	Bridge, Precast Abutment	SqFt	\$119.86
396	Aquatic Organism Passage	HU-Bridge, Precast Abutment	SqFt	\$143.83
396	Aquatic Organism Passage	Bridge, Prefabricated	SqFt	\$143.18
396	Aquatic Organism Passage	HU-Bridge, Prefabricated	SqFt	\$171.82
396	Aquatic Organism Passage	Bridge, Prefabricated with Bolted Metal Abutments	SqFt	\$260.40
396	Aquatic Organism Passage	HU-Bridge, Prefabricated with Bolted Metal Abutments	SqFt	\$312.48
396	Aquatic Organism Passage	Concrete Box Culvert	SqFt	\$218.54
396	Aquatic Organism Passage	HU-Concrete Box Culvert	SqFt	\$262.25
396	Aquatic Organism Passage	Concrete Dam Removal	CuYd	\$472.32
396	Aquatic Organism Passage	HU-Concrete Dam Removal	CuYd	\$566.79
396	Aquatic Organism Passage	Concrete Ladder	Ft	\$90,429.78
396	Aquatic Organism Passage	HU-Concrete Ladder	Ft	\$108,515.74
396	Aquatic Organism Passage	Crossing Decomissioning with Abutments	No	\$19,986.69
396	Aquatic Organism Passage	HU-Crossing Decomissioning with Abutments	No	\$23,984.02
396	Aquatic Organism Passage	Earthen Dam Removal	CuYd	\$57.84
396	Aquatic Organism Passage	HU-Earthen Dam Removal	CuYd	\$69.41
396	Aquatic Organism Passage	Earthen Dam Removal less than or equal to 1000 cu. yd.	CuYd	\$113.88
396	Aquatic Organism Passage	HU-Earthen Dam Removal less than or equal to 1000 cu. yd.	CuYd	\$136.66
396	Aquatic Organism Passage	Low Water Crossing	CuYd	\$237.84
396	Aquatic Organism Passage	HU-Low Water Crossing	CuYd	\$285.41
396	Aquatic Organism Passage	Nature-Like Fishway	SqFt	\$54.04
396	Aquatic Organism Passage	HU-Nature-Like Fishway	SqFt	\$64.84
396	Aquatic Organism Passage	Step Pool Weir	SqFt	\$92.31
396	Aquatic Organism Passage	HU-Step Pool Weir	SqFt	\$110.78
396	Aquatic Organism Passage	Stream Simulation Culvert - no Headwall	SqFt	\$89.52
396	Aquatic Organism Passage	HU-Stream Simulation Culvert - no Headwall	SqFt	\$107.42
396	Aquatic Organism Passage	Stream Simulation Culvert -with Headwall	SqFt	\$122.23

Code	Practice	Component	Units	Unit Cost
396	Aquatic Organism Passage	HU-Stream Simulation Culvert -with Headwall	SqFt	\$146.67
396	Aquatic Organism Passage	Timber Bridge with Block Abutments	SqFt	\$95.62
396	Aquatic Organism Passage	HU-Timber Bridge with Block Abutments	SqFt	\$114.74
398	Fish Raceway or Tank	Fish Raceway-Parallel	Cu-Ft	\$11.77
398	Fish Raceway or Tank	HU-Fish Raceway-Parallel	Cu-Ft	\$14.12
399	Fishpond Management	Aerator, subsurface	Ac	\$3,140.32
399	Fishpond Management	HU-Aerator, subsurface	Ac	\$3,768.39
399	Fishpond Management	Aerator, surface	Ac	\$1,534.37
399	Fishpond Management	HU-Aerator, surface	Ac	\$1,841.24
400	Bivalve Aquaculture Gear and Biofouling Control	Epifaunal-Bags Only-Yrs.2&3	No	\$541.78
400	Bivalve Aquaculture Gear and Biofouling Control	HU-Epifaunal-Bags Only-Yrs.2&3	No	\$650.14
400	Bivalve Aquaculture Gear and Biofouling Control	Epifaunal-Cage Cycling-Yrs.2&3	No	\$2,012.32
400	Bivalve Aquaculture Gear and Biofouling Control	HU-Epifaunal-Cage Cycling-Yrs.2&3	No	\$2,414.79
400	Bivalve Aquaculture Gear and Biofouling Control	Infaunal Culture Yrs 2&3	Ac	\$619.18
400	Bivalve Aquaculture Gear and Biofouling Control	HU-Infaunal Culture Yrs 2&3	Ac	\$743.01
402	Dam	pipe principal spillway	CuYd	\$5.34
402	Dam	HU-pipe principal spillway	CuYd	\$6.41
410	Grade Stabilization Structure	Catch Basin and Pipe =< 24 inch	No	\$6,843.34
410	Grade Stabilization Structure	HU-Catch Basin and Pipe =< 24 inch	No	\$8,212.00
410	Grade Stabilization Structure	Catch Basin and Pipe >24 inch	No	\$11,763.19
410	Grade Stabilization Structure	HU-Catch Basin and Pipe >24 inch	No	\$14,115.83
410	Grade Stabilization Structure	Check Dams	CuYd	\$128.32
410	Grade Stabilization Structure	HU-Check Dams	CuYd	\$153.99
410	Grade Stabilization Structure	Concrete Weir	SqFt	\$233.44
410	Grade Stabilization Structure	HU-Concrete Weir	SqFt	\$280.13
410	Grade Stabilization Structure	Embankment, Pipe <= 6 inch	CuYd	\$4.99
410	Grade Stabilization Structure	HU-Embankment, Pipe <= 6 inch	CuYd	\$5.99

Code	Practice	Component	Units	Unit Cost
410	Grade Stabilization Structure	Embankment, Pipe >12 inch	CuYd	\$8.45
410	Grade Stabilization Structure	HU-Embankment, Pipe >12 inch	CuYd	\$10.14
410	Grade Stabilization Structure	Embankment, Pipe 8-12 inch	CuYd	\$6.02
410	Grade Stabilization Structure	HU-Embankment, Pipe 8-12 inch	CuYd	\$7.23
410	Grade Stabilization Structure	Embankment, Soil Treatment	CuYd	\$8.74
410	Grade Stabilization Structure	HU-Embankment, Soil Treatment	CuYd	\$10.49
410	Grade Stabilization Structure	Log Drop Structures	No	\$6,572.18
410	Grade Stabilization Structure	HU-Log Drop Structures	No	\$7,886.62
410	Grade Stabilization Structure	Pipe Drop, Plastic	SqFt	\$43.30
410	Grade Stabilization Structure	HU-Pipe Drop, Plastic	SqFt	\$51.96
410	Grade Stabilization Structure	Pipe Drop, Steel	SqFt	\$44.15
410	Grade Stabilization Structure	HU-Pipe Drop, Steel	SqFt	\$52.98
410	Grade Stabilization Structure	Rock Chute	CuYd	\$113.12
410	Grade Stabilization Structure	HU-Rock Chute	CuYd	\$135.75
410	Grade Stabilization Structure	Rock Drop Structures	SqFt	\$105.34
410	Grade Stabilization Structure	HU-Rock Drop Structures	SqFt	\$126.40
410	Grade Stabilization Structure	Sheetpile Weir	SqFt	\$276.48
410	Grade Stabilization Structure	HU-Sheetpile Weir	SqFt	\$331.77
410	Grade Stabilization Structure	Weir Drop Structures	SqFt	\$121.90
410	Grade Stabilization Structure	HU-Weir Drop Structures	SqFt	\$146.28
412	Grassed Waterway	Base Waterway, Seeding	SqFt	\$0.32
412	Grassed Waterway	HU-Base Waterway, Seeding	SqFt	\$0.38
420	Wildlife Habitat Planting	High Species Diversity on Cropland with Foregone Income	Ac	\$986.37
420	Wildlife Habitat Planting	HU-High Species Diversity on Cropland with Foregone Income	Ac	\$1,100.54
420	Wildlife Habitat Planting	High Species Diversity on Fallow or Non-Cropland, no Foregone Income	Ac	\$442.77
420	Wildlife Habitat Planting	HU-High Species Diversity on Fallow or Non-Cropland, no Foregone Income	Ac	\$531.32
420	Wildlife Habitat Planting	Highly Specialized Habitat Requirements (Monarch) on Non-Cropland, No FI	Ac	\$1,408.91

Code	Practice	Component	Units	Unit Cost
420	Wildlife Habitat Planting	HU-Highly Specialized Habitat Requirements (Monarch) on Non-Cropland, No FI	Ac	\$1,690.69
420	Wildlife Habitat Planting	Interplanting with potted plants or shrubs	SqFt	\$1.62
420	Wildlife Habitat Planting	HU-Interplanting with potted plants or shrubs	SqFt	\$1.94
420	Wildlife Habitat Planting	Low Species Diversity on Cropland with Foregone Income	Ac	\$707.94
420	Wildlife Habitat Planting	HU-Low Species Diversity on Cropland with Foregone Income	Ac	\$766.43
420	Wildlife Habitat Planting	Low Species Diversity on Non-Cropland, no Foregone Income	Ac	\$233.52
420	Wildlife Habitat Planting	HU-Low Species Diversity on Non-Cropland, no Foregone Income	Ac	\$280.22
420	Wildlife Habitat Planting	Specialized Habitat Requirements on Cropland with Foregone Income	Ac	\$1,319.37
420	Wildlife Habitat Planting	HU-Specialized Habitat Requirements on Cropland with Foregone Income	Ac	\$1,500.13
420	Wildlife Habitat Planting	Specialized Habitat Requirements on Non-Cropland, no Foregone Income	Ac	\$914.12
420	Wildlife Habitat Planting	HU-Specialized Habitat Requirements on Non-Cropland, no Foregone Income	Ac	\$1,096.94
420	Wildlife Habitat Planting	Very Small Acreage (<.5 ac) Planting with Seedlings	SqFt	\$0.50
420	Wildlife Habitat Planting	HU-Very Small Acreage (<.5 ac) Planting with Seedlings	SqFt	\$0.60
422	Hedgerow Planting	Contour	Ft	\$3.97
422	Hedgerow Planting	HU-Contour	Ft	\$4.77
422	Hedgerow Planting	Wildlife Cool Season	Ft	\$4.20
422	Hedgerow Planting	HU-Wildlife Cool Season	Ft	\$5.04
430	Irrigation Pipeline	HDPE (Iron Pipe Size & Tubing) 10in or more diameter	Lb	\$3.39
430	Irrigation Pipeline	HU-HDPE (Iron Pipe Size & Tubing) 10in or more diameter	Lb	\$4.07
430	Irrigation Pipeline	HDPE (Iron Pipe Size & Tubing) greater than 3in to 8in diameter	Lb	\$4.50
430	Irrigation Pipeline	HU-HDPE (Iron Pipe Size & Tubing) greater than 3in to 8in diameter	Lb	\$5.41
430	Irrigation Pipeline	HDPE (Iron Pipe Size & Tubing) up to 3 inch diameter	Lb	\$26.66
430	Irrigation Pipeline	HU-HDPE (Iron Pipe Size & Tubing) up to 3 inch diameter	Lb	\$31.99
430	Irrigation Pipeline	Horizontal Boring	Ft	\$163.42
430	Irrigation Pipeline	HU-Horizontal Boring	Ft	\$196.11
430	Irrigation Pipeline	PVC (Iron Pipe Size) 10in or more diameter	Lb	\$2.28
430	Irrigation Pipeline	HU-PVC (Iron Pipe Size) 10in or more diameter	Lb	\$2.73

Code	Practice	Component	Units	Unit Cost
430	Irrigation Pipeline	PVC (Iron Pipe Size) 10in or more diameter with 4 in sand bedding	Lb	\$2.31
430	Irrigation Pipeline	HU-PVC (Iron Pipe Size) 10in or more diameter with 4 in sand bedding	Lb	\$2.77
430	Irrigation Pipeline	PVC (Iron Pipe Size) 8in or less diam	Lb	\$3.52
430	Irrigation Pipeline	HU-PVC (Iron Pipe Size) 8in or less diam	Lb	\$4.23
430	Irrigation Pipeline	PVC (Iron Pipe Size) 8in or less diameter with 4 in sand bedding	Lb	\$3.70
430	Irrigation Pipeline	HU-PVC (Iron Pipe Size) 8in or less diameter with 4 in sand bedding	Lb	\$4.44
430	Irrigation Pipeline	PVC (Iron Pipe Size), less than or equal to 4 inch, Small Scale System	Lnft	\$7.50
430	Irrigation Pipeline	HU-PVC (Iron Pipe Size), less than or equal to 4 inch, Small Scale System	Lnft	\$9.00
430	Irrigation Pipeline	Surface HDPE (Iron Pipe Size & Tubing)	Lb	\$4.29
430	Irrigation Pipeline	HU-Surface HDPE (Iron Pipe Size & Tubing)	Lb	\$5.15
436	Irrigation Reservoir	Embankment Dam with On-Site Borrow	CuYd	\$4.44
436	Irrigation Reservoir	HU-Embankment Dam with On-Site Borrow	CuYd	\$5.33
436	Irrigation Reservoir	Embankment Reservoir under 30 Acre-Feet	CuYd	\$3.21
436	Irrigation Reservoir	HU-Embankment Reservoir under 30 Acre-Feet	CuYd	\$3.85
436	Irrigation Reservoir	Excavated Spread Off Site	CuYd	\$6.57
436	Irrigation Reservoir	HU-Excavated Spread Off Site	CuYd	\$7.88
436	Irrigation Reservoir	Excavated Spread On Site	CuYd	\$5.21
436	Irrigation Reservoir	HU-Excavated Spread On Site	CuYd	\$6.26
436	Irrigation Reservoir	Excavated Tailwater Pit	CuYd	\$1.99
436	Irrigation Reservoir	HU-Excavated Tailwater Pit	CuYd	\$2.38
436	Irrigation Reservoir	Fiberglass Tank	Gal	\$1.47
436	Irrigation Reservoir	HU-Fiberglass Tank	Gal	\$1.76
436	Irrigation Reservoir	Plastic Tank	Gal	\$2.08
436	Irrigation Reservoir	HU-Plastic Tank	Gal	\$2.50
436	Irrigation Reservoir	Plastic Tank Buried	Gal	\$2.20
436	Irrigation Reservoir	HU-Plastic Tank Buried	Gal	\$2.64
436	Irrigation Reservoir	Plastic tank, less than or equal to 1,000 gallons	Gal	\$4.48

Code	Practice	Component	Units	Unit Cost
436	Irrigation Reservoir	HU-Plastic tank, less than or equal to 1,000 gallons	Gal	\$5.37
436	Irrigation Reservoir	Tailwater Recovery Greenhouse	Gal	\$5.23
436	Irrigation Reservoir	HU-Tailwater Recovery Greenhouse	Gal	\$6.27
441	Irrigation System, Microirrigation	Automated Surface Permanent PE Tube with Media Filter Laterals 14 ft oc	Ac	\$2,297.38
441	Irrigation System, Microirrigation	HU-Automated Surface Permanent PE Tube with Media Filter Laterals 14 ft oc	Ac	\$2,756.85
441	Irrigation System, Microirrigation	Automated Surface Permanent PE Tube with Media Filter Laterals 9 ft oc	Ac	\$2,834.59
441	Irrigation System, Microirrigation	HU-Automated Surface Permanent PE Tube with Media Filter Laterals 9 ft oc	Ac	\$3,401.51
441	Irrigation System, Microirrigation	Hoop House Surface Microirrigation	SqFt	\$0.16
441	Irrigation System, Microirrigation	HU-Hoop House Surface Microirrigation	SqFt	\$0.19
441	Irrigation System, Microirrigation	Microjet with Filter	Ac	\$2,572.88
441	Irrigation System, Microirrigation	HU-Microjet with Filter	Ac	\$3,087.46
441	Irrigation System, Microirrigation	Multiple Outlet Drip	SqFt	\$0.40
441	Irrigation System, Microirrigation	HU-Multiple Outlet Drip	SqFt	\$0.48
441	Irrigation System, Microirrigation	SDI (Subsurface Drip Irrigation)	Ac	\$1,829.15
441	Irrigation System, Microirrigation	HU-SDI (Subsurface Drip Irrigation)	Ac	\$2,194.98
441	Irrigation System, Microirrigation	Small Microirrigation System	SqFt	\$0.96
441	Irrigation System, Microirrigation	HU-Small Microirrigation System	SqFt	\$1.15
441	Irrigation System, Microirrigation	Small Surface Tape System	SqFt	\$0.78
441	Irrigation System, Microirrigation	HU-Small Surface Tape System	SqFt	\$0.93
441	Irrigation System, Microirrigation	Surface Permanent PE Tube Disk or Screen Filter Laterals 9 ft oc	Ac	\$2,183.23
441	Irrigation System, Microirrigation	HU-Surface Permanent PE Tube Disk or Screen Filter Laterals 9 ft oc	Ac	\$2,619.88
441	Irrigation System, Microirrigation	Surface Permanent PE Tube with Disk or Screen filter laterals 14 ft oc	Ac	\$1,678.04
441	Irrigation System, Microirrigation	HU-Surface Permanent PE Tube with Disk or Screen filter laterals 14 ft oc	Ac	\$2,013.65
441	Irrigation System, Microirrigation	Surface Permanent PE Tube with Media Filter Laterals 14 ft oc	Ac	\$2,266.09
441	Irrigation System, Microirrigation	HU-Surface Permanent PE Tube with Media Filter Laterals 14 ft oc	Ac	\$2,719.31
441	Irrigation System, Microirrigation	Surface Permanent PE tube with Media Filter Laterals 9 ft oc	Ac	\$2,771.28
441	Irrigation System, Microirrigation	HU-Surface Permanent PE tube with Media Filter Laterals 9 ft oc	Ac	\$3,325.54

Code	Practice	Component	Units	Unit Cost
441	Irrigation System, Microirrigation	Surface Tape <5 acres	Ac	\$3,557.78
441	Irrigation System, Microirrigation	HU-Surface Tape <5 acres	Ac	\$4,269.34
441	Irrigation System, Microirrigation	Surface Tape > or = 5 acres	Ac	\$2,245.47
441	Irrigation System, Microirrigation	HU-Surface Tape > or = 5 acres	Ac	\$2,694.56
442	Sprinkler System	Center Pivot System	Ft	\$58.83
442	Sprinkler System	HU-Center Pivot System	Ft	\$70.60
442	Sprinkler System	Wp_Center Pivot System	Ft	\$70.60
442	Sprinkler System	Pr_Center Pivot System	Ft	\$70.60
442	Sprinkler System	Cranberry Complete System Replacement	Ac	\$2,559.61
442	Sprinkler System	Pr_Cranberry Complete System Replacement	Ac	\$3,071.54
442	Sprinkler System	Wp_Cranberry Complete System Replacement	Ac	\$3,071.54
442	Sprinkler System	HU-Cranberry Complete System Replacement	Ac	\$3,071.54
442	Sprinkler System	Lateral Move System > 1000 LF	Ft	\$97.13
442	Sprinkler System	Wp_Lateral Move System > 1000 LF	Ft	\$116.56
442	Sprinkler System	Pr_Lateral Move System > 1000 LF	Ft	\$116.56
442	Sprinkler System	HU-Lateral Move System > 1000 LF	Ft	\$116.56
442	Sprinkler System	Linear Move System	Ft	\$101.15
442	Sprinkler System	Wp_Linear Move System	Ft	\$121.38
442	Sprinkler System	Pr_Linear Move System	Ft	\$121.38
442	Sprinkler System	HU-Linear Move System	Ft	\$121.38
442	Sprinkler System	Pod System	No	\$308.17
442	Sprinkler System	HU-Pod System	No	\$369.80
442	Sprinkler System	Wp_Pod System	No	\$369.80
442	Sprinkler System	Pr_Pod System	No	\$369.80
442	Sprinkler System	Small Solid Set, Above Ground Laterals	Ac	\$2,529.98
442	Sprinkler System	HU-Small Solid Set, Above Ground Laterals	Ac	\$3,035.98
442	Sprinkler System	Wp_Small Solid Set, Above Ground Laterals	Ac	\$3,035.98

Code	Practice	Component	Units	Unit Cost
442	Sprinkler System	Pr_Small Solid Set, Above Ground Laterals	Ac	\$3,035.98
442	Sprinkler System	Solid Set System	Ac	\$4,326.17
442	Sprinkler System	Pr_Solid Set System	Ac	\$5,191.41
442	Sprinkler System	HU-Solid Set System	Ac	\$5,191.41
442	Sprinkler System	Wp_Solid Set System	Ac	\$5,191.41
442	Sprinkler System	Traveling Boom	Lnft	\$383.21
442	Sprinkler System	Pr_Traveling Boom	Lnft	\$459.86
442	Sprinkler System	Wp_Traveling Boom	Lnft	\$459.86
442	Sprinkler System	HU-Traveling Boom	Lnft	\$459.86
442	Sprinkler System	Traveling Gun System, < 2 inch Hose	No	\$10,975.42
442	Sprinkler System	HU-Traveling Gun System, < 2 inch Hose	No	\$13,170.50
442	Sprinkler System	Wp_Traveling Gun System, < 2 inch Hose	No	\$13,170.50
442	Sprinkler System	Pr_Traveling Gun System, < 2 inch Hose	No	\$13,170.50
442	Sprinkler System	Traveling Gun System, > 3 inch Hose	No	\$39,471.25
442	Sprinkler System	Pr_Traveling Gun System, > 3 inch Hose	No	\$47,365.50
442	Sprinkler System	HU-Traveling Gun System, > 3 inch Hose	No	\$47,365.50
442	Sprinkler System	Wp_Traveling Gun System, > 3 inch Hose	No	\$47,365.50
442	Sprinkler System	Traveling Gun System, 2 inch to 3 inch Hose	No	\$19,330.98
442	Sprinkler System	Pr_Traveling Gun System, 2 inch to 3 inch Hose	No	\$23,197.18
442	Sprinkler System	HU-Traveling Gun System, 2 inch to 3 inch Hose	No	\$23,197.18
442	Sprinkler System	Wp_Traveling Gun System, 2 inch to 3 inch Hose	No	\$23,197.18
443	Irrigation System, Surface and Subsurface	Ebb and Flow Benches	SqFt	\$11.59
443	Irrigation System, Surface and Subsurface	HU-Ebb and Flow Benches	SqFt	\$13.91
443	Irrigation System, Surface and Subsurface	Flood (Ebb and Flow) Bench Irrigation	SqFt	\$11.07
443	Irrigation System, Surface and Subsurface	HU-Flood (Ebb and Flow) Bench Irrigation	SqFt	\$13.28
443	Irrigation System, Surface and Subsurface	Flood Floor Irrigation	SqFt	\$6.66
443	Irrigation System, Surface and Subsurface	HU-Flood Floor Irrigation	SqFt	\$8.00

Code	Practice	Component	Units	Unit Cost
449	Irrigation Water Management	Advanced IWM <= 30 acres	Ac	\$56.66
449	Irrigation Water Management	Pr_Advanced IWM <= 30 acres	Ac	\$67.99
449	Irrigation Water Management	HU-Advanced IWM <= 30 acres	Ac	\$67.99
449	Irrigation Water Management	Wp_Advanced IWM <= 30 acres	Ac	\$67.99
449	Irrigation Water Management	Advanced IWM > 30 acres	Ac	\$19.62
449	Irrigation Water Management	HU-Advanced IWM > 30 acres	Ac	\$23.54
449	Irrigation Water Management	Wp_Advanced IWM > 30 acres	Ac	\$23.54
449	Irrigation Water Management	Pr_Advanced IWM > 30 acres	Ac	\$23.54
449	Irrigation Water Management	Basic IWM <= 30 acres	Ac	\$33.99
449	Irrigation Water Management	Wp_Basic IWM <= 30 acres	Ac	\$40.79
449	Irrigation Water Management	HU-Basic IWM <= 30 acres	Ac	\$40.79
449	Irrigation Water Management	Pr_Basic IWM <= 30 acres	Ac	\$40.79
449	Irrigation Water Management	Basic IWM > 30 acres	Ac	\$12.53
449	Irrigation Water Management	Wp_Basic IWM > 30 acres	Ac	\$15.04
449	Irrigation Water Management	Pr_Basic IWM > 30 acres	Ac	\$15.04
449	Irrigation Water Management	HU-Basic IWM > 30 acres	Ac	\$15.04
449	Irrigation Water Management	Intermediate IWM <= 30 acres	Ac	\$45.33
449	Irrigation Water Management	Wp_Intermediate IWM <= 30 acres	Ac	\$54.39
449	Irrigation Water Management	HU-Intermediate IWM <= 30 acres	Ac	\$54.39
449	Irrigation Water Management	Pr_Intermediate IWM <= 30 acres	Ac	\$54.39
449	Irrigation Water Management	Intermediate IWM > 30 acres	Ac	\$16.07
449	Irrigation Water Management	Wp_Intermediate IWM > 30 acres	Ac	\$19.29
449	Irrigation Water Management	HU-Intermediate IWM > 30 acres	Ac	\$19.29
449	Irrigation Water Management	Pr_Intermediate IWM > 30 acres	Ac	\$19.29
449	Irrigation Water Management	Irrigation Auto Start	No	\$6,089.16
449	Irrigation Water Management	HU-Irrigation Auto Start	No	\$7,306.99
449	Irrigation Water Management	Wp_Irrigation Auto Start	No	\$7,306.99

Code	Practice	Component	Units	Unit Cost
449	Irrigation Water Management	Pr_Irrigation Auto Start	No	\$7,306.99
449	Irrigation Water Management	IWM w weather station	No	\$4,442.08
449	Irrigation Water Management	Wp_IWM w weather station	No	\$5,330.50
449	Irrigation Water Management	Pr_IWM w weather station	No	\$5,330.50
449	Irrigation Water Management	HU-IWM w weather station	No	\$5,330.50
449	Irrigation Water Management	Soil Moisture Sensors with Data Recorder_1stYear	No	\$1,907.25
449	Irrigation Water Management	HU-Soil Moisture Sensors with Data Recorder_1stYear	No	\$2,288.70
449	Irrigation Water Management	Wp_Soil Moisture Sensors with Data Recorder_1stYear	No	\$2,288.70
449	Irrigation Water Management	Pr_Soil Moisture Sensors with Data Recorder_1stYear	No	\$2,288.70
449	Irrigation Water Management	Soil Moisture Sensors_1st Year	No	\$1,458.91
449	Irrigation Water Management	Wp_Soil Moisture Sensors_1st Year	No	\$1,750.69
449	Irrigation Water Management	Pr_Soil Moisture Sensors_1st Year	No	\$1,750.69
449	Irrigation Water Management	HU-Soil Moisture Sensors_1st Year	No	\$1,750.69
460	Land Clearing	Heavy Equipment	Ac	\$865.40
460	Land Clearing	HU-Heavy Equipment	Ac	\$1,038.48
460	Land Clearing	Non-Heavy Equipment	Ac	\$869.43
460	Land Clearing	HU-Non-Heavy Equipment	Ac	\$1,043.32
462	Precision Land Forming and Smoothing	Minor Shaping	Ac	\$576.31
462	Precision Land Forming and Smoothing	HU-Minor Shaping	Ac	\$691.57
462	Precision Land Forming and Smoothing	Minor Shaping - Field Scale	Ac	\$78.31
462	Precision Land Forming and Smoothing	HU-Minor Shaping - Field Scale	Ac	\$93.97
462	Precision Land Forming and Smoothing	Site Stabilization	CuYd	\$1.98
462	Precision Land Forming and Smoothing	HU-Site Stabilization	CuYd	\$2.38
464	Irrigation Land Leveling	Irrigation Land Leveling	CuYd	\$1.90
464	Irrigation Land Leveling	HU-Irrigation Land Leveling	CuYd	\$2.28
464	Irrigation Land Leveling	Small Scale Irrigation Land Leveling	Ac	\$892.88
464	Irrigation Land Leveling	HU-Small Scale Irrigation Land Leveling	Ac	\$1,071.46

Code	Practice	Component	Units	Unit Cost
468	Lined Waterway or Outlet	Concrete	SqFt	\$7.08
468	Lined Waterway or Outlet	HU-Concrete	SqFt	\$8.50
468	Lined Waterway or Outlet	Riprap	CuYd	\$113.50
468	Lined Waterway or Outlet	HU-Riprap	CuYd	\$136.21
468	Lined Waterway or Outlet	Stone Centered Grassed Waterway	SqFt	\$1.42
468	Lined Waterway or Outlet	HU-Stone Centered Grassed Waterway	SqFt	\$1.70
468	Lined Waterway or Outlet	Turf Reinforced Matting	SqFt	\$1.22
468	Lined Waterway or Outlet	HU-Turf Reinforced Matting	SqFt	\$1.47
472	Access Control	Animal exclusion from sensitive areas	Ft	\$2.14
472	Access Control	HU-Animal exclusion from sensitive areas	Ft	\$2.57
472	Access Control	BioSecurity Access Control	Ft	\$25.98
472	Access Control	HU-BioSecurity Access Control	Ft	\$31.17
472	Access Control	Forest/Farm Access Control	Ft	\$0.18
472	Access Control	HU-Forest/Farm Access Control	Ft	\$0.22
472	Access Control	Hibernaculum Bat Gate	SqFt	\$60.45
472	Access Control	HU-Hibernaculum Bat Gate	SqFt	\$72.54
472	Access Control	Navigational Delineation	No	\$718.64
472	Access Control	HU-Navigational Delineation	No	\$862.37
472	Access Control	Trails/Roads Access Control	No	\$669.25
472	Access Control	HU-Trails/Roads Access Control	No	\$803.10
484	Mulching	Aggregate	kSqFt	\$334.41
484	Mulching	HU-Aggregate	kSqFt	\$401.29
484	Mulching	Erosion Control Blanket	kSqFt	\$196.01
484	Mulching	HU-Erosion Control Blanket	kSqFt	\$235.22
484	Mulching	Straw or Hay, Manual Application	Ac	\$524.39
484	Mulching	HU-Straw or Hay, Manual Application	Ac	\$629.26
484	Mulching	Straw or Hay, Mechanical Application	Ac	\$210.22

Code	Practice	Component	Units	Unit Cost
484	Mulching	HU-Straw or Hay, Mechanical Application	Ac	\$252.26
484	Mulching	Synthetic Material	Ac	\$358.72
484	Mulching	HU-Synthetic Material	Ac	\$430.46
484	Mulching	Tree and Shrub	No	\$0.42
484	Mulching	HU-Tree and Shrub	No	\$0.50
490	Tree/Shrub Site Preparation	Chemical - Ground Application	Ac	\$164.08
490	Tree/Shrub Site Preparation	HU-Chemical - Ground Application	Ac	\$196.89
490	Tree/Shrub Site Preparation	Chemical - Hand Application	Ac	\$95.27
490	Tree/Shrub Site Preparation	HU-Chemical - Hand Application	Ac	\$114.33
490	Tree/Shrub Site Preparation	Hand site preparation	Ac	\$243.88
490	Tree/Shrub Site Preparation	HU-Hand site preparation	Ac	\$292.65
490	Tree/Shrub Site Preparation	Mechanical - Heavy	Ac	\$183.40
490	Tree/Shrub Site Preparation	HU-Mechanical - Heavy	Ac	\$220.08
490	Tree/Shrub Site Preparation	Mechanical - Light	Ac	\$77.57
490	Tree/Shrub Site Preparation	HU-Mechanical - Light	Ac	\$93.09
490	Tree/Shrub Site Preparation	Tree-Shrub Site Prep - small acreage	kSqFt	\$14.26
490	Tree/Shrub Site Preparation	HU-Tree-Shrub Site Prep - small acreage	kSqFt	\$17.11
500	Obstruction Removal	Concrete Slab Removal	SqFt	\$4.93
500	Obstruction Removal	HU-Concrete Slab Removal	SqFt	\$5.92
500	Obstruction Removal	Removal and Disposal of Fence	Ft	\$1.07
500	Obstruction Removal	HU-Removal and Disposal of Fence	Ft	\$1.29
500	Obstruction Removal	Removal and disposal of heavy scattered debris	SqFt	\$1.13
500	Obstruction Removal	HU-Removal and disposal of heavy scattered debris	SqFt	\$1.35
500	Obstruction Removal	Removal and disposal of light sand and flood sediment 12-30 inches	Ac	\$2,595.73
500	Obstruction Removal	HU-Removal and disposal of light sand and flood sediment 12-30 inches	Ac	\$3,114.87
500	Obstruction Removal	Removal and disposal of light scattered debris	Ac	\$387.40
500	Obstruction Removal	HU-Removal and disposal of light scattered debris	Ac	\$464.88

Code	Practice	Component	Units	Unit Cost
500	Obstruction Removal	Removal and Disposal of Rock and or Boulders	Ac	\$5,883.27
500	Obstruction Removal	HU-Removal and Disposal of Rock and or Boulders	Ac	\$7,059.92
500	Obstruction Removal	Removal and Disposal of Steel and or Concrete Structures	SqFt	\$12.51
500	Obstruction Removal	HU-Removal and Disposal of Steel and or Concrete Structures	SqFt	\$15.01
500	Obstruction Removal	Removal and Disposal of Wood Structures	SqFt	\$6.25
500	Obstruction Removal	HU-Removal and Disposal of Wood Structures	SqFt	\$7.51
500	Obstruction Removal	Rock Excavation	CuYd	\$38.84
500	Obstruction Removal	HU-Rock Excavation	CuYd	\$46.61
511	Forage Harvest Management	Improved Forage Quality	Ac	\$4.79
511	Forage Harvest Management	HU-Improved Forage Quality	Ac	\$5.75
511	Forage Harvest Management	Organic Preemptive Harvest	Ac	\$18.09
511	Forage Harvest Management	HU-Organic Preemptive Harvest	Ac	\$19.05
511	Forage Harvest Management	Perennial Crops - Delayed Mowing	Ac	\$24.73
511	Forage Harvest Management	HU-Perennial Crops - Delayed Mowing	Ac	\$25.69
512	Pasture and Hay Planting	Cool Season, Establish or Reseed	Ac	\$416.65
512	Pasture and Hay Planting	HU-Cool Season, Establish or Reseed	Ac	\$499.98
512	Pasture and Hay Planting	Cool Season, Establish or Reseed, Foregone Income	Ac	\$758.42
512	Pasture and Hay Planting	Wp_Cool Season, Establish or Reseed, Foregone Income	Ac	\$841.75
512	Pasture and Hay Planting	HU-Cool Season, Establish or Reseed, Foregone Income	Ac	\$841.75
512	Pasture and Hay Planting	Cool Season, Establish or Reseed, Organic	Ac	\$492.15
512	Pasture and Hay Planting	HU-Cool Season, Establish or Reseed, Organic	Ac	\$590.58
512	Pasture and Hay Planting	Overseed	Ac	\$109.47
512	Pasture and Hay Planting	HU-Overseed	Ac	\$131.37
512	Pasture and Hay Planting	Overseed, Organic	Ac	\$124.32
512	Pasture and Hay Planting	HU-Overseed, Organic	Ac	\$149.18
512	Pasture and Hay Planting	Wp_Overseed, Organic	Ac	\$149.18
512	Pasture and Hay Planting	Rejuvenate	Ac	\$309.35

Code	Practice	Component	Units	Unit Cost
512	Pasture and Hay Planting	HU-Rejuvenate	Ac	\$371.22
512	Pasture and Hay Planting	Rejuvenate, Organic	Ac	\$329.35
512	Pasture and Hay Planting	HU-Rejuvenate, Organic	Ac	\$395.22
512	Pasture and Hay Planting	Warm Season, Native, Establish or Reseed	Ac	\$457.86
512	Pasture and Hay Planting	HU-Warm Season, Native, Establish or Reseed	Ac	\$549.43
512	Pasture and Hay Planting	Warm Season, Native, Establish or Reseed, Foregone Income	Ac	\$799.63
512	Pasture and Hay Planting	Wp_Warm Season, Native, Establish or Reseed, Foregone Income	Ac	\$891.20
512	Pasture and Hay Planting	HU-Warm Season, Native, Establish or Reseed, Foregone Income	Ac	\$891.20
516	Livestock Pipeline	Horizontal Boring, 3in or less diam pipe	Lnft	\$59.96
516	Livestock Pipeline	HU-Horizontal Boring, 3in or less diam pipe	Lnft	\$71.95
516	Livestock Pipeline	PE Pipe less than or equal to 1 in. Dia., Buried 4 ft Deep	Ft	\$3.77
516	Livestock Pipeline	HU-PE Pipe less than or equal to 1 in. Dia., Buried 4 ft Deep	Ft	\$4.52
516	Livestock Pipeline	PE Pipe less than or equal to 1 in. Dia., Buried 4ft Deep w/sand bedding	Ft	\$7.82
516	Livestock Pipeline	HU-PE Pipe less than or equal to 1 in. Dia., Buried 4ft Deep w/sand bedding	Ft	\$9.39
516	Livestock Pipeline	PE Pipe less than or equal to 1in. Dia., Buried 2ft Deep	Ft	\$2.87
516	Livestock Pipeline	HU-PE Pipe less than or equal to 1in. Dia., Buried 2ft Deep	Ft	\$3.44
516	Livestock Pipeline	PE Pipe, greater than 1 in Dia., Buried 4ft Deep w/ sand bedding	Ft	\$9.36
516	Livestock Pipeline	HU-PE Pipe, greater than 1 in Dia., Buried 4ft Deep w/ sand bedding	Ft	\$11.24
516	Livestock Pipeline	PE Pipe, greater than 1in Dia., Buried 4ft Deep	Ft	\$5.31
516	Livestock Pipeline	HU-PE Pipe, greater than 1in Dia., Buried 4ft Deep	Ft	\$6.37
516	Livestock Pipeline	PE Pipe, greater than 1in Dia., Buried 2ft Deep	Ft	\$4.40
516	Livestock Pipeline	HU-PE Pipe, greater than 1in Dia., Buried 2ft Deep	Ft	\$5.29
516	Livestock Pipeline	PE Pipe, greater than 1in diam, Above Ground	Ft	\$4.03
516	Livestock Pipeline	HU-PE Pipe, greater than 1in diam, Above Ground	Ft	\$4.84
516	Livestock Pipeline	PE Pipe, less than or equal to 1 in. Dia., Above Ground	Ft	\$1.92
516	Livestock Pipeline	HU-PE Pipe, less than or equal to 1 in. Dia., Above Ground	Ft	\$2.30

Code	Practice	Component	Units	Unit Cost
521	Pond Sealing or Lining, Geomembrane or Geosynthetic Clay Liner	40 mil Flexible Membrane Liner over 15K Square Feet	SqFt	\$1.58
521	Pond Sealing or Lining, Geomembrane or Geosynthetic Clay Liner	HU-40 mil Flexible Membrane Liner over 15K Square Feet	SqFt	\$1.90
521	Pond Sealing or Lining, Geomembrane or Geosynthetic Clay Liner	40 mil Flexible Membrane Liner up to 15K Square Feet	SqFt	\$2.01
521	Pond Sealing or Lining, Geomembrane or Geosynthetic Clay Liner	HU-40 mil Flexible Membrane Liner up to 15K Square Feet	SqFt	\$2.41
521	Pond Sealing or Lining, Geomembrane or Geosynthetic Clay Liner	60 Mil Flexible Membrane Liner over 15K Square Feet	SqFt	\$2.54
521	Pond Sealing or Lining, Geomembrane or Geosynthetic Clay Liner	HU-60 Mil Flexible Membrane Liner over 15K Square Feet	SqFt	\$3.05
521	Pond Sealing or Lining, Geomembrane or Geosynthetic Clay Liner	60 Mil Flexible Membrane Liner up to 15K Square Feet	SqFt	\$2.94
521	Pond Sealing or Lining, Geomembrane or Geosynthetic Clay Liner	HU-60 Mil Flexible Membrane Liner up to 15K Square Feet	SqFt	\$3.53
528	Prescribed Grazing	Deferred grazing	Ac	\$43.07
528	Prescribed Grazing	HU-Deferred grazing	Ac	\$46.50
528	Prescribed Grazing	Intensive	Ac	\$118.12
528	Prescribed Grazing	HU-Intensive	Ac	\$141.74
528	Prescribed Grazing	Prescribed Grazing Management for 5 Acres or less	Ac	\$214.47
528	Prescribed Grazing	HU-Prescribed Grazing Management for 5 Acres or less	Ac	\$257.37
528	Prescribed Grazing	Twice weekly moves	Ac	\$95.65
528	Prescribed Grazing	HU-Twice weekly moves	Ac	\$114.78
528	Prescribed Grazing	Weekly moves	Ac	\$40.48
528	Prescribed Grazing	HU-Weekly moves	Ac	\$48.58
533	Pumping Plant	Electric Powered Pump less than 3 Hp	ВНР	\$2,364.14
533	Pumping Plant	HU-Electric Powered Pump less than 3 Hp	ВНР	\$2,836.97
533	Pumping Plant	Electric Powered Pump Less Than 3 HP with Adequate Pump Controls	ВНР	\$2,685.66

533 533	Pumping Plant Pumping Plant	HU-Electric Powered Pump Less Than 3 HP with Adequate Pump Controls	ВНР	4
533	Pumping Plant		DIII	\$3,222.79
		Electric-Powered Pump 10 to 40 HP	ВНР	\$714.19
533	Pumping Plant	HU-Electric-Powered Pump 10 to 40 HP	ВНР	\$857.03
533	Pumping Plant	Electric-Powered Pump 3 up to less than 10 HP	ВНР	\$1,084.49
533	Pumping Plant	HU-Electric-Powered Pump 3 up to less than 10 HP	ВНР	\$1,301.39
533	Pumping Plant	Electric-Powered Pump 3 up to less than 10 HP with Adequate Pump Controls	ВНР	\$1,143.06
533	Pumping Plant	HU-Electric-Powered Pump 3 up to less than 10 HP with Adequate Pump Controls	ВНР	\$1,371.67
533	Pumping Plant	Electric-Powered Pump over 40 HP	ВНР	\$553.06
533	Pumping Plant	HU-Electric-Powered Pump over 40 HP	ВНР	\$663.67
533	Pumping Plant	Internal Combustion Powered Pump less than 7.5 HP	ВНР	\$896.53
533	Pumping Plant	HU-Internal Combustion Powered Pump less than 7.5 HP	ВНР	\$1,075.84
533	Pumping Plant	Internal Combustion-Powered Pump 7.5 to 75 HP	ВНР	\$627.51
533	Pumping Plant	HU-Internal Combustion-Powered Pump 7.5 to 75 HP	ВНР	\$753.01
533	Pumping Plant	Internal Combustion-Powered Pump over 75 HP	ВНР	\$530.99
533	Pumping Plant	HU-Internal Combustion-Powered Pump over 75 HP	ВНР	\$637.19
533	Pumping Plant	Livestock Nose Pump	No	\$1,185.96
533	Pumping Plant	HU-Livestock Nose Pump	No	\$1,423.15
533	Pumping Plant	Manure PTO Vertical Shaft Pump	No	\$34,156.06
533	Pumping Plant	HU-Manure PTO Vertical Shaft Pump	No	\$40,987.27
533	Pumping Plant	Photovoltaic-Powered Pump, <4 kW	Kw	\$6,982.17
533	Pumping Plant	HU-Photovoltaic-Powered Pump, <4 kW	Kw	\$8,378.61
533	Pumping Plant	Piston Manure Pump	No	\$54,592.20
533	Pumping Plant	HU-Piston Manure Pump	No	\$65,510.63
533	Pumping Plant	PTO Side Mounted Manure Pump	No	\$48,000.00
533	Pumping Plant	HU-PTO Side Mounted Manure Pump	No	\$57,600.00
533	Pumping Plant	Solids Handling Wastewater Pump over 2Hp	No	\$8,578.15
533	Pumping Plant	HU-Solids Handling Wastewater Pump over 2Hp	No	\$10,293.78

Code	Practice	Component	Units	Unit Cost
533	Pumping Plant	Solids Handling Wastewater Pump up to 2Hp	No	\$3,810.81
533	Pumping Plant	HU-Solids Handling Wastewater Pump up to 2Hp	No	\$4,572.97
533	Pumping Plant	Tractor Power Take Off (PTO) Pump	ВНР	\$127.75
533	Pumping Plant	HU-Tractor Power Take Off (PTO) Pump	ВНР	\$153.30
533	Pumping Plant	Variable Frequency Drive Less Than 10HP	HP	\$174.85
533	Pumping Plant	HU-Variable Frequency Drive Less Than 10HP	HP	\$209.82
533	Pumping Plant	Variable Frequency Drive over 10HP	HP	\$120.17
533	Pumping Plant	HU-Variable Frequency Drive over 10HP	HP	\$144.20
548	Grazing Land Mechanical Treatment	Pastureland Mechanical Treatment	Ac	\$33.33
548	Grazing Land Mechanical Treatment	HU-Pastureland Mechanical Treatment	Ac	\$40.00
558	Roof Runoff Structure	Concrete Swale	Ft	\$20.29
558	Roof Runoff Structure	HU-Concrete Swale	Ft	\$24.35
558	Roof Runoff Structure	High Tunnel Roof Runoff Trench Drain and Storage	Lnft	\$37.63
558	Roof Runoff Structure	HU-High Tunnel Roof Runoff Trench Drain and Storage	Lnft	\$45.15
558	Roof Runoff Structure	Roof Gutter with Fascia	Ft	\$21.32
558	Roof Runoff Structure	HU-Roof Gutter with Fascia	Ft	\$25.59
558	Roof Runoff Structure	Roof Gutter, Large	Ft	\$17.11
558	Roof Runoff Structure	HU-Roof Gutter, Large	Ft	\$20.53
558	Roof Runoff Structure	Roof Gutter, Small	Ft	\$8.73
558	Roof Runoff Structure	HU-Roof Gutter, Small	Ft	\$10.48
558	Roof Runoff Structure	Trench Drain	Ft	\$13.49
558	Roof Runoff Structure	HU-Trench Drain	Ft	\$16.19
560	Access Road	New 12 inch gravel road in soft, level terrain	Ft	\$23.12
560	Access Road	HU-New 12 inch gravel road in soft, level terrain	Ft	\$27.74
560	Access Road	New 12 inch gravel road in soft, sloped terrain	Ft	\$26.15
560	Access Road	HU-New 12 inch gravel road in soft, sloped terrain	Ft	\$31.38
560	Access Road	New 6 inch gravel road in wet, level terrain less than 300 feet	Lnft	\$20.95

560 Access Road HU-New 6 inch gravel road in wet, level terrain less than 300 feet Lnft 560 Access Road New earth road in dry, level terrain less than 300 feet Lnft 560 Access Road New earth road in dry, level terrain. Ft 560 Access Road HU-New earth road in dry, level terrain. Ft 560 Access Road HU-New earth road in dry, level terrain. Ft 560 Access Road New earth road in dry, sloped terrain Ft 560 Access Road HU-New earth road in dry, sloped terrain Ft 560 Access Road New geocell road in soft, level terrain Ft 560 Access Road HU-New geocell road in soft, level terrain Ft 560 Access Road HU-New geocell road in soft, level terrain Ft 560 Access Road HU-New geocell road in soft, level terrain Ft 560 Access Road HU-New geocell road in soft, level terrain Ft 560 Access Road Rehabilitation of existing earth road in dry, level terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in soft, sloped terrain Ft	Code	Practice	Component	Units	Unit Cost
HU-New earth road in dry, level terrain less than 300 feet Linft 560 Access Road New earth road in dry, level terrain. Ft 560 Access Road HU-New earth road in dry, level terrain. Ft 560 Access Road HU-New earth road in dry, sloped terrain Ft 560 Access Road HU-New earth road in dry, sloped terrain Ft 560 Access Road HU-New geocell road in soft, level terrain Ft 560 Access Road HU-New geocell road in soft, level terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in dry, level terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using grav	560	Access Road	HU-New 6 inch gravel road in wet, level terrain less than 300 feet	Lnft	\$25.14
560 Access Road New earth road in dry, level terrain. Ft 560 Access Road HU-New earth road in dry, level terrain. Ft 560 Access Road New earth road in dry, sloped terrain Ft 560 Access Road HU-New earth road in dry, sloped terrain Ft 560 Access Road New geocell road in soft, level terrain Ft 560 Access Road New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing earth road in dry, level terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in dry, level terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using geocell in soft, level terrain Ft 560 Access Road HU-Rehabilitation of existing road using geocell in soft, level terrain Ft 560 Access Road HU-Rehabilitation of existing road using gravel in soft, level terrain	560	Access Road	New earth road in dry, level terrain less than 300 feet	Lnft	\$12.01
560Access RoadHU-New earth road in dry, level terrain.Ft560Access RoadNew earth road in dry, sloped terrainFt560Access RoadHU-New earth road in dry, sloped terrainFt560Access RoadNew geocell road in soft, level terrainFt560Access RoadHU-New geocell road in soft, sloped terrainFt560Access RoadNew geocell road in soft, sloped terrainFt560Access RoadHU-New geocell road in soft, sloped terrainFt560Access RoadRehabilitation of existing earth road in dry, level terrainFt560Access RoadHU-Rehabilitation of existing earth road in dry, level terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitatio	560	Access Road	HU-New earth road in dry, level terrain less than 300 feet	Lnft	\$14.41
560Access RoadNew earth road in dry, sloped terrainFt560Access RoadHU-New earth road in dry, sloped terrainFt560Access RoadNew geocell road in soft, level terrainFt560Access RoadHU-New geocell road in soft, sloped terrainFt560Access RoadNew geocell road in soft, sloped terrainFt560Access RoadHU-New geocell road in soft, sloped terrainFt560Access RoadRehabilitation of existing earth road in dry, level terrainFt560Access RoadHU-Rehabilitation of existing earth road in dry, level terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadRehabilitation of existing road using geocell in soft, level terrainFt560Access RoadRehabilitation of existing road using geocell in soft, level terrainFt560Access RoadRehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt560Acces	560	Access Road	New earth road in dry, level terrain.	Ft	\$7.43
Access Road HU-New earth road in dry, sloped terrain Ft 560 Access Road New geocell road in soft, level terrain Ft 560 Access Road HU-New geocell road in soft, level terrain Ft 560 Access Road New geocell road in soft, sloped terrain Ft 560 Access Road New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in dry, level terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing earth road in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing georell in soft, level terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, level terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, level terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, sloped terrain Ft 561 Heavy Use Area Protection Bunk Silo Slab Sqft 561 Heavy Use Area Protection HU-Bunk Silo Slab	560	Access Road	HU-New earth road in dry, level terrain.	Ft	\$8.91
560Access RoadNew geocell road in soft, level terrainFt560Access RoadHU-New geocell road in soft, sloped terrainFt560Access RoadNew geocell road in soft, sloped terrainFt560Access RoadHU-New geocell road in soft, sloped terrainFt560Access RoadRehabilitation of existing earth road in dry, level terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadRehabilitation of existing earth road in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadRehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, level terrainFt560Access RoadRehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel i	560	Access Road	New earth road in dry, sloped terrain	Ft	\$9.85
560Access RoadHU-New geocell road in soft, sloped terrainFt560Access RoadNew geocell road in soft, sloped terrainFt560Access RoadHU-New geocell road in soft, sloped terrainFt560Access RoadRehabilitation of existing earth road in dry, level terrainFt560Access RoadHU-Rehabilitation of existing earth road in dry, level terrainFt560Access RoadRehabilitation of existing earth road in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadRehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo Slab <td>560</td> <td>Access Road</td> <td>HU-New earth road in dry, sloped terrain</td> <td>Ft</td> <td>\$11.82</td>	560	Access Road	HU-New earth road in dry, sloped terrain	Ft	\$11.82
560Access RoadNew geocell road in soft, sloped terrainFt560Access RoadHU-New geocell road in soft, sloped terrainFt560Access RoadRehabilitation of existing earth road in dry, level terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadRehabilitation of existing earth road in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadRehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo SlabSqFt561Heavy Use Area ProtectionHU-Bunk Silo Slab <td< td=""><td>560</td><td>Access Road</td><td>New geocell road in soft, level terrain</td><td>Ft</td><td>\$51.42</td></td<>	560	Access Road	New geocell road in soft, level terrain	Ft	\$51.42
Access Road HU-New geocell road in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing earth road in dry, level terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in dry, level terrain Ft 560 Access Road Rehabilitation of existing earth road in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing earth road in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, level terrain Ft 560 Access Road HU-Rehabilitation of existing road using geocell in soft, level terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, level terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, level terrain Ft 560 Access Road HU-Rehabilitation of existing road using gravel in soft, level terrain Ft 560 Access Road HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft 561 Heavy Use Area Protection Bunk Silo Slab SqFt 561 Heavy Use Area Protection Wp_Bunk Silo Slab SqFt	560	Access Road	HU-New geocell road in soft, level terrain	Ft	\$61.71
560Access RoadRehabilitation of existing earth road in dry, level terrainFt560Access RoadHU-Rehabilitation of existing earth road in dry, level terrainFt560Access RoadRehabilitation of existing earth road in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadRehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo SlabSqFt561Heavy Use Area ProtectionWp_Bunk Silo SlabSqFt561Heavy Use Area ProtectionHU-Bunk Silo SlabSqFt	560	Access Road	New geocell road in soft, sloped terrain	Ft	\$54.45
Access Road HU-Rehabilitation of existing earth road in dry, level terrain Ft 560 Access Road Rehabilitation of existing earth road in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing earth road in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, level terrain Ft 560 Access Road HU-Rehabilitation of existing road using geocell in soft, level terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, level terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, level terrain Ft 560 Access Road HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road Rehabilitation of existing road using gravel in soft, sloped terrain Ft 561 Heavy Use Area Protection Bunk Silo Slab SqFt 561 Heavy Use Area Protection Wp_Bunk Silo Slab SqFt 561 Heavy Use Area Protection HU-Bunk Silo Slab	560	Access Road	HU-New geocell road in soft, sloped terrain	Ft	\$65.34
560Access RoadRehabilitation of existing earth road in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, level terrainFt560Access RoadRehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo SlabSqFt561Heavy Use Area ProtectionWp_Bunk Silo SlabSqFt561Heavy Use Area ProtectionHU-Bunk Silo SlabSqFt	560	Access Road	Rehabilitation of existing earth road in dry, level terrain	Ft	\$4.10
560Access RoadHU-Rehabilitation of existing earth road in soft, sloped terrainFt560Access RoadRehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, level terrainFt560Access RoadRehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo SlabSqFt561Heavy Use Area ProtectionWp_Bunk Silo SlabSqFt561Heavy Use Area ProtectionHU-Bunk Silo SlabSqFt	560	Access Road	HU-Rehabilitation of existing earth road in dry, level terrain	Ft	\$4.91
560Access RoadRehabilitation of existing road using geocell in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, level terrainFt560Access RoadRehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo SlabSqFt561Heavy Use Area ProtectionWp_Bunk Silo SlabSqFt561Heavy Use Area ProtectionHU-Bunk Silo SlabSqFt	560	Access Road	Rehabilitation of existing earth road in soft, sloped terrain	Ft	\$4.79
HU-Rehabilitation of existing road using geocell in soft, level terrain Ft Access Road Rehabilitation of existing road using geocell in soft, sloped terrain Ft HU-Rehabilitation of existing road using geocell in soft, sloped terrain Ft Access Road HU-Rehabilitation of existing road using geocell in soft, sloped terrain Ft Access Road Rehabilitation of existing road using gravel in soft, level terrain Ft Access Road HU-Rehabilitation of existing road using gravel in soft, level terrain Ft Access Road Rehabilitation of existing road using gravel in soft, sloped terrain Ft HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft Heavy Use Area Protection Bunk Silo Slab SqFt Heavy Use Area Protection HU-Bunk Silo Slab SqFt	560	Access Road	HU-Rehabilitation of existing earth road in soft, sloped terrain	Ft	\$5.75
560Access RoadRehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using geocell in soft, sloped terrainFt560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo SlabSqFt561Heavy Use Area ProtectionWp_Bunk Silo SlabSqFt561Heavy Use Area ProtectionHU-Bunk Silo SlabSqFt	560	Access Road	Rehabilitation of existing road using geocell in soft, level terrain	Ft	\$18.07
Access Road HU-Rehabilitation of existing road using geocell in soft, sloped terrain Ft Access Road Rehabilitation of existing road using gravel in soft, level terrain Ft Access Road HU-Rehabilitation of existing road using gravel in soft, level terrain Ft Access Road HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft Access Road Rehabilitation of existing road using gravel in soft, sloped terrain Ft HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft Hu-Rehabilitation of existing road using gravel in soft, sloped terrain Ft Heavy Use Area Protection Bunk Silo Slab SqFt Heavy Use Area Protection Wp_Bunk Silo Slab SqFt Hu-Bunk Silo Slab SqFt	560	Access Road	HU-Rehabilitation of existing road using geocell in soft, level terrain	Ft	\$21.68
560Access RoadRehabilitation of existing road using gravel in soft, level terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo SlabSqFt561Heavy Use Area ProtectionWp_Bunk Silo SlabSqFt561Heavy Use Area ProtectionHU-Bunk Silo SlabSqFt	560	Access Road	Rehabilitation of existing road using geocell in soft, sloped terrain	Ft	\$18.98
560Access RoadHU-Rehabilitation of existing road using gravel in soft, level terrainFt560Access RoadRehabilitation of existing road using gravel in soft, sloped terrainFt560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo SlabSqFt561Heavy Use Area ProtectionWp_Bunk Silo SlabSqFt561Heavy Use Area ProtectionHU-Bunk Silo SlabSqFt	560	Access Road	HU-Rehabilitation of existing road using geocell in soft, sloped terrain	Ft	\$22.77
Access Road Rehabilitation of existing road using gravel in soft, sloped terrain Ft 560 Access Road HU-Rehabilitation of existing road using gravel in soft, sloped terrain Ft 561 Heavy Use Area Protection Bunk Silo Slab SqFt 561 Heavy Use Area Protection Wp_Bunk Silo Slab SqFt 561 Heavy Use Area Protection HU-Bunk Silo Slab SqFt	560	Access Road	Rehabilitation of existing road using gravel in soft, level terrain	Ft	\$9.57
560Access RoadHU-Rehabilitation of existing road using gravel in soft, sloped terrainFt561Heavy Use Area ProtectionBunk Silo SlabSqFt561Heavy Use Area ProtectionWp_Bunk Silo SlabSqFt561Heavy Use Area ProtectionHU-Bunk Silo SlabSqFt	560	Access Road	HU-Rehabilitation of existing road using gravel in soft, level terrain	Ft	\$11.49
Heavy Use Area Protection Bunk Silo Slab SqFt Heavy Use Area Protection Wp_Bunk Silo Slab SqFt Heavy Use Area Protection HU-Bunk Silo Slab SqFt	560	Access Road	Rehabilitation of existing road using gravel in soft, sloped terrain	Ft	\$10.48
561 Heavy Use Area Protection Wp_Bunk Silo Slab SqFt 561 Heavy Use Area Protection HU-Bunk Silo Slab SqFt	560	Access Road	HU-Rehabilitation of existing road using gravel in soft, sloped terrain	Ft	\$12.58
561 Heavy Use Area Protection HU-Bunk Silo Slab SqFt	561	Heavy Use Area Protection	Bunk Silo Slab	SqFt	\$8.92
	561	Heavy Use Area Protection	Wp_Bunk Silo Slab	SqFt	\$10.71
	561	Heavy Use Area Protection	HU-Bunk Silo Slab	SqFt	\$10.71
561 Heavy Use Area Protection Concrete with Curb over 1000 SF SqFt	561	Heavy Use Area Protection	Concrete with Curb over 1000 SF	SqFt	\$10.06

Code	Practice	Component	Units	Unit Cost
561	Heavy Use Area Protection	Wp_Concrete with Curb over 1000 SF	SqFt	\$12.07
561	Heavy Use Area Protection	HU-Concrete with Curb over 1000 SF	SqFt	\$12.07
561	Heavy Use Area Protection	Concrete with Curb up to 1000 SF	SqFt	\$12.16
561	Heavy Use Area Protection	Wp_Concrete with Curb up to 1000 SF	SqFt	\$14.59
561	Heavy Use Area Protection	HU-Concrete with Curb up to 1000 SF	SqFt	\$14.59
561	Heavy Use Area Protection	Concrete/Asphalt without Curb over 1000 SF	SqFt	\$7.33
561	Heavy Use Area Protection	Wp_Concrete/Asphalt without Curb over 1000 SF	SqFt	\$8.79
561	Heavy Use Area Protection	HU-Concrete/Asphalt without Curb over 1000 SF	SqFt	\$8.79
561	Heavy Use Area Protection	Concrete/Asphalt without Curb up to 1000 SF	SqFt	\$9.00
561	Heavy Use Area Protection	HU-Concrete/Asphalt without Curb up to 1000 SF	SqFt	\$10.81
561	Heavy Use Area Protection	Wp_Concrete/Asphalt without Curb up to 1000 SF	SqFt	\$10.81
561	Heavy Use Area Protection	Curb with Footer	Ft	\$62.52
561	Heavy Use Area Protection	Wp_Curb with Footer	Ft	\$75.03
561	Heavy Use Area Protection	HU-Curb with Footer	Ft	\$75.03
561	Heavy Use Area Protection	Curb without Footer	Ft	\$26.99
561	Heavy Use Area Protection	Wp_Curb without Footer	Ft	\$32.39
561	Heavy Use Area Protection	HU-Curb without Footer	Ft	\$32.39
561	Heavy Use Area Protection	Gravel or Wood Chip Pad	SqFt	\$4.39
561	Heavy Use Area Protection	HU-Gravel or Wood Chip Pad	SqFt	\$5.27
561	Heavy Use Area Protection	Wp_Gravel or Wood Chip Pad	SqFt	\$5.27
570	Stormwater Runoff Control	Combination, Most common Best Management Practices	Ac	\$987.04
570	Stormwater Runoff Control	HU-Combination, Most common Best Management Practices	Ac	\$1,184.45
570	Stormwater Runoff Control	Rain Garden, 750 sqft or less	SqFt	\$1.48
570	Stormwater Runoff Control	HU-Rain Garden, 750 sqft or less	SqFt	\$1.78
570	Stormwater Runoff Control	Rain Garden, greater than 750 sqft	SqFt	\$0.99
570	Stormwater Runoff Control	HU-Rain Garden, greater than 750 sqft	SqFt	\$1.18
570	Stormwater Runoff Control	Silt Fence	Ft	\$3.09

Code	Practice	Component	Units	Unit Cost
570	Stormwater Runoff Control	HU-Silt Fence	Ft	\$3.71
574	Spring Development	Perforated Well Tile Development	No	\$2,462.77
574	Spring Development	HU-Perforated Well Tile Development	No	\$2,955.33
574	Spring Development	Solid Well Tile & Pipe Development	No	\$4,661.76
574	Spring Development	HU-Solid Well Tile & Pipe Development	No	\$5,594.12
575	Trails and Walkways	Earth or Vegetated Trail	Ft	\$7.05
575	Trails and Walkways	HU-Earth or Vegetated Trail	Ft	\$8.46
575	Trails and Walkways	Earth or vegetated trail 1000 sqft or less	SqFt	\$1.24
575	Trails and Walkways	Wp_Earth or vegetated trail 1000 sqft or less	SqFt	\$1.49
575	Trails and Walkways	HU-Earth or vegetated trail 1000 sqft or less	SqFt	\$1.49
575	Trails and Walkways	Reinforced Concrete Walkway	Ft	\$43.71
575	Trails and Walkways	HU-Reinforced Concrete Walkway	Ft	\$52.45
575	Trails and Walkways	Rock/Gravel on Geotextile, Walkway	Ft	\$17.86
575	Trails and Walkways	HU-Rock/Gravel on Geotextile, Walkway	Ft	\$21.43
575	Trails and Walkways	Wood Chips, Walkway, 1000 sqft or less	SqFt	\$1.62
575	Trails and Walkways	Wp_Wood Chips, Walkway, 1000 sqft or less	SqFt	\$1.95
575	Trails and Walkways	HU-Wood Chips, Walkway, 1000 sqft or less	SqFt	\$1.95
575	Trails and Walkways	Wood Chips, Walkway, greater than 1000 sqft	SqFt	\$0.77
575	Trails and Walkways	HU-Wood Chips, Walkway, greater than 1000 sqft	SqFt	\$0.92
575	Trails and Walkways	Wp_Wood Chips, Walkway, greater than 1000 sqft	SqFt	\$0.92
578	Stream Crossing	Bridge with cast in place abutments, span > 14 feet	SqFt	\$146.46
578	Stream Crossing	HU-Bridge with cast in place abutments, span > 14 feet	SqFt	\$175.76
578	Stream Crossing	Bridge with precast abutments	SqFt	\$118.67
578	Stream Crossing	HU-Bridge with precast abutments	SqFt	\$142.40
578	Stream Crossing	Bridge, Light Weight Timber	SqFt	\$38.42
578	Stream Crossing	HU-Bridge, Light Weight Timber	SqFt	\$46.10
578	Stream Crossing	Bridge, prefabricated	SqFt	\$143.18

Code	Practice	Component	Units	Unit Cost
578	Stream Crossing	HU-Bridge, prefabricated	SqFt	\$171.82
578	Stream Crossing	Concrete Box Culvert	SqFt	\$218.93
578	Stream Crossing	HU-Concrete Box Culvert	SqFt	\$262.72
578	Stream Crossing	Culvert Installation, greater than or equal to 30 inch diameter	InFt	\$3.64
578	Stream Crossing	HU-Culvert Installation, greater than or equal to 30 inch diameter	InFt	\$4.37
578	Stream Crossing	Low water crossing using prefabricated products	SqFt	\$18.33
578	Stream Crossing	HU-Low water crossing using prefabricated products	SqFt	\$22.00
578	Stream Crossing	Low Water Crossing, Riprap or Rock	SqFt	\$5.66
578	Stream Crossing	HU-Low Water Crossing, Riprap or Rock	SqFt	\$6.80
578	Stream Crossing	Stream Simulation Culvert, with Headwalls	SqFt	\$122.23
578	Stream Crossing	HU-Stream Simulation Culvert, with Headwalls	SqFt	\$146.67
578	Stream Crossing	Stream Simulation Culvert, without Headwalls	SqFt	\$61.57
578	Stream Crossing	HU-Stream Simulation Culvert, without Headwalls	SqFt	\$73.89
578	Stream Crossing	Timber Bridge with Block Abutments	SqFt	\$71.40
578	Stream Crossing	HU-Timber Bridge with Block Abutments	SqFt	\$85.68
580	Streambank and Shoreline Protection	Bioengineered	SqFt	\$3.92
580	Streambank and Shoreline Protection	Wp_Bioengineered	SqFt	\$4.71
580	Streambank and Shoreline Protection	HU-Bioengineered	SqFt	\$4.71
580	Streambank and Shoreline Protection	Riprap	CuYd	\$112.81
580	Streambank and Shoreline Protection	Wp_Riprap	CuYd	\$135.37
580	Streambank and Shoreline Protection	HU-Riprap	CuYd	\$135.37
580	Streambank and Shoreline Protection	Structural	Ft	\$206.20
580	Streambank and Shoreline Protection	HU-Structural	Ft	\$247.44
580	Streambank and Shoreline Protection	Wp_Structural	Ft	\$247.44
580	Streambank and Shoreline Protection	Vegetative	Ft	\$22.59
580	Streambank and Shoreline Protection	Wp_Vegetative	Ft	\$27.11
580	Streambank and Shoreline Protection	HU-Vegetative	Ft	\$27.11

Code	Practice	Component	Units	Unit Cost
582	Open Channel	Cranberry By-Pass Channel	CuYd	\$5.39
582	Open Channel	HU-Cranberry By-Pass Channel	CuYd	\$6.47
582	Open Channel	Cranberry By-Pass Channel with Rock	CuYd	\$8.64
582	Open Channel	HU-Cranberry By-Pass Channel with Rock	CuYd	\$10.37
582	Open Channel	Two Stage Ditch	Lnft	\$10.79
582	Open Channel	HU-Two Stage Ditch	Lnft	\$12.95
584	Channel Bed Stabilization	Bio-engineering	SqFt	\$4.73
584	Channel Bed Stabilization	HU-Bio-engineering	SqFt	\$5.67
584	Channel Bed Stabilization	Rock structures	CuYd	\$110.39
584	Channel Bed Stabilization	HU-Rock structures	CuYd	\$132.46
584	Channel Bed Stabilization	Wood structures	No	\$3,459.29
584	Channel Bed Stabilization	HU-Wood structures	No	\$4,151.15
585	Stripcropping	Stripcropping - wind and water erosion	Ac	\$1.68
585	Stripcropping	HU-Stripcropping - wind and water erosion	Ac	\$2.02
587	Structure for Water Control	Catch Basin, 3 ft width	Vft	\$413.46
587	Structure for Water Control	HU-Catch Basin, 3 ft width	Vft	\$496.15
587	Structure for Water Control	Catch Basin, 5 ft diameter	Vft	\$542.22
587	Structure for Water Control	HU-Catch Basin, 5 ft diameter	Vft	\$650.67
587	Structure for Water Control	Commercial Inline Flashboard Riser	InFt	\$6.13
587	Structure for Water Control	HU-Commercial Inline Flashboard Riser	InFt	\$7.36
587	Structure for Water Control	Concrete Turnout Structure - Small	No	\$1,434.18
587	Structure for Water Control	HU-Concrete Turnout Structure - Small	No	\$1,721.01
587	Structure for Water Control	Culvert <30 inches CMP	InFt	\$3.07
587	Structure for Water Control	HU-Culvert <30 inches CMP	InFt	\$3.68
587	Structure for Water Control	Culvert <30 inches HDPE	InFt	\$2.92
587	Structure for Water Control	HU-Culvert <30 inches HDPE	InFt	\$3.51
587	Structure for Water Control	Fish Screen > 400gpm	No	\$3,062.51

Code	Practice	Component	Units	Unit Cost
587	Structure for Water Control	HU-Fish Screen > 400gpm	No	\$3,675.01
587	Structure for Water Control	Fish Screens <= 400 gpm	No	\$1,702.07
587	Structure for Water Control	HU-Fish Screens <= 400 gpm	No	\$2,042.49
587	Structure for Water Control	Flap Gate	Ft	\$1,953.63
587	Structure for Water Control	HU-Flap Gate	Ft	\$2,344.35
587	Structure for Water Control	Flap Gate w/ Concrete Wall	CuYd	\$1,206.75
587	Structure for Water Control	HU-Flap Gate w/ Concrete Wall	CuYd	\$1,448.10
587	Structure for Water Control	Flow Meter with Electronic Index	In	\$299.49
587	Structure for Water Control	HU-Flow Meter with Electronic Index	In	\$359.39
587	Structure for Water Control	Flow Meter with Electronic Index & Telemetry	In	\$417.96
587	Structure for Water Control	HU-Flow Meter with Electronic Index & Telemetry	In	\$501.55
587	Structure for Water Control	Flow Meter with Mechanical Index	In	\$158.00
587	Structure for Water Control	HU-Flow Meter with Mechanical Index	In	\$189.60
587	Structure for Water Control	Inlet Flashboard Riser, Metal	InFt	\$4.02
587	Structure for Water Control	HU-Inlet Flashboard Riser, Metal	InFt	\$4.82
587	Structure for Water Control	Inline Flashboard Riser, Metal	InFt	\$4.10
587	Structure for Water Control	HU-Inline Flashboard Riser, Metal	InFt	\$4.92
587	Structure for Water Control	In-Stream Structure for Water Surface Profile	Ft	\$247.25
587	Structure for Water Control	HU-In-Stream Structure for Water Surface Profile	Ft	\$296.70
587	Structure for Water Control	Miscellaneous Structure, Extra Small	No	\$4,051.96
587	Structure for Water Control	HU-Miscellaneous Structure, Extra Small	No	\$4,862.36
587	Structure for Water Control	Miscellaneous Structure, Large	No	\$26,269.31
587	Structure for Water Control	HU-Miscellaneous Structure, Large	No	\$31,523.18
587	Structure for Water Control	Miscellaneous Structure, Medium	No	\$18,288.82
587	Structure for Water Control	HU-Miscellaneous Structure, Medium	No	\$21,946.58
587	Structure for Water Control	Miscellaneous Structure, Small	No	\$8,737.82
587	Structure for Water Control	HU-Miscellaneous Structure, Small	No	\$10,485.38

Code	Practice	Component	Units	Unit Cost
587	Structure for Water Control	Miscellaneous Structure, Very Large	CuYd	\$3,422.85
587	Structure for Water Control	HU-Miscellaneous Structure, Very Large	CuYd	\$4,107.42
587	Structure for Water Control	Slide Gate	Ft	\$1,854.95
587	Structure for Water Control	HU-Slide Gate	Ft	\$2,225.94
590	Nutrient Management	Adaptive NM	No	\$2,504.45
590	Nutrient Management	Wp_Adaptive NM	No	\$3,005.35
590	Nutrient Management	HU-Adaptive NM	No	\$3,005.35
590	Nutrient Management	Nutrient Management	Ac	\$31.49
590	Nutrient Management	Wp_Nutrient Management	Ac	\$37.78
590	Nutrient Management	HU-Nutrient Management	Ac	\$37.78
590	Nutrient Management	Nutrient Management - Manure Incorporation	Ac	\$45.54
590	Nutrient Management	Wp_Nutrient Management - Manure Incorporation	Ac	\$54.64
590	Nutrient Management	HU-Nutrient Management - Manure Incorporation	Ac	\$54.64
590	Nutrient Management	Nutrient Management - Manure Injection	Ac	\$146.74
590	Nutrient Management	HU-Nutrient Management - Manure Injection	Ac	\$176.08
590	Nutrient Management	Wp_Nutrient Management - Manure Injection	Ac	\$176.08
590	Nutrient Management	Nutrient Management - Non-Organic	Ac	\$24.03
590	Nutrient Management	HU-Nutrient Management - Non-Organic	Ac	\$28.84
590	Nutrient Management	Wp_Nutrient Management - Non-Organic	Ac	\$28.84
590	Nutrient Management	Prescription Nutrient Efficiency	Ac	\$49.50
590	Nutrient Management	Wp_Prescription Nutrient Efficiency	Ac	\$59.40
590	Nutrient Management	HU-Prescription Nutrient Efficiency	Ac	\$59.40
590	Nutrient Management	Small Scale Basic Nutrient Management	kSqFt	\$31.58
590	Nutrient Management	HU-Small Scale Basic Nutrient Management	kSqFt	\$37.89
590	Nutrient Management	Wp_Small Scale Basic Nutrient Management	kSqFt	\$37.89
595	Pest Management Conservation System	Pest Management Precision Ag	Ac	\$55.78
595	Pest Management Conservation System	Wp_Pest Management Precision Ag	Ac	\$66.93

Code	Practice	Component	Units	Unit Cost
595	Pest Management Conservation System	HU-Pest Management Precision Ag	Ac	\$66.93
595	Pest Management Conservation System	Plant Health PAMS (acs) High Labor and materials	Ac	\$379.83
595	Pest Management Conservation System	Wp_Plant Health PAMS (acs) High Labor and materials	Ac	\$455.80
595	Pest Management Conservation System	HU-Plant Health PAMS (acs) High Labor and materials	Ac	\$455.80
595	Pest Management Conservation System	Plant Health PAMS (acs) High labor only (intensive scouting etc.)	Ac	\$43.97
595	Pest Management Conservation System	Wp_Plant Health PAMS (acs) High labor only (intensive scouting etc.)	Ac	\$52.77
595	Pest Management Conservation System	HU-Plant Health PAMS (acs) High labor only (intensive scouting etc.)	Ac	\$52.77
595	Pest Management Conservation System	Plant Health PAMS (acs) High Labor, materials and mitigation.	Ac	\$427.65
595	Pest Management Conservation System	Wp_Plant Health PAMS (acs) High Labor, materials and mitigation.	Ac	\$513.18
595	Pest Management Conservation System	HU-Plant Health PAMS (acs) High Labor, materials and mitigation.	Ac	\$513.18
595	Pest Management Conservation System	Plant Health PAMS (acs) Low Labor and Materials	Ac	\$20.34
595	Pest Management Conservation System	HU-Plant Health PAMS (acs) Low Labor and Materials	Ac	\$24.41
595	Pest Management Conservation System	Wp_Plant Health PAMS (acs) Low Labor and Materials	Ac	\$24.41
595	Pest Management Conservation System	Plant Health PAMS (acs) Low labor only	Ac	\$14.04
595	Pest Management Conservation System	Wp_Plant Health PAMS (acs) Low labor only	Ac	\$16.85
595	Pest Management Conservation System	HU-Plant Health PAMS (acs) Low labor only	Ac	\$16.85
595	Pest Management Conservation System	Plant Health PAMS (acs) Low Labor, materials and mitigation.	Ac	\$54.89
595	Pest Management Conservation System	Wp_Plant Health PAMS (acs) Low Labor, materials and mitigation.	Ac	\$65.86
595	Pest Management Conservation System	HU-Plant Health PAMS (acs) Low Labor, materials and mitigation.	Ac	\$65.86
595	Pest Management Conservation System	Plant health PAMS (Small Farm - each) labor and mitigation.	No	\$1,687.14
595	Pest Management Conservation System	HU-Plant health PAMS (Small Farm - each) labor and mitigation.	No	\$2,024.56
595	Pest Management Conservation System	Wp_Plant health PAMS (Small Farm - each) labor and mitigation.	No	\$2,024.56
595	Pest Management Conservation System	Plant health PAMS (Small Farm - each) labor only	No	\$523.98
595	Pest Management Conservation System	Wp_Plant health PAMS (Small Farm - each) labor only	No	\$628.77
595	Pest Management Conservation System	HU-Plant health PAMS (Small Farm - each) labor only	No	\$628.77
595	Pest Management Conservation System	Plant Health PAMS activities (Small Farm - each) labor and materials	No	\$3,150.92
595	Pest Management Conservation System	Wp_Plant Health PAMS activities (Small Farm - each) labor and materials	No	\$3,781.10

Code	Practice	Component	Units	Unit Cost
595	Pest Management Conservation System	HU-Plant Health PAMS activities (Small Farm - each) labor and materials	No	\$3,781.10
595	Pest Management Conservation System	Plant Health PAMS activities (Small Farm - each) labor, materials and mitigation.	No	\$5,573.58
595	Pest Management Conservation System	HU-Plant Health PAMS activities (Small Farm - each) labor, materials and mitigation.	No	\$6,688.29
595	Pest Management Conservation System	Wp_Plant Health PAMS activities (Small Farm - each) labor, materials and mitigation.	No	\$6,688.29
595	Pest Management Conservation System	Water Quality Pesticide Mitigation = 30 Point AND/OR Beneficial Insect Pesticide Mitigation	Ac	\$35.48
595	Pest Management Conservation System	Wp_Water Quality Pesticide Mitigation = 30 Point AND/OR Beneficial Insect Pesticide Mitigation	Ac	\$42.58
595	Pest Management Conservation System	HU-Water Quality Pesticide Mitigation = 30 Point AND/OR Beneficial Insect Pesticide Mitigation	Ac	\$42.58
595	Pest Management Conservation System	Water Quality Pesticide Mitigation = 30 Point AND/OR Beneficial Insect Pesticide Mitigation - Small Farm	No	\$1,104.40
595	Pest Management Conservation System	HU-Water Quality Pesticide Mitigation = 30 Point AND/OR Beneficial Insect Pesticide Mitigation - Small Farm	No	\$1,325.28
595	Pest Management Conservation System	Wp_Water Quality Pesticide Mitigation = 30 Point AND/OR Beneficial Insect Pesticide Mitigation - Small Farm	No	\$1,325.28
595	Pest Management Conservation System	Water Quality Pesticide Mitigation > 30 Point AND/OR Beneficial Insect Pesticide Mitigation	Ac	\$62.27
595	Pest Management Conservation System	HU-Water Quality Pesticide Mitigation > 30 Point AND/OR Beneficial Insect Pesticide Mitigation	Ac	\$74.73
595	Pest Management Conservation System	Wp_Water Quality Pesticide Mitigation > 30 Point AND/OR Beneficial Insect Pesticide Mitigation	Ac	\$74.73
595	Pest Management Conservation System	Water Quality Pesticide Mitigation $>$ 30 Point AND/OR Beneficial Insect Pesticide Mitigation - Small Farm	No	\$1,811.71
595	Pest Management Conservation System	HU-Water Quality Pesticide Mitigation > 30 Point AND/OR Beneficial Insect Pesticide Mitigation - Small Farm	No	\$2,174.05
595	Pest Management Conservation System	Wp_Water Quality Pesticide Mitigation > 30 Point AND/OR Beneficial Insect Pesticide Mitigation - Small Farm	No	\$2,174.05
600	Terrace	Broadbased	Ft	\$3.50
600	Terrace	HU-Broadbased	Ft	\$4.20
601	Vegetative Barrier	Seeded Barrier	Ft	\$0.24
601	Vegetative Barrier	HU-Seeded Barrier	Ft	\$0.29

Code	Practice	Component	Units	Unit Cost
601	Vegetative Barrier	Vegetative Planting	Ft	\$6.45
601	Vegetative Barrier	HU-Vegetative Planting	Ft	\$7.74
603	Herbaceous Wind Barriers	Cool Season Annual/Perennial Species	Lnft	\$0.08
603	Herbaceous Wind Barriers	HU-Cool Season Annual/Perennial Species	Lnft	\$0.10
603	Herbaceous Wind Barriers	Small Farm Herbaceous Barrier	Ft	\$0.26
603	Herbaceous Wind Barriers	HU-Small Farm Herbaceous Barrier	Ft	\$0.32
606	Subsurface Drain	6 inch Footing Drain w/ Geotextile Fabric	Ft	\$8.43
606	Subsurface Drain	HU-6 inch Footing Drain w/ Geotextile Fabric	Ft	\$10.11
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch (No Gravel)	Ft	\$4.08
606	Subsurface Drain	HU-Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch (No Gravel)	Ft	\$4.89
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch (with 1'x2' Env.of Gravel)	Ft	\$7.42
606	Subsurface Drain	HU-Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch (with 1'x2' Env.of Gravel)	Ft	\$8.91
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch, 10 feet deep (with 1'x2' Env. of Gravel)	Ft	\$11.73
606	Subsurface Drain	HU-Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch, 10 feet deep (with 1'x2' Env. of Gravel)	Ft	\$14.07
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, >= 8 inch (No Gravel)	Ft	\$11.99
606	Subsurface Drain	HU-Corrugated Plastic Pipe (CPP), Single-Wall, >= 8 inch (No Gravel)	Ft	\$14.39
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Twin-Wall, >= 8 inch (with 2'x3' Env. of Gravel)	Ft	\$18.15
606	Subsurface Drain	HU-Corrugated Plastic Pipe (CPP), Twin-Wall, >= 8 inch (with 2'x3' Env. of Gravel)	Ft	\$21.79
606	Subsurface Drain	Curtain Drain <= 4 Feet Deep	Lnft	\$29.07
606	Subsurface Drain	HU-Curtain Drain <= 4 Feet Deep	Lnft	\$34.88
606	Subsurface Drain	Curtain Drain > 4 Feet Deep	Lnft	\$52.76
606	Subsurface Drain	HU-Curtain Drain > 4 Feet Deep	Lnft	\$63.32
607	Surface Drain, Field Ditch	Field Drainage Ditch	CuYd	\$2.21
607	Surface Drain, Field Ditch	HU-Field Drainage Ditch	CuYd	\$2.65
612	Tree/Shrub Establishment	Conifer seedling - hand planting - tree protection	No	\$2.17
612	Tree/Shrub Establishment	HU-Conifer seedling - hand planting - tree protection	No	\$2.60

Code	Practice	Component	Units	Unit Cost
612	Tree/Shrub Establishment	Individual Hardwood Trees with Shelters	No	\$9.87
612	Tree/Shrub Establishment	HU-Individual Hardwood Trees with Shelters	No	\$11.85
612	Tree/Shrub Establishment	Shrub Planting - Each	No	\$17.07
612	Tree/Shrub Establishment	HU-Shrub Planting - Each	No	\$20.48
612	Tree/Shrub Establishment	Tree-Shrub Establishment - Small Acreage	No	\$15.67
612	Tree/Shrub Establishment	HU-Tree-Shrub Establishment - Small Acreage	No	\$18.81
614	Watering Facility	Above ground poly storage tank 1000 - 3000 gallons	No	\$3,228.65
614	Watering Facility	HU-Above ground poly storage tank 1000 - 3000 gallons	No	\$3,874.37
614	Watering Facility	Above ground poly storage tank 300 - 1000 gallons	No	\$1,668.82
614	Watering Facility	HU-Above ground poly storage tank 300 - 1000 gallons	No	\$2,002.58
614	Watering Facility	Frost Free Trough	No	\$794.19
614	Watering Facility	HU-Frost Free Trough	No	\$953.02
614	Watering Facility	Permanent Drinking and/or Storage up to 500 Gallons	Gal	\$5.22
614	Watering Facility	HU-Permanent Drinking and/or Storage up to 500 Gallons	Gal	\$6.27
614	Watering Facility	Permanent Drinking or Storage Capacity from 500 to 1000 Gallons	Gal	\$3.07
614	Watering Facility	HU-Permanent Drinking or Storage Capacity from 500 to 1000 Gallons	Gal	\$3.69
614	Watering Facility	Permanent Drinking or Storage, Capacity greater than 1000 to 5000 Gallons	Gal	\$2.08
614	Watering Facility	HU-Permanent Drinking or Storage, Capacity greater than 1000 to 5000 Gallons	Gal	\$2.50
614	Watering Facility	Permanent Drinking or Storage, Capacity greater than 5000 Gallons	Gal	\$0.81
614	Watering Facility	HU-Permanent Drinking or Storage, Capacity greater than 5000 Gallons	Gal	\$0.97
614	Watering Facility	Portable Drinking and/or Storage	Gal	\$1.96
614	Watering Facility	HU-Portable Drinking and/or Storage	Gal	\$2.36
614	Watering Facility	Water Ramp, Rock on Geotextile	SqFt	\$1.67
614	Watering Facility	HU-Water Ramp, Rock on Geotextile	SqFt	\$2.00
620	Underground Outlet	10 inch High Density Polyethylene (HDPE) Pipe only	Ft	\$19.44
620	Underground Outlet	HU-10 inch High Density Polyethylene (HDPE) Pipe only	Ft	\$23.33
620	Underground Outlet	14 to 18 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	\$38.45

Code	Practice	Component	Units	Unit Cost
620	Underground Outlet	HU-14 to 18 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	\$46.14
620	Underground Outlet	20 to 24 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	\$54.82
620	Underground Outlet	HU-20 to 24 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	\$65.78
620	Underground Outlet	26 to 30 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	\$59.82
620	Underground Outlet	HU-26 to 30 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	\$71.78
620	Underground Outlet	4 inch Corrugated Plastic Pipe (CPP) only	Ft	\$8.51
620	Underground Outlet	HU-4 inch Corrugated Plastic Pipe (CPP) only	Ft	\$10.22
620	Underground Outlet	4 to 6 inch Corrugated Plastic Pipe (CPP) with Riser	Ft	\$14.05
620	Underground Outlet	HU-4 to 6 inch Corrugated Plastic Pipe (CPP) with Riser	Ft	\$16.86
620	Underground Outlet	4 to 6 inch Polyvinyl Chloride (PVC) Pipe with Catch Basin up to 50 feet in length	Ft	\$50.83
620	Underground Outlet	HU-4 to 6 inch Polyvinyl Chloride (PVC) Pipe with Catch Basin up to 50 feet in length	Ft	\$61.00
620	Underground Outlet	4 to 6 inch Polyvinyl Chloride (PVC) Pipe with Catch Basin w/ Horizontal Boring	Ft	\$62.25
620	Underground Outlet	HU-4 to 6 inch Polyvinyl Chloride (PVC) Pipe with Catch Basin w/ Horizontal Boring	Ft	\$74.69
620	Underground Outlet	4 to 6 inch Polyvinyl Chloride (PVC)Pipe with Catch Basin over 50 feet in length	Ft	\$20.55
620	Underground Outlet	HU-4 to 6 inch Polyvinyl Chloride (PVC)Pipe with Catch Basin over 50 feet in length	Ft	\$24.66
620	Underground Outlet	6 inch Corrugated Plastic Pipe (CPP) only	Ft	\$12.53
620	Underground Outlet	HU-6 inch Corrugated Plastic Pipe (CPP) only	Ft	\$15.03
620	Underground Outlet	8 inch Corrugated Plastic Pipe (CPP) only	Ft	\$15.01
620	Underground Outlet	HU-8 inch Corrugated Plastic Pipe (CPP) only	Ft	\$18.01
620	Underground Outlet	8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin over 50 feet in length	Ft	\$30.17
620	Underground Outlet	HU-8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin over 50 feet in length	Ft	\$36.20
620	Underground Outlet	8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin up to 50 feet in length	Ft	\$64.27
620	Underground Outlet	HU-8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin up to 50 feet in length	Ft	\$77.12
620	Underground Outlet	8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin w/ Horizontal Boring	Ft	\$64.80
620	Underground Outlet	HU-8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin w/ Horizontal Boring	Ft	\$77.76
620	Underground Outlet	8 to 12 inch High Density Polyethylene (HDPE) Pipe with Riser	Ft	\$21.53

Code	Practice	Component	Units	Unit Cost
620	Underground Outlet	HU-8 to 12 inch High Density Polyethylene (HDPE) Pipe with Riser	Ft	\$25.84
620	Underground Outlet	Blind Inlet for Water Quality	No	\$1,624.59
620	Underground Outlet	HU-Blind Inlet for Water Quality	No	\$1,949.51
620	Underground Outlet	Over 30 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	\$80.99
620	Underground Outlet	HU-Over 30 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	\$97.19
627	Wastewater Treatment - Milk House	Dosing System	Gal/Day	\$21.48
627	Wastewater Treatment - Milk House	HU-Dosing System	Gal/Day	\$25.77
627	Wastewater Treatment - Milk House	Dosing System and Bark Bed	Gal/Day	\$58.61
627	Wastewater Treatment - Milk House	HU-Dosing System and Bark Bed	Gal/Day	\$70.33
629	Waste Treatment	Aerator greater than 5 hp	No	\$9,809.16
629	Waste Treatment	HU-Aerator greater than 5 hp	No	\$11,770.99
629	Waste Treatment	Aerator less than or equal to 5 hp	HP	\$1,269.94
629	Waste Treatment	HU-Aerator less than or equal to 5 hp	HP	\$1,523.93
629	Waste Treatment	Dairy - MHMP STS Leaching Galleries	Gal/Day	\$82.34
629	Waste Treatment	HU-Dairy - MHMP STS Leaching Galleries	Gal/Day	\$98.81
629	Waste Treatment	Straw Pond Cover	SqFt	\$0.64
629	Waste Treatment	HU-Straw Pond Cover	SqFt	\$0.77
632	Waste Separation Facility	Concrete Basin	Cu-Ft	\$6.30
632	Waste Separation Facility	HU-Concrete Basin	Cu-Ft	\$7.55
632	Waste Separation Facility	Concrete Sand Settling Lane	SqFt	\$8.60
632	Waste Separation Facility	HU-Concrete Sand Settling Lane	SqFt	\$10.32
632	Waste Separation Facility	Earthen Settling Structure	Cu-Ft	\$0.37
632	Waste Separation Facility	HU-Earthen Settling Structure	Cu-Ft	\$0.44
632	Waste Separation Facility	Mechanical Separation Facility - Greater than 300 Animal Units	No	\$77,200.39
632	Waste Separation Facility	HU-Mechanical Separation Facility - Greater than 300 Animal Units	No	\$92,640.47
632	Waste Separation Facility	Mechanical Separation Facility - less than 300 Animal Units	No	\$51,793.00
632	Waste Separation Facility	HU-Mechanical Separation Facility - less than 300 Animal Units	No	\$62,151.60

Code	Practice	Component	Units	Unit Cost
633	Waste Recycling	Export Ag Waste By-products Recycled for Use Off Farm	No	\$435.48
633	Waste Recycling	HU-Export Ag Waste By-products Recycled for Use Off Farm	No	\$522.58
634	Waste Transfer	12 inch HDPE Gravity Pipe	Ft	\$23.54
634	Waste Transfer	HU-12 inch HDPE Gravity Pipe	Ft	\$28.25
634	Waste Transfer	Wp_12 inch HDPE Gravity Pipe	Ft	\$28.25
634	Waste Transfer	12 inch PVC Pressure Pipe	Ft	\$40.43
634	Waste Transfer	HU-12 inch PVC Pressure Pipe	Ft	\$48.52
634	Waste Transfer	Wp_12 inch PVC Pressure Pipe	Ft	\$48.52
634	Waste Transfer	15 inch PVC Pressure Pipe	Ft	\$49.09
634	Waste Transfer	HU-15 inch PVC Pressure Pipe	Ft	\$58.91
634	Waste Transfer	Wp_15 inch PVC Pressure Pipe	Ft	\$58.91
634	Waste Transfer	18 inch HDPE Gravity Pipe	Ft	\$33.67
634	Waste Transfer	Wp_18 inch HDPE Gravity Pipe	Ft	\$40.40
634	Waste Transfer	HU-18 inch HDPE Gravity Pipe	Ft	\$40.40
634	Waste Transfer	24 inch HDPE Gravity Pipe	Ft	\$42.96
634	Waste Transfer	HU-24 inch HDPE Gravity Pipe	Ft	\$51.56
634	Waste Transfer	Wp_24 inch HDPE Gravity Pipe	Ft	\$51.56
634	Waste Transfer	3 inch PVC Pressure Pipe	Ft	\$17.35
634	Waste Transfer	HU-3 inch PVC Pressure Pipe	Ft	\$20.82
634	Waste Transfer	Wp_3 inch PVC Pressure Pipe	Ft	\$20.82
634	Waste Transfer	30 inch HDPE Gravity Pipe	Ft	\$55.64
634	Waste Transfer	Wp_30 inch HDPE Gravity Pipe	Ft	\$66.77
634	Waste Transfer	HU-30 inch HDPE Gravity Pipe	Ft	\$66.77
634	Waste Transfer	4 inch PVC Pressure Pipe	Ft	\$18.65
634	Waste Transfer	HU-4 inch PVC Pressure Pipe	Ft	\$22.38
634	Waste Transfer	Wp_4 inch PVC Pressure Pipe	Ft	\$22.38
634	Waste Transfer	6 inch PVC Gravity Pipe	Ft	\$19.25

Code	Practice	Component	Units	Unit Cost
634	Waste Transfer	Wp_6 inch PVC Gravity Pipe	Ft	\$23.10
634	Waste Transfer	HU-6 inch PVC Gravity Pipe	Ft	\$23.10
634	Waste Transfer	6 inch PVC Pressure Pipe	Ft	\$22.49
634	Waste Transfer	HU-6 inch PVC Pressure Pipe	Ft	\$26.99
634	Waste Transfer	Wp_6 inch PVC Pressure Pipe	Ft	\$26.99
634	Waste Transfer	8 inch PVC Pressure Pipe	Ft	\$30.58
634	Waste Transfer	HU-8 inch PVC Pressure Pipe	Ft	\$36.69
634	Waste Transfer	Wp_8 inch PVC Pressure Pipe	Ft	\$36.69
634	Waste Transfer	Agitator-small used for mixing a basin or pit no more than 10 ft. deep.	No	\$9,607.69
634	Waste Transfer	Wp_Agitator-small used for mixing a basin or pit no more than 10 ft. deep.	No	\$11,529.23
634	Waste Transfer	HU-Agitator-small used for mixing a basin or pit no more than 10 ft. deep.	No	\$11,529.23
634	Waste Transfer	Concrete Channel	SqFt	\$8.79
634	Waste Transfer	Wp_Concrete Channel	SqFt	\$10.54
634	Waste Transfer	HU-Concrete Channel	SqFt	\$10.54
634	Waste Transfer	Concrete Scrape Alley	SqFt	\$12.85
634	Waste Transfer	HU-Concrete Scrape Alley	SqFt	\$15.41
634	Waste Transfer	Wp_Concrete Scrape Alley	SqFt	\$15.41
634	Waste Transfer	Drag Hose Transfer	Ft	\$8.19
634	Waste Transfer	Wp_Drag Hose Transfer	Ft	\$9.83
634	Waste Transfer	HU-Drag Hose Transfer	Ft	\$9.83
634	Waste Transfer	Horizontal Boring	No	\$7,708.81
634	Waste Transfer	HU-Horizontal Boring	No	\$9,250.58
634	Waste Transfer	Wp_Horizontal Boring	No	\$9,250.58
634	Waste Transfer	Push-Off Ramp w/ Safety Gate	No	\$21,014.03
634	Waste Transfer	Wp_Push-Off Ramp w/ Safety Gate	No	\$25,216.84
634	Waste Transfer	HU-Push-Off Ramp w/ Safety Gate	No	\$25,216.84
634	Waste Transfer	Reception Pit of Hopper, > 5000 Gallons	Gal	\$2.68

Code	Practice	Component	Units	Unit Cost
634	Waste Transfer	Wp_Reception Pit of Hopper, > 5000 Gallons	Gal	\$3.22
634	Waste Transfer	HU-Reception Pit of Hopper, > 5000 Gallons	Gal	\$3.22
634	Waste Transfer	Reception Pit or Hopper <= 1000 Gallons	Gal	\$8.52
634	Waste Transfer	HU-Reception Pit or Hopper <= 1000 Gallons	Gal	\$10.22
634	Waste Transfer	Wp_Reception Pit or Hopper <= 1000 Gallons	Gal	\$10.22
634	Waste Transfer	Reception Pit or Hopper, > 1000 and <= 5000 Gallons	Gal	\$3.59
634	Waste Transfer	HU-Reception Pit or Hopper, > 1000 and <= 5000 Gallons	Gal	\$4.31
634	Waste Transfer	Wp_Reception Pit or Hopper, > 1000 and <= 5000 Gallons	Gal	\$4.31
634	Waste Transfer	Stacker (Manure Elevator)	Ft	\$420.31
634	Waste Transfer	Wp_Stacker (Manure Elevator)	Ft	\$504.37
634	Waste Transfer	HU-Stacker (Manure Elevator)	Ft	\$504.37
635	Vegetated Treatment Area	Graded Area, Mechanical Distribution	Ac	\$2,502.27
635	Vegetated Treatment Area	HU-Graded Area, Mechanical Distribution	Ac	\$3,002.73
635	Vegetated Treatment Area	Graded Area, Pumped Into A Basin, Gravity Flow Surface Application	SqFt	\$0.29
635	Vegetated Treatment Area	HU-Graded Area, Pumped Into A Basin, Gravity Flow Surface Application	SqFt	\$0.34
635	Vegetated Treatment Area	New VTA with added fill	SqFt	\$1.48
635	Vegetated Treatment Area	HU-New VTA with added fill	SqFt	\$1.78
635	Vegetated Treatment Area	VTA Direct Flow - Surface Apply	SqFt	\$0.47
635	Vegetated Treatment Area	HU-VTA Direct Flow - Surface Apply	SqFt	\$0.56
635	Vegetated Treatment Area	VTA Existing with Spreader Curb	SqFt	\$0.54
635	Vegetated Treatment Area	HU-VTA Existing with Spreader Curb	SqFt	\$0.64
635	Vegetated Treatment Area	VTA New with Spreader Curb	SqFt	\$0.75
635	Vegetated Treatment Area	HU-VTA New with Spreader Curb	SqFt	\$0.90
635	Vegetated Treatment Area	VTA-surface application-gravity flow	SqFt	\$0.67
635	Vegetated Treatment Area	HU-VTA-surface application-gravity flow	SqFt	\$0.80
638	Water and Sediment Control Basin	WASCOB greater than or equal to 350 CY	CuYd	\$5.75
638	Water and Sediment Control Basin	HU-WASCOB greater than or equal to 350 CY	CuYd	\$6.90

Code	Practice	Component	Units	Unit Cost
638	Water and Sediment Control Basin	WASCOB less than 350 CY	CuYd	\$8.97
638	Water and Sediment Control Basin	HU-WASCOB less than 350 CY	CuYd	\$10.77
638	Water and Sediment Control Basin	WASCOB less than 350 CY-Topsoil	CuYd	\$15.52
638	Water and Sediment Control Basin	HU-WASCOB less than 350 CY-Topsoil	CuYd	\$18.62
642	Water Well	Deep Well	No	\$14,660.92
642	Water Well	HU-Deep Well	No	\$17,593.10
642	Water Well	Dug Well	No	\$7,586.72
642	Water Well	HU-Dug Well	No	\$9,104.06
642	Water Well	Shallow Well	No	\$3,370.19
642	Water Well	HU-Shallow Well	No	\$4,044.23
642	Water Well	Typical Well	No	\$7,137.75
642	Water Well	HU-Typical Well	No	\$8,565.30
642	Water Well	Well Yield Test	Hr	\$140.10
642	Water Well	HU-Well Yield Test	Hr	\$168.12
643	Restoration of Rare or Declining Natural Communities	Beetle Bank	Lnft	\$7.65
643	Restoration of Rare or Declining Natural Communities	HU-Beetle Bank	Lnft	\$9.11
643	Restoration of Rare or Declining Natural Communities	Development of Deep Micro-Topographic Features with Heavy Equipment.	Ac	\$107.12
643	Restoration of Rare or Declining Natural Communities	HU-Development of Deep Micro-Topographic Features with Heavy Equipment.	Ac	\$128.55
643	Restoration of Rare or Declining Natural Communities	Development of Shallow Micro-Topographic Features with Normal Farming Equipment.	Ac	\$41.39
643	Restoration of Rare or Declining Natural Communities	HU-Development of Shallow Micro-Topographic Features with Normal Farming Equipment.	Ac	\$49.67
643	Restoration of Rare or Declining Natural Communities	Flash Grazing for Bog Turtle Habitat Restoration	Ac	\$733.06
643	Restoration of Rare or Declining Natural Communities	HU-Flash Grazing for Bog Turtle Habitat Restoration	Ac	\$879.67
643	Restoration of Rare or Declining Natural Communities	High Species Richness on Fallow or Non-Cropland, no FI	Ac	\$439.67
643	Restoration of Rare or Declining Natural Communities	HU-High Species Richness on Fallow or Non-Cropland, no FI	Ac	\$527.60
643	Restoration of Rare or Declining Natural Communities	Oyster Reef and Disease Monitoring Year 1	No	\$5,993.88
643	Restoration of Rare or Declining Natural Communities	HU-Oyster Reef and Disease Monitoring Year 1	No	\$7,192.66
643	Restoration of Rare or Declining Natural Communities	Oyster Reef Barge Crane	Ac	\$16,119.79

Code	Practice	Component	Units	Unit Cost
643	Restoration of Rare or Declining Natural Communities	HU-Oyster Reef Barge Crane	Ac	\$19,343.75
643	Restoration of Rare or Declining Natural Communities	Oyster Reef Monitoring Year 1	No	\$2,623.26
643	Restoration of Rare or Declining Natural Communities	HU-Oyster Reef Monitoring Year 1	No	\$3,147.91
643	Restoration of Rare or Declining Natural Communities	Rare or Declining Habitat Monitoring and Management, Oyster Reef Habitat Monitoring Medium	No	\$1,997.77
643	Restoration of Rare or Declining Natural Communities	HU-Rare or Declining Habitat Monitoring and Management, Oyster Reef Habitat Monitoring Medium	No	\$2,397.33
643	Restoration of Rare or Declining Natural Communities	Reef Monitoring Reef Year 3	No	\$8,955.13
643	Restoration of Rare or Declining Natural Communities	HU-Reef Monitoring Reef Year 3	No	\$10,746.16
643	Restoration of Rare or Declining Natural Communities	Reef Monitoring-Year 2	No	\$5,401.97
643	Restoration of Rare or Declining Natural Communities	HU-Reef Monitoring-Year 2	No	\$6,482.36
643	Restoration of Rare or Declining Natural Communities	Restorastion of Coastal reef - Spat on Shell Only	No	\$768.06
643	Restoration of Rare or Declining Natural Communities	HU-Restorastion of Coastal reef - Spat on Shell Only	No	\$921.67
643	Restoration of Rare or Declining Natural Communities	Restoration of Coastal Reef - Communities with Shell Only	No	\$59.86
643	Restoration of Rare or Declining Natural Communities	HU-Restoration of Coastal Reef - Communities with Shell Only	No	\$71.84
643	Restoration of Rare or Declining Natural Communities	Restoration of Coastal Reef - LARGE spat on Shell or Single Live Oysters	No	\$869.06
643	Restoration of Rare or Declining Natural Communities	HU-Restoration of Coastal Reef - LARGE spat on Shell or Single Live Oysters	No	\$1,042.88
643	Restoration of Rare or Declining Natural Communities	Vernal Pool Creation	Ac	\$9,354.86
643	Restoration of Rare or Declining Natural Communities	HU-Vernal Pool Creation	Ac	\$11,225.83
643	Restoration of Rare or Declining Natural Communities	Very small acres planting with seedlings or plugs	Ac	\$2,831.56
643	Restoration of Rare or Declining Natural Communities	HU-Very small acres planting with seedlings or plugs	Ac	\$3,397.87
644	Wetland Wildlife Habitat Management	Creation of Turtle Nesting Habitat	Ac	\$4,157.82
644	Wetland Wildlife Habitat Management	HU-Creation of Turtle Nesting Habitat	Ac	\$4,989.39
645	Upland Wildlife Habitat Management	Snags	No	\$10.86
645	Upland Wildlife Habitat Management	HU- Snags	No	\$13.03
645	Upland Wildlife Habitat Management	Delayed Mowing on Hay Fields to Meet Life History Requirements	Ac	\$178.03
645	Upland Wildlife Habitat Management	HU-Delayed Mowing on Hay Fields to Meet Life History Requirements	Ac	\$184.13

Code	Practice	Component	Units	Unit Cost
645	Upland Wildlife Habitat Management	Downed Large Wood	No	\$797.59
645	Upland Wildlife Habitat Management	HU-Downed Large Wood	No	\$957.11
645	Upland Wildlife Habitat Management	Grassland Bird Management	Ac	\$92.54
645	Upland Wildlife Habitat Management	HU-Grassland Bird Management	Ac	\$101.21
645	Upland Wildlife Habitat Management	Interseeding Milkweed Into Existing Habitat	Ac	\$133.12
645	Upland Wildlife Habitat Management	HU-Interseeding Milkweed Into Existing Habitat	Ac	\$159.75
645	Upland Wildlife Habitat Management	Mast/Apple Tree Release	No	\$21.71
645	Upland Wildlife Habitat Management	HU-Mast/Apple Tree Release	No	\$26.06
646	Shallow Water Development and Management	Shallow Water Management	Ac	\$113.09
646	Shallow Water Development and Management	HU-Shallow Water Management	Ac	\$135.71
647	Early Successional Habitat Development-Mgt	Hand Cutting with Chainsaw	Ac	\$999.56
647	Early Successional Habitat Development-Mgt	HU-Hand Cutting with Chainsaw	Ac	\$1,199.47
647	Early Successional Habitat Development-Mgt	Heavy Mechanical High intensity cut	Ac	\$1,542.62
647	Early Successional Habitat Development-Mgt	HU-Heavy Mechanical High intensity cut	Ac	\$1,851.14
647	Early Successional Habitat Development-Mgt	Heavy Mechanical low intensity cut (Lg Patch Cut)	Ac	\$888.49
647	Early Successional Habitat Development-Mgt	HU-Heavy Mechanical low intensity cut (Lg Patch Cut)	Ac	\$1,066.19
647	Early Successional Habitat Development-Mgt	Light Brush hogging	Ac	\$119.04
647	Early Successional Habitat Development-Mgt	HU-Light Brush hogging	Ac	\$142.85
647	Early Successional Habitat Development-Mgt	Light Mechanical	Ac	\$405.71
647	Early Successional Habitat Development-Mgt	HU-Light Mechanical	Ac	\$486.86
647	Early Successional Habitat Development-Mgt	Medium Mechanical	Ac	\$739.80
647	Early Successional Habitat Development-Mgt	HU-Medium Mechanical	Ac	\$887.77
647	Early Successional Habitat Development-Mgt	Mowing	Ac	\$94.58
647	Early Successional Habitat Development-Mgt	HU-Mowing	Ac	\$113.49
649	Structures for Wildlife	3-Chamber Bat House	No	\$228.95
649	Structures for Wildlife	HU-3-Chamber Bat House	No	\$274.74
649	Structures for Wildlife	Bat House - Large, Single Chamber	No	\$143.45

Code	Practice	Component	Units	Unit Cost
649	Structures for Wildlife	HU-Bat House - Large, Single Chamber	No	\$172.14
649	Structures for Wildlife	Brush Pile - Large	No	\$150.05
649	Structures for Wildlife	HU-Brush Pile - Large	No	\$180.06
649	Structures for Wildlife	Brush Pile - Small	No	\$33.96
649	Structures for Wildlife	HU-Brush Pile - Small	No	\$40.75
649	Structures for Wildlife	Nest box, small, with wood pole and guard	No	\$110.02
649	Structures for Wildlife	HU-Nest box, small, with wood pole and guard	No	\$132.02
649	Structures for Wildlife	Nesting Box or Raptor Perch, Large, with Pole	No	\$337.04
649	Structures for Wildlife	HU-Nesting Box or Raptor Perch, Large, with Pole	No	\$404.45
649	Structures for Wildlife	Nesting Box, Large	No	\$110.99
649	Structures for Wildlife	HU-Nesting Box, Large	No	\$133.19
649	Structures for Wildlife	Nesting Box, Small no pole	No	\$37.42
649	Structures for Wildlife	HU-Nesting Box, Small no pole	No	\$44.90
649	Structures for Wildlife	Nesting Box, Small, with wood pole	No	\$65.37
649	Structures for Wildlife	HU-Nesting Box, Small, with wood pole	No	\$78.45
649	Structures for Wildlife	Osprey/Eagle Nesting Platform	No	\$835.58
649	Structures for Wildlife	HU-Osprey/Eagle Nesting Platform	No	\$1,002.69
654	Road/Trail/Landing Closure and Treatment	Road/Trail Abandonment/Rehabilitation (Light)	Ft	\$2.87
654	Road/Trail/Landing Closure and Treatment	HU-Road/Trail Abandonment/Rehabilitation (Light)	Ft	\$3.45
654	Road/Trail/Landing Closure and Treatment	Road/Trail removal and restoration (Vegetative)	Ft	\$3.98
654	Road/Trail/Landing Closure and Treatment	HU-Road/Trail removal and restoration (Vegetative)	Ft	\$4.77
655	Forest Trails and Landings	Grading and Shaping with Vegetative Establishment	Ft	\$3.94
655	Forest Trails and Landings	HU-Grading and Shaping with Vegetative Establishment	Ft	\$4.73
655	Forest Trails and Landings	Re-Route Sections	Ft	\$8.47
655	Forest Trails and Landings	HU-Re-Route Sections	Ft	\$10.17
655	Forest Trails and Landings	Temporary Stream Crossing	No	\$1,784.00
655	Forest Trails and Landings	HU-Temporary Stream Crossing	No	\$2,140.80

Code	Practice	Component	Units	Unit Cost
655	Forest Trails and Landings	Trail and Landing Installation	Ft	\$4.11
655	Forest Trails and Landings	HU-Trail and Landing Installation	Ft	\$4.93
655	Forest Trails and Landings	Trail Erosion Control w/o Vegetation, Slopes < 35%	Ft	\$3.51
655	Forest Trails and Landings	HU-Trail Erosion Control w/o Vegetation, Slopes < 35%	Ft	\$4.21
655	Forest Trails and Landings	Trail/Landing Location and Marking	Ft	\$0.35
655	Forest Trails and Landings	HU-Trail/Landing Location and Marking	Ft	\$0.41
656	Constructed Wetland	Large, More Than 0.5 ac	Ac	\$9,436.37
656	Constructed Wetland	HU-Large, More Than 0.5 ac	Ac	\$11,323.64
656	Constructed Wetland	Medium, 0.1 to 0.5 ac	Ac	\$12,335.76
656	Constructed Wetland	HU-Medium, 0.1 to 0.5 ac	Ac	\$14,802.92
656	Constructed Wetland	Small, Less Than 0.1 ac	SqFt	\$0.57
656	Constructed Wetland	HU-Small, Less Than 0.1 ac	SqFt	\$0.68
657	Wetland Restoration	Depression Sediment Removal and Ditch Plug	Ac	\$1,142.06
657	Wetland Restoration	HU-Depression Sediment Removal and Ditch Plug	Ac	\$1,370.47
657	Wetland Restoration	Mineral or Organic Flat	Ac	\$18.77
657	Wetland Restoration	HU-Mineral or Organic Flat	Ac	\$22.52
657	Wetland Restoration	Riverine Channel and Floodplain Restoration	Ac	\$472.69
657	Wetland Restoration	HU-Riverine Channel and Floodplain Restoration	Ac	\$567.22
657	Wetland Restoration	Riverine Levee Removal and Floodplain Features	Ac	\$332.30
657	Wetland Restoration	HU-Riverine Levee Removal and Floodplain Features	Ac	\$398.76
657	Wetland Restoration	Tidal Marsh Phragmites Removal	Ac	\$22,688.18
657	Wetland Restoration	HU-Tidal Marsh Phragmites Removal	Ac	\$27,225.81
657	Wetland Restoration	Wetland Hydrologic Barrier Removal	Ac	\$13,920.45
657	Wetland Restoration	HU-Wetland Hydrologic Barrier Removal	Ac	\$16,704.54
657	Wetland Restoration	Wetland Restoration Sediment Removal	Ac	\$23,366.67
657	Wetland Restoration	HU-Wetland Restoration Sediment Removal	Ac	\$28,040.00
658	Wetland Creation	Wetland Creation, Wildlife Pond	Ac	\$8,510.70

Code	Practice	Component	Units	Unit Cost
658	Wetland Creation	HU-Wetland Creation, Wildlife Pond	Ac	\$10,212.84
659	Wetland Enhancement	Creation of Micro/Macrotopography Haul Away Spoils	Ac	\$18,673.17
659	Wetland Enhancement	HU-Creation of Micro/Macrotopography Haul Away Spoils	Ac	\$22,407.80
659	Wetland Enhancement	Macro-Micro Topography Creation-On Site Disposal	Ac	\$9,052.53
659	Wetland Enhancement	HU-Macro-Micro Topography Creation-On Site Disposal	Ac	\$10,863.04
659	Wetland Enhancement	Tidal Barrier Removal	No	\$6,203.21
659	Wetland Enhancement	HU-Tidal Barrier Removal	No	\$7,443.85
659	Wetland Enhancement	Tidal Channel Restoration/Establishment	Ac	\$94,381.33
659	Wetland Enhancement	HU-Tidal Channel Restoration/Establishment	Ac	\$113,257.59
659	Wetland Enhancement	Tidal Marsh Excavation	Ac	\$22,688.18
659	Wetland Enhancement	HU-Tidal Marsh Excavation	Ac	\$27,225.81
660	Tree-Shrub Pruning	Pruning - New England Fire Hazard	Ac	\$560.62
660	Tree-Shrub Pruning	HU-Pruning - New England Fire Hazard	Ac	\$672.74
660	Tree-Shrub Pruning	Pruning- High Height	Ac	\$289.89
660	Tree-Shrub Pruning	HU-Pruning- High Height	Ac	\$347.87
660	Tree-Shrub Pruning	Pruning Individual Agroforestry tree - small acreage	No	\$11.86
660	Tree-Shrub Pruning	HU-Pruning Individual Agroforestry tree - small acreage	No	\$14.23
660	Tree-Shrub Pruning	Pruning-Fire Hazard	Ac	\$236.21
660	Tree-Shrub Pruning	HU-Pruning-Fire Hazard	Ac	\$283.45
660	Tree-Shrub Pruning	Pruning-Low Height	Ac	\$190.81
660	Tree-Shrub Pruning	HU-Pruning-Low Height	Ac	\$228.97
660	Tree-Shrub Pruning	Pruning-Wildlife	Ac	\$287.10
660	Tree-Shrub Pruning	HU-Pruning-Wildlife	Ac	\$344.52
666	Forest Stand Improvement	Creating Small Patch Clearcuts	Ac	\$876.87
666	Forest Stand Improvement	HU-Creating Small Patch Clearcuts	Ac	\$1,052.24
666	Forest Stand Improvement	Crop/Mast Tree Release	Ac	\$549.94
666	Forest Stand Improvement	HU-Crop/Mast Tree Release	Ac	\$659.93

Code	Practice	Component	Units	Unit Cost
666	Forest Stand Improvement	Pre-commercial Thinning Pole- Hand tools	Ac	\$510.53
666	Forest Stand Improvement	HU-Pre-commercial Thinning Pole- Hand tools	Ac	\$612.64
666	Forest Stand Improvement	Thinning for Wildlife and Forest Health	Ac	\$638.77
666	Forest Stand Improvement	HU-Thinning for Wildlife and Forest Health	Ac	\$766.52
666	Forest Stand Improvement	Timber Stand Improvement - Chemical, Ground	Ac	\$240.55
666	Forest Stand Improvement	HU-Timber Stand Improvement - Chemical, Ground	Ac	\$288.66
672	Energy Efficient Building Envelope	Building Envelope - Attic Insulation	SqFt	\$0.77
672	Energy Efficient Building Envelope	HU-Building Envelope - Attic Insulation	SqFt	\$0.93
672	Energy Efficient Building Envelope	Greenhouse Bubble Insulation	SqFt	\$0.54
672	Energy Efficient Building Envelope	HU-Greenhouse Bubble Insulation	SqFt	\$0.65
672	Energy Efficient Building Envelope	Greenhouse Screens <= 10,000 sq. ft.	SqFt	\$3.45
672	Energy Efficient Building Envelope	HU-Greenhouse Screens <= 10,000 sq. ft.	SqFt	\$4.14
672	Energy Efficient Building Envelope	Greenhouse Screens > 10,000 sq.ft.	SqFt	\$2.30
672	Energy Efficient Building Envelope	HU-Greenhouse Screens > 10,000 sq.ft.	SqFt	\$2.75
672	Energy Efficient Building Envelope	Greenhouse Solid Insulation	SqFt	\$1.15
672	Energy Efficient Building Envelope	HU-Greenhouse Solid Insulation	SqFt	\$1.38
672	Energy Efficient Building Envelope	Sealant	Ft	\$1.51
672	Energy Efficient Building Envelope	HU-Sealant	Ft	\$1.81
672	Energy Efficient Building Envelope	Wall Insulation	SqFt	\$2.27
672	Energy Efficient Building Envelope	HU-Wall Insulation	SqFt	\$2.72
805	Amending Soil Properties with Lime	Lime Rate > 2.0 Ton	Ac	\$27.15
805	Amending Soil Properties with Lime	HU-Lime Rate > 2.0 Ton	Ac	\$32.58
805	Amending Soil Properties with Lime	Low Rate Lime <= 2.0 Ton	Ac	\$15.96
805	Amending Soil Properties with Lime	HU-Low Rate Lime <= 2.0 Ton	Ac	\$19.16
805	Amending Soil Properties with Lime	Market/Gardens	kSqFt	\$11.69
805	Amending Soil Properties with Lime	HU-Market/Gardens	kSqFt	\$14.03
810	Annual Forages for Grazing Systems	Annual forages mix	Ac	\$75.57

Code	Practice	Component	Units	Unit Cost
810	Annual Forages for Grazing Systems	HU-Annual forages mix	Ac	\$90.68
812	Raised Beds	Framed Raised Bed < 500 sq ft Contamination or Debris Sites only	SqFt	\$6.23
812	Raised Beds	HU-Framed Raised Bed < 500 sq ft Contamination or Debris Sites only	SqFt	\$7.48
812	Raised Beds	Framed Raised Bed greater than or equal to 500 sq ft Contamination or Debris Sites only	SqFt	\$3.52
812	Raised Beds	HU-Framed Raised Bed greater than or equal to 500 sq ft Contamination or Debris Sites only	SqFt	\$4.23
812	Raised Beds	Framed Raised Bed Small Lot Contamination or Debris Sites only	SqFt	\$11.82
812	Raised Beds	HU-Framed Raised Bed Small Lot Contamination or Debris Sites only	SqFt	\$14.18
812	Raised Beds	Unframed Raised Bed field size < 0.10 acres Contamination or Debris Sites only	SqFt	\$4.31
812	Raised Beds	HU-Unframed Raised Bed field size < 0.10 acres Contamination or Debris Sites only	SqFt	\$5.17
812	Raised Beds	Unframed Raised Bedfield size < 0.5 acres Contamination or Debris Sites only	SqFt	\$2.93
812	Raised Beds	HU-Unframed Raised Bedfield size < 0.5 acres Contamination or Debris Sites only	SqFt	\$3.51
821	Low Tunnel Systems	Low tunnel < 1000 square feet- Year 1	SqFt	\$5.28
821	Low Tunnel Systems	HU-Low tunnel < 1000 square feet- Year 1	SqFt	\$6.33
821	Low Tunnel Systems	Low tunnel 1000-5000 square feet, Year 1	SqFt	\$1.36
821	Low Tunnel Systems	HU-Low tunnel 1000-5000 square feet, Year 1	SqFt	\$1.63
821	Low Tunnel Systems	Low tunnel management- Year 2-3	SqFt	\$0.47
821	Low Tunnel Systems	HU-Low tunnel management- Year 2-3	SqFt	\$0.56
823	Organic Management	OM Complex Crops and Livestock	Ac	\$341.37
823	Organic Management	HU-OM Complex Crops and Livestock	Ac	\$409.64
823	Organic Management	OM Complex Crops and Livestock-FI	Ac	\$541.92
823	Organic Management	HU-OM Complex Crops and Livestock-FI	Ac	\$610.19
823	Organic Management	OM Complex Crops Only	Ac	\$246.19
823	Organic Management	HU-OM Complex Crops Only	Ac	\$295.43
823	Organic Management	OM Complex Crops Only-FI	Ac	\$446.74
823	Organic Management	HU-OM Complex Crops Only-FI	Ac	\$495.98
823	Organic Management	OM Simple Crops and Livestock	Ac	\$290.84
823	Organic Management	HU-OM Simple Crops and Livestock	Ac	\$349.01

Code	Practice	Component	Units	Unit Cost
823	Organic Management	OM Simple Crops and Livestock-FI	Ac	\$307.92
823	Organic Management	HU-OM Simple Crops and Livestock-FI	Ac	\$366.09
823	Organic Management	OM Simple Crops Only	Ac	\$217.74
823	Organic Management	HU-OM Simple Crops Only	Ac	\$261.28
823	Organic Management	OM Simple Crops Only-FI	Ac	\$234.81
823	Organic Management	HU-OM Simple Crops Only-FI	Ac	\$278.36
823	Organic Management	OM Simple Crops, Large Acreage	Ac	\$74.19
823	Organic Management	HU-OM Simple Crops, Large Acreage	Ac	\$89.02
823	Organic Management	OM Simple Crops, Large Acreage-FI	Ac	\$91.27
823	Organic Management	HU-OM Simple Crops, Large Acreage-FI	Ac	\$106.10
823	Organic Management	OM Small Scale	Ac	\$1,738.10
823	Organic Management	HU-OM Small Scale	Ac	\$2,085.71
823	Organic Management	OM Small Scale - FI	Ac	\$1,957.90
823	Organic Management	HU-OM Small Scale - FI	Ac	\$2,305.51
823	Organic Management	Organic Pasture/Livestock Management	Ac	\$129.07
823	Organic Management	HU-Organic Pasture/Livestock Management	Ac	\$154.88
827	Strategic Harvested Forage Management	Managing Harvest Forage Grazing	Ac	\$304.67
827	Strategic Harvested Forage Management	HU-Managing Harvest Forage Grazing	Ac	\$365.60
910	TA Planning	TSPR-All Scenarios: 374-Energy Efficient Agricultural Operation	No	\$456.63
910	TA Planning	TSPR-Pest Management: 595-Pest Management Conservation System	No	\$681.38
910	TA Planning	TSPR-Waste Storage Facility All Scenarios: 313-Waste Storage Facility	No	\$2,107.40
911	TA Design	TSPR-All Scenarios: 374-Energy Efficient Agricultural Operation	No	\$456.63
911	TA Design	TSPR-Pest Management: 595-Pest Management Conservation System	No	\$681.38
911	TA Design	TSPR-Waste Storage Facility All Scenarios: 313-Waste Storage Facility	No	\$4,170.87
912	TA Application	TSPR-All Scenarios: 374-Energy Efficient Agricultural Operation	No	\$456.63
912	TA Application	TSPR-Pest Management: 595-Pest Management Conservation System	No	\$681.38
912	TA Application	TSPR-Waste Storage Facility All Scenarios: 313-Waste Storage Facility	No	\$2,795.22

Code	Practice	Component	Units	Unit Cost
913	TA Check-Out	TSPR-All Scenarios: 374-Energy Efficient Agricultural Operation	No	\$456.63
913	TA Check-Out	TSPR-Pest Management: 595-Pest Management Conservation System	No	\$681.38
913	TA Check-Out	TSPR-Waste Storage Facility All Scenarios: 313-Waste Storage Facility	No	\$1,419.58