Mississippi FY 2010 AWEP 0420/2010
HU Payment Schedule
Practice [Cost_Share_ Cost_ | Share
_Code Program Practice_Name Component Unit_Type Unit_Cost | Type | _Rate
102 AWEP CNMP DEVELOPMENT AU (Number of Animals) NO 8.3 PR 100
309 AWEP AGRI-CHEMICAL MIXING CENTER Chemical Mixing Center SQFT 9.7 PR 100
313 AWEP WASTE STORAGE FACILITY Earthwork CU YD 2.6 PR 100
313 AWEP WASTE STORAGE FACILITY Dry Stack SQFT 3.9 PR 100
314 AWEP BRUSH MANAGEMENT Removal of Woody Vegetation (SFP) AC 459 PR 100
316 AWEP ANIMAL MORTALITY FACILITY Small Incinerator EACH 3190.5 PR 100
316 AWEP ANIMAL MORTALITY FACILITY Large Incinerator EACH 5796 PR 100
317 AWEP COMPOSTING FACILITY Composter SQFT 6.3 PR 100
317 AWEP COMPOSTING FACILITY Large Rotary Drum EACH 20160 PR 100
324 AWEP DEEP TILLAGE Deep Tillage AC 9.9 PR 100
328 AWEP CONSERVATION CROP ROTATION Conservation Crop Rotation (Organic) AC 35 PR 100
329 AWEP RESIDUE MANAGEMENT Vegetables (SFP) AC 40.5 PR 100
329 AWEP RESIDUE MANAGEMENT Winter Annuals (SFP) AC 40.5 PR 100
329 AWEP RESIDUE MANAGEMENT Vegetables (Organic) AC 40.5 PR 100
329 AWEP RESIDUE MANAGEMENT Winter Annuals (Organic) AC 40.5 PR 100
338 AWEP PRESCRIBED BURNING Prescribed Silvicultural Burning AC 21.6 PR 100
338 AWEP PRESCRIBED BURNING Prescribed Site Preparation Burning AC 32.4 PR 100
340 AWEP COVER CROP Cover and Green Manure Crop - Cereal Grains/Legumes AC 40.5 PR 100
340 AWEP COVER CROP Cover and Green Manure Crop - Cereal Grains/Legumes (Organic) AC 59.1 PR 100
342 AWEP CRITICAL AREA STABILIZATION Grading and Shaping - Light AC 424 PR 100
342 AWEP CRITICAL AREA STABILIZATION Grading and Shaping - Medium AC 730 PR 100
342 AWEP CRITICAL AREA STABILIZATION Grading and Shaping - Heavy AC 883 PR 100
342 AWEP CRITICAL AREA STABILIZATION Vegetation Only AC 477 PR 100
348 AWEP DAM DIVERSION Earthfill AC 2.7 PR 100
348 AWEP DAM DIVERSION Grouted Rock AC 144 PR 100
350 AWEP SEDIMENT BASIN Without Pipe Spillway CU YD 2.6 PR 100
350 AWEP SEDIMENT BASIN With Pipe Spillway CU YD 3.2 PR 100
351 AWEP WELL DECOMMISSIONING 10" Well Casing or Less JOB 675 PR 100
351 AWEP WELL DECOMMISSIONING 12" Well Casing or Greater JOB 972 PR 100
356 AWEP DIKE Earthwork for Pads LN FT 1.1 PR 100
356 AWEP DIKE Earthwork for Structures CU YD 1.8 PR 100
356 AWEP DIKE Furrow Diking (640 ac CAP) - Sedimentation Resource Concern AC 14.4 PR 100
359 AWEP WASTE TREATMENT LAGOON Earthwork CU YD 4.2 PR 100
360 AWEP CLOSURE OF WASTE IMPOUNDMENT Effluent Pumpout including Sludge CU YD 2.4 PR 100
360 AWEP CLOSURE OF WASTE IMPOUNDMENT Closure of Waste Impoundment CU YD 4 PR 100
362 AWEP DIVERSION Diversion Type 2 LN FT 1.4 PR 100
362 AWEP DIVERSION Diversion Type 1 LN FT 1.6 PR 100
378 AWEP POND Pond Without Pipe CU YD 2.9 PR 100
378 AWEP POND Pond With Pipe CU YD 3.5 PR 100
381 AWEP SILVOPASTURE Loblolly AC 129.6 PR 100
381 AWEP SILVOPASTURE Longleaf AC 198 PR 100
382 AWEP FENCE Fence -Electric-2 strand LN FT 0.7 PR 100
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382 AWEP FENCE Fence - Non-electric-4 strand LN FT 1.6 PR 100
382 AWEP FENCE Small Ruminant (SFP) LN FT 2.3 PR 100
382 AWEP FENCE Wildlife Fence-Non Electric (Organic) LN FT 3.4 PR 100
391 AWEP RIPARIAN FOREST BUFFER Riparian Forest Buffer (Plant RFB w/ Hdwd-Zone 1 & Zone 2 + Grass Zone 3) AC 138.6 PR 100
391 AWEP RIPARIAN FOREST BUFFER Riparian Forest Buffer (Plant RFB w/ Hdwd-Zone 1 + Pines-Zone 2 / No Zone 3) AC 177.3 PR 100
391 AWEP RIPARIAN FOREST BUFFER Riparian Forest Buffer (Plant RFB w/ Hdwd-Zone 1 + Pines-Zone 2 + Grass Zone 3) AC 220.5 PR 100
391 AWEP RIPARIAN FOREST BUFFER Riparian Forest Buffer (Plant RFB w/ Hdwd-Zone 1 and Zone 2 / No Zone 3) AC 238.5 PR 100
393 AWEP FILTER STRIP Native AC 200.7 PR 100
393 AWEP FILTER STRIP Non-Native AC 263.7 PR 100
394 AWEP FIREBREAK Non-Vegetated Firebreak LN FT 0.1 PR 100
394 AWEP FIREBREAK Vegetated Firebreak LN FT 0.3 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval (< $1,800) Each 1198.8 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($1,801-$2,800) Each 1856 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($2,801-$4,000) Each 3153.1 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($4,001-$5,600) Each 4011.8 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($5,601-$7,575) Each 5090.5 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($7,576-$9,650) Each 6930.9 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($9,651-$12,300) Each 8746.2 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Design Cost Interval (12,301-$15,300) Each 11171.7 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Design Cost Interval >$15,301 Each 13949.1 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Design Cost Interval($19,376-$24,200) Each 18262.3 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Design Cost Interval >$24,201 Each 21914.8 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Rock Check Dam, Outlet Protection TON 79.5 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Grouted Rock Chute TON 95 PR 100
412 AWEP GRASS WATERWAY Grass Waterway AC 730 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE Pipeline for Waste Conveyance LN FT 3.1 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE <= 800 gpm, Length of line in excess of 200 feet, or total line from an existing stand/dogleg/line LN FT 4.8 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE 800-1200 gpm, Length of line in excess of 200 feet, or total line from an existing stand/dogleg/line LN FT 6.8 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE 1201-1800 gpm, Length of line in excess of 200 feet, or total line from an existing stand/dogleg/line LN FT 8.2 PR 100
>1800 gpm, Length of line in excess of 200 feet, or total line from an existing
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE stand/dogleg/line LN FT 9.4 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE <=800 gpm, First 200 feet from well w/o existing stand or dogleg. Limit for line 200 ft LN FT 26.6 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE 800-1200 gpm, First 200 feet from well w/o existing stand or dogleg. Limit for line 200 ft LN FT 27.3 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE 1201-1800 gpm, First 200 feet from well w/o existing stand or dogleg. Limit for line 200 ft LN FT 36.7 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE >1800 gpm, First 200 feet from well w/o existing stand or dogleg. Limit for line 200 ft LN FT 38.5 PR 100
430FF AWEP IRRIGATION WATER CONVEYANCE, PIPELINE Steel line for protection used with 430EE LN FT 22.5 PR 100
436 AWEP IRRIGATION STORAGE RESERVOIR Earthwork CU YD 2.6 PR 100
441 AWEP IRRIGATION SYSTEM, MICRO Installed (SFP) AC 1530 PR 100
442 AWEP IRRIGATION SYSTEM, SPRINKLER Installed (SFP) AC 1530 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Flowmeter AC 14.5 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Timer AC 14.5 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Multiple Inlets AC 14.5 PR 100
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449 AWEP IRRIGATION WATER MANAGEMENT 6_3 Markers AC 14.5 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Rice Markers AC 14.5 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Phaucet Program AC 14.5 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT ARS Irrigation Scheduling Program AC 14.5 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Furrow Diking AC 14.5 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Drop Nozzles AC 14.5 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Well Flow Measurement JOB 288 PR 100
460 AWEP LAND CLEARING Terrace, Diversion, Pond - clearing and grubbing non-O&M LN FT 0.5 PR 100
460 AWEP LAND CLEARING New structure (410, 378, 350) - clearing and grubbing AC 360 PR 100
464 AWEP IRRIGATION LAND LEVELING Irrigation Land Leveling CU YD 1 PR 100
484 AWEP MULCHING Plastic Mulching (Organic) AC 272.3 PR 100
490 AWEP FOREST SITE PREPARATION Forest Site Preparation - Light AC 27 PR 100
490 AWEP FOREST SITE PREPARATION Forest Site Preparation - Medium AC 54 PR 100
490 AWEP FOREST SITE PREPARATION Forest Site Preparation - Heavy AC 126 PR 100
490 AWEP FOREST SITE PREPARATION Forest Site Preparation - Mulcher AC 135 PR 100
511 AWEP FORAGE HARVEST MANAGEMENT Forage Harvest Management (Organic) AC 183.6 PR 100
512 AWEP PASTURE AND HAYLAND PLANTING Interseeded Legumes AC 21.6 PR 100
512 AWEP PASTURE AND HAYLAND PLANTING Native AC 191.7 PR 100
512 AWEP PASTURE AND HAYLAND PLANTING Non-Native AC 263.7 PR 100
516 AWEP PIPELINE Pipeline for Watering Facility LN FT 1.9 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 3 to Category 4 AC 79.2 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 2 to Category 4 AC 115.2 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 1 to Category 4 AC 263.7 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 3 to Category 4 (Organic) AC 80.8 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 2 to Category 4 (Organic) AC 117.5 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 1 to Category 4 (Organic) AC 269 PR 100
533 AWEP PUMPING PLANT Pumping Plant > 6" Diameter GPM 2.7 PR 100
533 AWEP PUMPING PLANT Pumping Plant < 6" Diameter GPM 115.2 PR 100
533 AWEP PUMPING PLANT Pump for Waste Conveyance GPM 11.7 PR 100
554 AWEP DRAINAGE WATER MANAGEMENT Nutrient Reduction AC 6 PR 100
561 AWEP HEAVY USE PROTECTION AREA Heavy Use Protection SQFT 1 PR 100
578 AWEP STREAM CROSSING Installed SQFT 4.9 PR 100
580 AWEP STREAMBANK AND SHORELINE PROTECTION Panels LN FT 3.6 PR 100
580 AWEP STREAMBANK AND SHORELINE PROTECTION Rock TON 113.4 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL (Clemson Beaver Pond Leveler) NO 810 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL Field,3' or <riser,<36" pipe NO 1530 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL Field, 3' or <riser, pipe>36" NO 1674 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL Field, >3' riser,<36" pipe NO 2421 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL Field, >3' riser, >36"pipe NO 2718 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR,6' or <riser,<36" pipe NO 4099.5 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR, 6' or <riser, pipe 36"-48" NO 4311 PR 100
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587 AWEP STRUCTURE FOR WATER CONTROL TWR, >6' riser,<36" pipe NO 5418 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR, >6' riser,pipe 36"-48" NO 5877 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR, 6' or <riser, pipe> 48" NO 6516 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR, >6' riser, >48"pipe NO 8316 PR 100
590 AWEP NUTRIENT MANAGEMENT Precision Ag. without Yield Monitor AC 7.2 PR 100
590 AWEP NUTRIENT MANAGEMENT Precision Ag. with Yield Monitor AC 14.4 PR 100
590 AWEP NUTRIENT MANAGEMENT Without Manure (Organic) AC 30.4 PR 100
590 AWEP NUTRIENT MANAGEMENT With Manure (Organic) AC 55 PR 100
590 AWEP NUTRIENT MANAGEMENT Manure/Sludge Analysis EACH 206.1 PR 100
591 AWEP AMENDMENTS FOR TREATMENT OF AG. WASTE Chemical or Biological Additives EACH 337.5 PR 100
595 AWEP PEST MANAGEMENT Herbaceous Weed Control AC 9 PR 100
595 AWEP PEST MANAGEMENT Herbaceous Weed Control (Organic) AC 21.6 PR 100
595 AWEP PEST MANAGEMENT Smutgrass AC 44.1 PR 100
595 AWEP PEST MANAGEMENT Cogongrass AC 121.5 PR 100
595 AWEP PEST MANAGEMENT Organics Group A AC 154.1 PR 100
595 AWEP PEST MANAGEMENT Organics Group B AC 215.3 PR 100
595 AWEP PEST MANAGEMENT Organics Group C AC 542.9 PR 100
600 AWEP TERRACE Narrow Based, Gradient & PTO LN FT 1.1 PR 100
600 AWEP TERRACE Broad Based, Gradient & PTO LN FT 1.6 PR 100
600 AWEP TERRACE Narrow Based, Gradient & PTO w/ 4"-8" Pipe LN FT 85 PR 100
600 AWEP TERRACE Broad Based, Gradient & PTO w/ 4"-8" Pipe LN FT 4 PR 100
600 AWEP TERRACE Narrow Based, Gradient & PTO w/ 10"-15" Pipe LN FT 8.9 PR 100
600 AWEP TERRACE Broad Based, Gradient & PTO w/ 10"-15" Pipe LN FT 9.3 PR 100
601 AWEP VEGETATIVE BARRIERS Vegetative Barriers 3-5' wide 100" 2.1 PR 100
601 AWEP VEGETATIVE BARRIERS Vegetative Barriers 6'-10' wide 100" 4.2 PR 100
601 AWEP VEGETATIVE BARRIERS Affected Crop Acres AC 10 PR 100
607 AWEP SURFACE DRAINAGE WQ Treatment CU YD 6.2 PR 100
607 AWEP SURFACE DRAINAGE WQ Treatment (Eval) JOB 900 PR 100
612 AWEP TREE/SHRUB ESTABLISHMENT Tree/Shrub Establishment (Loblolly Pine Tree Planting) AC 75.6 PR 100
612 AWEP TREE/SHRUB ESTABLISHMENT Tree/Shrub Establishment (Hardwood Tree Planting) AC 108 PR 100
612 AWEP TREE/SHRUB ESTABLISHMENT Tree/Shrub Establishment (Longleaf Pine Tree Planting) AC 144 PR 100
612 AWEP TREE/SHRUB ESTABLISHMENT Tree/Shrub Establishment (Plant w/ Shrub spacing) AC 1296 PR 100
614 AWEP WATERING FACILITIES 150 Gallon Trough EACH 131.4 PR 100
614 AWEP WATERING FACILITIES 300 Gallon Trough EACH 216 PR 100
614 AWEP WATERING FACILITIES 2 Ball Waterer EACH 509.7 PR 100
634 AWEP MANURE TRANSFER Hauling from 26-50 miles TON 13.5 PR 100
634 AWEP MANURE TRANSFER Hauling from 51-75 miles TON 20.3 PR 100
634 AWEP MANURE TRANSFER Hauling from 76-100 miles TON 27 PR 100
634 AWEP MANURE TRANSFER Hauling from 101-125 miles TON 33.8 PR 100
634 AWEP MANURE TRANSFER Hauling from 126-150 miles TON 40.5 PR 100
642 AWEP WATER WELL Water Well <6" (First 100 Feet) LN FT 2880 PR 100
642 AWEP WATER WELL Water Well <6"Feet in Excess of 100 Ft. LN FT 12.6 PR 100
642 AWEP WATER WELL Water Well > 6" First 200 ft (does not include Pumping Plant - 533). Limit for line: 200 ft LN FT 45 PR 100
642 AWEP WATER WELL Water Well > 6" Ft in excess of 100 ft (does not include Pumping Plant - 533) LN FT 9 PR 100
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L-pipe associated with surface water/TWR (does not include Pumping Plant - 533)
642 AWEP WATER WELL limit for line: 75 ft LN FT 22.5 PR 100
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645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Light Strip Disking or Woodland Strip Disking) AC 22.5 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (QVM in Pine Stands) AC 49.5 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Pastureland Wildlife Habitat Transition Zone/Corridor Mgt) AC 50 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Cropland Wildlife Habitat Transition Zone/Corridor Mgt) AC 100 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Convert Cogongrass to Native Vegetation) AC 121.5 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Contol Kudzu in Wildlife Habitat) AC 194.4 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Plant WTZ-C w/ Trees+Shrub Seedlings+NWSG ) AC 482.4 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Plant WTZ-C w/ Trees+Shrub Seedlings) AC 495 PR 100
646 AWEP SHALLOW WATER MANAGEMENT (Catch rainfall Nov 1 - Feb 15 EQIP) AC 2.4 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. (Pastureland Wildlife Field Buffer Mgt) AC 50 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. (Cropland Wildlife Field Buffer Mgt) AC 100 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. (Plant w/ NWSG+L/No Shrubs) AC 200.7 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. (Plant NWSG+L+Shrub ) AC 330.3 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. Pollinator Buffers without NWSG AC 352.8 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. Pollinator Buffers with NWSG AC 401.1 PR 100
655 AWEP FOREST HARVEST TRAILS AND LANDINGS Forest Harvest Trails and Landings (Light) AC 479.7 PR 100
655 AWEP FOREST HARVEST TRAILS AND LANDINGS Forest Harvest Trails and Landings (Medium) AC 780.3 PR 100
656 AWEP CONSTRUCTED WETLAND Constructed Weltand CU YD 4.5 PR | 100
656 AWEP CONSTRUCTED WETLAND Constructed Weltand (Eval) JOB 900 PR | 100
666 AWEP FOREST STAND IMPROVEMENT Forest Stand Improvement - Medium AC 54 PR 100
666 AWEP FOREST STAND IMPROVEMENT Forest Stand Improvement - Cogongrass AC 121.5 PR 100
666 AWEP FOREST STAND IMPROVEMENT Forest Stand Improvement-Kudzu AC 194.4 PR 100
717 AWEP LIVESTOCK SHADE STRUCTURE Installed SQFT 3.9 PR 100
798 AWEP SEASONAL HIGH TUNNEL SYSTEM Seasonal High Tunnel System SQ FT 3.3 PR 100
911 AWEP TA DESIGN TSP Reimbursement for Design NO 0 AM 100
912 AWEP TA APPLICATION TSP Reimbursement for Application NO 0 AM 100
913 AWEP TA CHECK-OUT TSP Reimbursement for Construction Check-Out NO 0 AM 100
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