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Code Program Practice Name Component Units Unit Cost

Cost 
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Permanent 
Easements 

30-Year 
Easements 

Restoration 
Only 

314 WRP Brush Management Biological AC $173.84 AC 100% 75% 75%
314 WRP Brush Management Chemical AC $102.03 AC 100% 75% 75%
314 WRP Brush Management Mechanical AC $39.01 AC 100% 75% 75%
327 WRP Conservation Cover Non-Native AC $377.60 AC 100% 75% 75%
327 WRP Conservation Cover Native AC $449.60 AC 100% 75% 75%
327 WRP Conservation Cover Native plus forbs (additional wildflowers) AC $554.60 AC 100% 75% 75%
327 WRP Conservation Cover Native plus tree/shrubs AC $759.14 AC 100% 75% 75%
342 WRP Critical Area Planting Seeding/Mulching, Seed bed prep. AC $610.48 AC 100% 75% 75%
342 WRP Critical Area Planting Seeding/Mulching, Earth moving AC $1,186.78 AC 100% 75% 75%
382 WRP Fence Fence, High tensile 1strand LF $1.05 AC 100% 75% 75%
382 WRP Fence Fence, High tensile ≤ 3strand LF $2.09 AC 100% 75% 75%
382 WRP Fence Fence, High tensile ≥ 4 strands LF $3.48 AC 100% 75% 75%
390 WRP Riparian Herbaceous Cover Non-Native AC $377.60 AC 100% 75% 75%
390 WRP Riparian Herbaceous Cover Native AC $449.60 AC 100% 75% 75%
390 WRP Riparian Herbaceous Cover Native plus forbs (additional wildflowers) AC $554.60 AC 100% 75% 75%
391 WRP Riparian Forest Buffer Shrub/Tree, Bare Root AC $2,999.13 AC 100% 75% 75%
391 WRP Riparian Forest Buffer Shrub/Tree, Containerized AC $3,266.62 AC 100% 75% 75%
395 WRP Stream Habitat Improvement and Management Cribbing - Mud Sill/Bank Cover LF $76.27 AC 100% 75% 75%
395 WRP Stream Habitat Improvement and Management Mid Stream Structure - 10 Boulder Groups or 3 Log Shelters LF $205.08 AC 100% 75% 75%
395 WRP Stream Habitat Improvement and Management Deflector - 1 Log & Rock, or 2 Rock,  or 3 Root wad LF $2,846.63 AC 100% 75% 75%
395 WRP Stream Habitat Improvement and Management Cross Vanes - 1 Rock or 2 Logs LF $5,003.46 AC 100% 75% 75%
410 WRP Grade Stabilization Structure Grade Stabilization Structure EA $1,038.00 AC 100% 75% 75%
468 WRP Lined Waterway or Outlet Rock Lined SF $2.51 AC 100% 75% 75%
500 WRP Obstruction Removal Concrete Removal SF $3.70 AC 100% 75% 75%
500 WRP Obstruction Removal General Obstruction Removal AC $3,390.00 AC 100% 75% 75%
512 WRP Pasture and Hay Planting Non-Native AC $316.93 AC 100% 75% 75%
512 WRP Pasture and Hay Planting Native AC $377.43 AC 100% 75% 75%
575 WRP Animal Trails and Walkways Driving surface material only SF $0.72 AC 100% 75% 75%
575 WRP Animal Trails and Walkways 4"-6"Base plus surface material w/ geotextile SF $1.37 AC 100% 75% 75%
575 WRP Animal Trails and Walkways 4"-6"Base plus surface material w/ geotextile & special excavation/fill SF $1.66 AC 100% 75% 75%
578 WRP Stream Crossing < 18" Bank Height NO $1,087.67 AC 100% 75% 75%
578 WRP Stream Crossing < 3 Ft Bank Height NO $1,963.67 AC 100% 75% 75%
578 WRP Stream Crossing 3 - 6 Ft Bank Height NO $3,942.11 AC 100% 75% 75%
578 WRP Stream Crossing > 6 Ft Bank Height NO $5,301.50 AC 100% 75% 75%
580 WRP Streambank and Shoreline Protection Bio-engineering LF $98.10 AC 100% 75% 75%
580 WRP Streambank and Shoreline Protection Riprap LF $97.65 AC 100% 75% 75%
580 WRP Streambank and Shoreline Protection Stack Rock/Precast Block CY $98.88 AC 100% 75% 75%
587 WRP Structure for Water Control Water Bar EA $337.42 AC 100% 75% 75%
587 WRP Structure for Water Control Dry Basin  w/ ≤ 100 ft pipe outlet EA $1,266.30 AC 100% 75% 75%
587 WRP Structure for Water Control Trench Drain w/ ≤ 50 ft pipe outlet EA $1,678.95 AC 100% 75% 75%
587 WRP Structure for Water Control Concrete box with grate or inlet control structure w/ ≤ 50 ft pipe outlet EA $1,067.85 AC 100% 75% 75%
612 WRP Tree/Shrub Establishment Interplant Shrub/Tree, Bare Root AC $1,462.07 AC 100% 75% 75%
612 WRP Tree/Shrub Establishment Interplant Shrub/Tree, Containerized AC $1,468.71 AC 100% 75% 75%
612 WRP Tree/Shrub Establishment Shrub/Tree, Bare Root AC $2,924.13 AC 100% 75% 75%
612 WRP Tree/Shrub Establishment Shrub/Tree, Containerized AC $2,937.42 AC 100% 75% 75%
620 WRP Underground Outlet 18" and Less LF $17.30 AC 100% 75% 75%
644 WRP Wetland Wildlife Habitat Management Weed Control & planting AC $13.50 AC 100% 75% 75%
644 WRP Wetland Wildlife Habitat Management Vegetative Manipulation AC $322.08 AC 100% 75% 75%
644 WRP Wetland Wildlife Habitat Management Vernal Pool Management AC $268.84 AC 100% 75% 75%
643 WRP Restoration of Rare and Declining Habitats Bog Turtle, Brush Management - removal of woody vegetation AC $0.00 AC 100% 75% 75%
643 WRP Restoration of Rare and Declining Habitats Bog Turtle, Brush Management - equipment removal of woody vegetation AC $0.00 AC 100% 75% 75%
643 WRP Restoration of Rare and Declining Habitats Bog Turtle, Herbaceous Weed Control - removal of herbaceous weeds AC $0.00 AC 100% 75% 75%
647 WRP Early Successional Habitat Dev./Mgmt. Early Successional Habitat AC $322.08 AC 100% 75% 75%
647 WRP Early Successional Habitat Dev./Mgmt. Forest Cutting AC $536.25 AC 100% 75% 75%
657 WRP Wetland Restoration Wetland Restoration AC $2,447.47 AC 100% 75% 75%
658 WRP Wetland Creation Wetland Creation AC $4,220.47 AC 100% 75% 75%
659 WRP Wetland Enhancement Wetland Enhancement AC $2,932.28 AC 100% 75% 75%
666 WRP Forest Stand Improvement Cutting/killing selected trees & under story vegetation AC $273.00 AC 100% 75% 75%
666 WRP Forest Stand Improvement Mast Tree Release AC $400.00 AC 100% 75% 75%
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