

2008 EQIP Payment Schedule

Practice Code	Practice Name	Scenario	Unit Type	Payment Rate
100	CNMP	CNMP Voluntary	Each	\$1,000.00
100	CNMP	CNMP Required	Each	\$500.00
313	Waste Storage Facility	Stacking Facility	CF	\$2.44
313	Waste Storage Facility	Concrete Liquid Storage	CF	\$1.80
313	Waste Storage Facility	Relocated SlurryStore	CF	\$1.05
313	Waste Storage Facility	Wastewater Storage Tank	GAL	\$2.25
313	Waste Storage Facility	Roof	SF	\$9.00
314	Brush Management	Mowing/Brush-hogging	AC	\$42.37
314	Brush Management	Light Clearing-Heavy Brush	AC	\$348.50
317	Composting Facility	Concrete Paving	SF	\$5.15
317	Composting Facility	Concrete Paving, curbs	SF	\$5.50
317	Composting Facility	Asphalt Paving	SF	\$3.51
317	Composting Facility	Asphalt Paving, curbs	SF	\$3.59
317	Composting Facility	Compacted Gravel Paving	SF	\$2.11
317	Composting Facility	Roof	SF	\$9.00
324	Deep Tillage	Deep Tillage to Alleviate Soil Compaction	AC	\$56.14
328	Conservation Crop Rotation	Rotate Continuous Crop to Hay/crop Rotation	AC	\$148.67
328	Conservation Crop Rotation	Rotate Bedstraw-Infested Hay to Annual Crops	AC	\$162.78
329	Residue Management; No Till/Direct Seed	No-till Establishment of Row Crops	AC	\$66.95
330	Contour Farming	Establishment	AC	\$6.00
340	Cover Crop	Summer Cover Crop/Green Manure	AC	\$260.00
340	Cover Crop	Winter Rye with Disk Harrow	AC	\$24.20
340	Cover Crop	Winter Rye No-Till Drill	AC	\$31.70
340	Cover Crop	Vetch/Oat with Disk Harrow	AC	\$50.00
340	Cover Crop	Organic Winter Rye with Disk Harrow	AC	\$35.00
340	Cover Crop	Organic Winter Rye No-Till Drill	AC	\$42.50
340	Cover Crop	Organic Vetch/Oat with Disk Harrow	AC	\$61.25
340	Cover Crop	Organic Vetch/Oat with No-Till	AC	\$68.75
342	Critical Area Planting	Field Erosion	AC	\$176.23
342	Critical Area Planting	Disturbed Areas	AC	\$800.83
342	Critical Area Planting	Spoil Banks	AC	\$899.01
342	Critical Area Planting	Manual Herbaceous Seeding	AC	\$517.82
342	Critical Area Planting	Tree-Shrub Establishment	AC	\$10,683.01
350	Sediment Basin	Settling Facility, Concrete	CF	\$4.50
356	Dike	Cranberry Dike, Mineral Soils	LF	\$9.00
356	Dike	Cranberry Dike, Organic Soils	LF	\$18.00
362	Diversion	Diversion	LF	\$4.58
366	Anaerobic Digester - Controlled Temperature	Small System	EA	\$75,000.00
366	Anaerobic Digester - Controlled Temperature	Medium System	EA	\$150,000.00
366	Anaerobic Digester - Controlled Temperature	Large System	EA	\$225,000.00
378	Pond	Excavated, Spread < 300 ft	CY	\$1.07
378	Pond	Excavated, Hauled & Spread on-site	CY	\$1.78
378	Pond	Excavated, Hauled off-site	CY	\$2.56
380	Windbreak/Shelterbelt Establishment	2 - Row Establishment	LF	\$3.58
382	Fence	Chain Link Fence	LF	\$11.25
382	Fence	Barbed Wire Fence	LF	\$1.94
382	Fence	Woven Wire Fence	LF	\$2.35
382	Fence	Board Fence	LF	\$3.75
382	Fence	High Tensile Electric	LF	\$1.88
382	Fence	High Tensile Non-Electric	LF	\$1.99
386	Field Border	Establishment	AC	\$290.00
391	Riparian Forest Buffer	Zones 1 & 2	AC	\$1,331.10
391	Riparian Forest Buffer	Natural Regeneration	AC	\$313.88
393	Filter Strip	Seeding & Mulch, Conventional Seeding	AC	\$425.00
393	Filter Strip	Seeding & Mulch, Native Seeding	AC	\$425.00
410	Grade Stabilization Structure	Pipe Drop Structure	EA	\$2,500.00
410	Grade Stabilization Structure	Rock Chute Structure	LF	\$31.56

2008 EQIP Payment Schedule

Practice Code	Practice Name	Scenario	Unit Type	Payment Rate
412	Grassed Waterway	Grass	LF	\$3.28
412	Grassed Waterway	Stone Center	LF	\$6.12
430DD	Irrigation Water Conveyance	Sprinkler, hi-flow systems	DiamInFt	\$0.69
430DD	Irrigation Water Conveyance	Sprinkler, Portable laterals	DiamInFt	\$0.93
430DD	Irrigation Water Conveyance	Micro, ≤ 2" main, < 500 ft, Screen/Disk filter	DiamInFt	\$1.75
430DD	Irrigation Water Conveyance	Micro, ≤ 2" main, 500 - 1500 ft, Screen/Disk filter	DiamInFt	\$1.55
430DD	Irrigation Water Conveyance	Micro, ≤ 2" main, > 1500 ft, Screen/Disk filter	DiamInFt	\$1.45
430DD	Irrigation Water Conveyance	Micro, ≤ 2" main, < 500 ft, Media filter	DiamInFt	\$2.07
430DD	Irrigation Water Conveyance	Micro, ≤ 2" main, 500 - 1500 ft, Media filter	DiamInFt	\$1.71
430DD	Irrigation Water Conveyance	Micro, ≤ 2" main, > 1500 ft, Media filter	DiamInFt	\$1.53
430DD	Irrigation Water Conveyance	Micro, > 2" main, < 1000 ft, Screen/Disk filter	DiamInFt	\$1.50
430DD	Irrigation Water Conveyance	Micro, > 2" main, 1000 - 2000 ft, Screen/Disk filter	DiamInFt	\$1.43
430DD	Irrigation Water Conveyance	Micro, > 2" main, > 2000 ft, Screen/Disk filter	DiamInFt	\$1.38
430DD	Irrigation Water Conveyance	Micro, > 2" main, < 1000 ft, Media filter	DiamInFt	\$1.68
430DD	Irrigation Water Conveyance	Micro, > 2" main, 1000 - 2000 ft, Media filter	DiamInFt	\$1.55
430DD	Irrigation Water Conveyance	Micro, > 2" main, > 2000 ft, Media filter	DiamInFt	\$1.45
430DD	Irrigation Water Conveyance	Cranberry, Mainline, meets min. criteria	AC	\$845.00
430DD	Irrigation Water Conveyance	Cranberry, Mainline, meets higher criteria	AC	\$975.00
430DD	Irrigation Water Conveyance	Cranberry, Mainline retro-fit, meets min. criteria	DiamInFt	\$1.30
430DD	Irrigation Water Conveyance	Cranberry, Mainline retro-fit, meets higher criteria	DiamInFt	\$1.50
430DD	Irrigation Water Conveyance	TW Recovery Conveyance	DiamInFt	\$1.00
436	Irrigation Storage Reservoir	Excavated, Spread < 300 ft	CY	\$1.02
436	Irrigation Storage Reservoir	Excavated, Hauled & Spread on-site	CY	\$1.63
436	Irrigation Storage Reservoir	Excavated, Hauled off-site	CY	\$2.40
441	Irrigation System, Microirrigation	Orchards, conversion to microirrigation	AC	\$600.00
441	Irrigation System, Microirrigation	Vegetables, conversion, durable laterals	AC	\$950.00
441	Irrigation System, Microirrigation	Greenhouse Micro-irrigation Conversion	SF	\$0.03
442	Irrigation System, Sprinkler	Low Pressure (Center Pivot, Lateral Move)	AC	\$195.00
442	Irrigation System, Sprinkler	Renozzle Existing Center Pivot to low pressure	LF	\$3.00
442	Irrigation System, Sprinkler	Cranberry, Swap Heads, meets min. criteria	EA	\$20.00
442	Irrigation System, Sprinkler	Cranberry, Retro-fit, meets min. criteria	AC	\$910.00
442	Irrigation System, Sprinkler	Cranberry, Retro-fit, meets min. criteria, with filter	AC	\$1,023.75
442	Irrigation System, Sprinkler	Cranberry, Retro-fit, meets higher criteria	AC	\$1,050.00
442	Irrigation System, Sprinkler	Cranberry, Retro-fit, meets higher criteria, with filter	AC	\$1,181.25
442	Irrigation System, Sprinkler	Cranberry, Replacement, meets min. criteria	AC	\$1,794.00
442	Irrigation System, Sprinkler	Cranberry, Replacement, meets min. criteria, with filter	AC	\$1,907.75
442	Irrigation System, Sprinkler	Cranberry, Replacement, meets higher criteria	AC	\$2,070.00
442	Irrigation System, Sprinkler	Cranberry, Replacement, meets higher criteria, with filter	AC	\$2,201.25
443	Irrigation System, Surface and Subsurface	Greenhouse Closed Irrigation System	SF	\$7.50
447	Irrigation System, Tailwater Recovery	Excavation, Spread < 300 ft	CY	\$2.04
447	Irrigation System, Tailwater Recovery	Excavation, Hauled & Spread on-site	CY	\$3.25
449	Irrigation Water Management	Cranberry Auto-Start System	EA	\$3,700.00
466	Land Smoothing	Cranberry bog, Land Smoothing	AC	\$250.00
468	Lined Waterway	Riprap lined	LF	\$31.56
512	Pasture and Hayland Planting	Rotate Continuous Crop to Hay/crop Rotation	AC	\$148.67
512	Pasture and Hayland Planting	Convert Continuous Crops to Permanent Coolseason Grass/legumes	AC	\$204.94
512	Pasture and Hayland Planting	Establish Warm Season Grasses For Wildlife	AC	\$373.78
512	Pasture and Hayland Planting	No-Till Establishment of Warm Season Grasses For Wildlife	AC	\$413.03
512	Pasture and Hayland Planting	No-Till Renovation of Coolseason Pasture or Hayland	AC	\$194.39
512	Pasture and Hayland Planting	Frost Seeding for Pasture Rejuvenation	AC	\$60.88
516	Pipeline	Pipeline, Buried	LF	\$2.09
516	Pipeline	Pipeline, Above Ground	LF	\$0.95
521A	Pond Sealing or Lining, Flexible Membrane	Flexible Membrane	SF	\$1.13
528	Prescribed Grazing	Grazing System Implementation	AC	\$50.00

2008 EQIP Payment Schedule

Practice Code	Practice Name	Scenario	Unit Type	Payment Rate
533	Pumping Plant	Pumping Plant, Centrifugal pump and motor, ≤ 5 bhp	BHP	\$125.00
533	Pumping Plant	Pumping Plant, Centrifugal pump and motor, > 5 bhp	BHP	\$75.00
533	Pumping Plant	Submersible Pump, ≤ 3 bhp	BHP	\$275.00
533	Pumping Plant	Submersible Pump >3 bhp	BHP	\$175.00
533	Pumping Plant	Cranberry, Lift Pump, TW Recovery	EA	\$6,500.00
533	Pumping Plant	Solar / Wind Pump for Livestock Watering	EA	\$2,000.00
533	Pumping Plant	Holding Tank, Gravity, Livestock Watering	GAL	\$0.50
558	Roof Runoff Structure	Gutters & Downspouts	LF	\$8.24
558	Roof Runoff Structure	Gutters & Dry Well	LF	\$16.93
558	Roof Runoff Structure	French Drain	LF	\$10.27
560	Access Road	Access Road	SF	\$0.88
561	Heavy Use Area Protection	Concrete Paving	SF	\$5.19
561	Heavy Use Area Protection	Concrete Paving, curbs	SF	\$5.78
561	Heavy Use Area Protection	Concrete Paving, curbs & buckwall	SF	\$5.92
561	Heavy Use Area Protection	Asphalt Paving	SF	\$3.55
561	Heavy Use Area Protection	Asphalt Paving, curbs	SF	\$3.68
561	Heavy Use Area Protection	Compacted Gravel Paving	SF	\$2.15
561	Heavy Use Area Protection	Roof	SF	\$9.00
574	Spring Development	Well Tile	EA	\$1,697.83
574	Spring Development	Tile Drain	LF	\$6.82
575	Animal Trail & Walkway	Animal Trail & Walkway	SF	\$0.96
578	Stream Crossing	Ford	EA	\$1,277.10
578	Stream Crossing	Culvert, Perennial Stream	SF	\$12.22
578	Stream Crossing	Culvert, Intermittent Stream	SF	\$5.36
578	Stream Crossing	Bridge	SF	\$27.50
580	Streambank Protection	Bioengineering with Rock Toe	LF	\$36.25
582	Open Channel	Excavated, Spread < 300 ft	CY	\$2.13
582	Open Channel	Excavated, Hauled & Spread on-site	CY	\$3.32
582	Open Channel	Excavated, Hauled off-site	CY	\$4.87
585	Strip Cropping	Establishment	AC	\$40.00
587	Structure for Water Control	Culvert, ≤ 24" Diameter	DiamInFt	\$0.75
587	Structure for Water Control	Culvert, > 24" Diameter	DiamInFt	\$1.00
587	Structure for Water Control	PVC, Inline WCS, ≤ 10" barrel	EA	\$858.72
587	Structure for Water Control	PVC, Inline WCS, ≥ 12" barrel	EA	\$1,427.59
587	Structure for Water Control	Cranberry, 12" Barrel, 24" Riser	EA	\$1,575.00
587	Structure for Water Control	Cranberry, 12" Barrel, 24" Riser, 20 ft extra pipe	EA	\$1,987.50
587	Structure for Water Control	Cranberry, 15" Barrel, 24" Riser	EA	\$1,650.00
587	Structure for Water Control	Cranberry, 15" Barrel, 24" Riser, 20 ft extra pipe	EA	\$2,137.50
587	Structure for Water Control	Cranberry, 18" Barrel, 30" Riser	EA	\$1,875.00
587	Structure for Water Control	Cranberry, 18" Barrel, 30" Riser, 20 ft extra pipe	EA	\$2,437.50
587	Structure for Water Control	Cranberry, 24" Barrel, 36" Riser	EA	\$2,025.00
587	Structure for Water Control	Cranberry, 24" Barrel, 36" Riser, 20 ft extra pipe	EA	\$2,775.00
587	Structure for Water Control	Cranberry, 30" Barrel, 42" Riser	EA	\$2,325.00
587	Structure for Water Control	Cranberry, 30" Barrel, 42" Riser, 20 ft extra pipe	EA	\$3,225.00
587	Structure for Water Control	Cranberry, 36" Barrel, 48" Riser	EA	\$2,775.00
587	Structure for Water Control	Cranberry, 36" Barrel, 48" Riser, 20 ft extra pipe	EA	\$3,975.00
587	Structure for Water Control	Cranberry, 42" Barrel, 54" Riser	EA	\$3,450.00
587	Structure for Water Control	Cranberry, 42" Barrel, 54" Riser, 20 ft extra pipe	EA	\$5,100.00
587	Structure for Water Control	Cranberry, 42" Barrel, 60" Riser	EA	\$3,750.00
587	Structure for Water Control	Cranberry, 42" Barrel, 60" Riser, 20 ft extra pipe	EA	\$6,225.00
587	Structure for Water Control	Cranberry, 48" Barrel, 72" Riser	EA	\$4,875.00
587	Structure for Water Control	Cranberry, 48" Barrel, 72" Riser, 20 ft extra pipe	EA	\$7,350.00
587	Structure for Water Control	Cranberry, 60" Barrel, 72" Riser	EA	\$5,700.00
587	Structure for Water Control	Cranberry, 60" Barrel, 72" Riser, 20 ft extra pipe	EA	\$8,812.50
590	Nutrient Management	Managing Fertilizer + Lime	AC	\$30.00
590	Nutrient Management	Managing Manure, Fertilizer + Lime	AC	\$40.00
590	Nutrient Management	Managing Manure, Fertilizer + Lime in Certified Organic Systems	AC	\$50.00

2008 EQIP Payment Schedule

Practice Code	Practice Name	Scenario	Unit Type	Payment Rate
595	Pest Management	Veg.-Sm Fruit - Medium IPM	AC	\$30.00
595	Pest Management	Veg.-Sm Fruit - High IPM	AC	\$80.00
595	Pest Management	Orchard - Medium IPM	AC	\$30.00
595	Pest Management	Orchard - High IPM	AC	\$80.00
595	Pest Management	Old Orchard Removal	AC	\$750.00
595	Pest Management	Cranberry-Medium IPM	AC	\$30.00
595	Pest Management	Cranberry-Sanding	AC	\$400.00
595	Pest Management	Invasives Control - Chemical	AC	\$358.50
595	Pest Management	Deer Fence	AC	\$250.00
600	Terrace	Terrace	LF	\$3.05
606	Subsurface Drain	PE Tubing, gravel envelope	LF	\$5.50
606	Subsurface Drain	PE Tubing, no envelope	LF	\$4.50
606	Subsurface Drain	Footing Drain (Backfill Case 1)	LF	\$8.63
606	Subsurface Drain	Footing Drain (Backfill Case 2)	LF	\$2.63
606	Subsurface Drain	Footing Drain (Backfill Case 3 & 4)	LF	\$7.50
614	Watering Facility	Permanent, Tank & foundation	EA	\$400.00
614	Watering Facility	Moveable Tank	EA	\$110.00
614	Watering Facility	Waterer with Nose Pump	EA	\$350.00
620	Underground Outlet	4" to 10" with outlet pipe	DiamInFt	\$0.87
620	Underground Outlet	Surface Drain - riser, pipe & outlet	LF	\$7.87
620	Underground Outlet	Surface Drain - catch basin, < 12" pipe	LF	\$8.74
620	Underground Outlet	Surface Drain - catch basin, 12" - 24" pipe	LF	\$15.74
620	Underground Outlet	Surface Drain - catch basin, > 24" pipe	LF	\$26.24
633	Waste Utilization	Spreading Solid or Liquid Manure on New Land	AC	\$46.66
634	Manure Transfer	Manure to Storage by Gravity	EA	\$6,000.00
634	Manure Transfer	Wastewater to Storage by Gravity	LF	\$10.58
634	Manure Transfer	Manure to Storage, Pushoff	EA	\$1,200.00
634	Manure Transfer	Manure to Storage, Pumped	EA	\$22,500.00
634	Manure Transfer	Wastewater to Storage or Treatment, Pumped	EA	\$3,750.00
634	Manure Transfer	Wastewater from Sediment Basin, Gravity, no dosing	LF	\$10.95
634	Manure Transfer	Wastewater to Treatment, Gravity, Pre-treated and Dosed	EA	\$9,750.00
634	Manure Transfer	Wastewater to Treatment, Pumped, Pre-treated and Dosed	EA	\$10,875.00
635	Wastewater Treatment Strip	Treatment Strip without distribution system	SF	\$0.53
635	Wastewater Treatment Strip	Strip with Gravel Trench Distribution	SF	\$0.60
635	Wastewater Treatment Strip	Barnyard Strip with Slotted Curb	SF	\$0.71
635	Wastewater Treatment Strip	Strip with Perforated Pipe Manifold	SF	\$0.68
638	Water and Sediment Control Basin	Water and Sediment Control Basin	LF	\$3.05
642	Well	Well, All Types	EA	\$2,000.00
642	Well	Well Yield Test	EA	\$2,500.00
644	Wetland Wildlife Habitat Management	Management	AC	\$20.00
645	Upland Wildlife Habitat Management	Management	AC	\$20.00
647	Early Successional Habitat Development/Management	Herbaceous Management	AC	\$61.69
647	Early Successional Habitat Development/Management	Clear Shrub/sapling up to 4" DBH	AC	\$310.70
647	Early Successional Habitat Development/Management	Tree Clearing <8" DBH - No Timber	AC	\$810.70
647	Early Successional Habitat Development/Management	Tree Clearing >8" DBH - No Timber	AC	\$1,642.80
647	Early Successional Habitat Development/Management	Tree Clearing w/ Timber	AC	\$196.40
656	Constructed Wetland	≤ 5000 sq ft	SF	\$1.50
656	Constructed Wetland	> 5000 sq ft	SF	\$1.13
660	Tree/Shrub Pruning	3-8" diameter trees	LF	\$0.15
666	Forest Stand Improvement	Oak Regen <8" - No Timber	AC	\$810.70
666	Forest Stand Improvement	Oak Regen >8" - No Timber	AC	\$1,642.80
666	Forest Stand Improvement	Oak Regen - Timber	AC	\$196.40
666	Forest Stand Improvement	Thinning	AC	\$90.00
702	Agrichemical Mixing Facility	Facility without Roof	SF	\$15.19
702	Agrichemical Mixing Facility	Roofed Facility	SF	\$28.69

2008 EQIP Payment Schedule

Practice Code	Practice Name	Scenario	Unit Type	Payment Rate
706	Shellfish Aquaculture Management	Off-Bottom Culture	Grant	\$688.33
706	Shellfish Aquaculture Management	Remote Off-Bottom Culture	Grant	\$1,370.00
706	Shellfish Aquaculture Management	Bottom Culture	Grant	\$1,283.33
706	Shellfish Aquaculture Management	Bottom Culture with Buffer	Grant	\$1,416.66
706	Shellfish Aquaculture Management	Remote Bottom Culture	Grant	\$1,965.00
706	Shellfish Aquaculture Management	Remote Bottom with Buffer	Grant	\$2,083.33
789	Transition to Organic Production	Crops, Vegies & Fruit	AC	\$200.00
789	Transition to Organic Production	Hay & Pasture	AC	\$100.00
910	TA Planning	TA Planning	NO.	\$0.00
911	TA Design	TA Design	NO.	\$0.00
912	TA Application	TA Application	NO.	\$0.00
913	TA Check-Out	TA Construction Check-Out	NO.	\$0.00