Cost_S

Practice_ hare Pr Practice_Name Component Unit_Ty Unit_Cost Cost_ | Share
Code pe Type | _Rate
ogram
472 EQIP Access Control Heavy Steel Gate Ea 663.79 PR 100
472 EQIP Access Control Hibernacula Gate Ea 6000 PR 100
560 Access Road Level Rd <4% - Single | Ln Ft 13.01
EQIP Lane, Gravel PR 100
560 Access Road Sloping Rd, 4% and Ln Ft 14.59
EQIP greater - single lane PR 100
560 Access Road Level Rd., <4% Ln Ft 15.98
EQIP w/geotextile PR 100
560 Access Road Sloping Rd, 4% and Ln Ft 17.56
EQIP greater w/geotextile PR 100
560 EQIP Access Road Repair Ln Ft 6.32 PR 100
122 Ag Energy Management - | Non-Livestock - Single No 1908.38
EQIP HQ - CAP Enterprise PR 100
122 Ag Energy Management - | Non-Livestock - Two No 2440.88
EQIP HQ - CAP Enterprises PR 100
122 Ag Energy Management - | Non-Livestock - Three No
EQIP HQ - CAP Enterprises 3306.38 PR 100
122 Ag Energy Management - Mixed Enterprises No
EQIP HQ - CAP 786 PR 100
314 EQIP Brush Management Light Mechanical Ac 93.02 PR 100
314 EQIP Brush Management Medium Mechanical Ac 452.14 PR 100
314 EQIP Brush Management Heavy Mechanical Ac 678.2 PR 100
314 EQIP Brush Management Moderate Chemical Ac 332.16 PR 100
314 Brush Management Difficult Chemical Ac 546.86
EQIP Control PR 100
327 EQIP Conservation Cover Warm Season Grass Ac 715.61 PR 100
327 Conservation Cover Cool Season Ac 602.29
EQIP grass/legume PR 100
327 Conservation Cover Maintenance - Lime Ac 237.83
EQIP Only PR 100
327 EQIP Conservation Cover Pollinator- Low Mgmt Ac 1243 PR 100
327 EQIP Conservation Cover Pollinator -Intensive Ac 1979.5 PR 100
342 EQIP Critical Area Planting Critical Area Planting Ac 1171.52 PR 100
362 EQIP Diversion Diversion Ln Ft 5.41 PR 100
647 Early Successional Habitat Rotary Mowing Ac 103.5
Development/
EQIP Management PR 100
647 Early Successional Habitat Brush Saw Ac 300
Development/
EQIP Management PR 100
647 Early Successional Habitat Delayed Mowing Ac 51.75
Development/
EQIP Management PR 100
647 Early Successional Habitat Clear Openings - Ac 562.5
Development/ Average Site
EQIP Management PR 100
647 Early Successional Habitat Clear Openings - Ac 1125
Development/ Moderate Site
EQIP Management PR 100
647 Early Successional Habitat Clear Openings - Ac 1400
Development/ Difficult Site
EQIP Management PR 100




393 EQIP Filter Strip Filter Strip Ac 497.84 PR 100
142 Fish & Wildlife Habitat F&W Habitat Man CAP No 2136.96

EQIP Management CAP PR 100
396 EQIP Fish Passage Culvert Removal Ea 1412.51 PR 100
396 Fish Passage Arch Culverts 20'x 8" | LnFt 2325

EQIP 3.5" PR 100
396 Fish Passage Arch Culverts 16'x 6' | Ln Ft 2025

EQIP 7.5" PR 100
396 EQIP Fish Passage Fish Ladder Ea 129209.25 | PR 100
396 EQIP Fish Passage Dam Removal Ln Ft 4570.28 PR 100
106 EQIP | Forest Management CAP FMP <50 AC No 1052.25 PR 100
106 EQIP | Forest Management CAP FMP 51 - 100 AC No 1394.25 PR 100
106 EQIP | Forest Management CAP FMP 101 - 200 AC No 2225.25 PR 100
106 EQIP | Forest Management CAP FMP 201 - 400 AC No 2981.25 PR 100
106 EQIP | Forest Management CAP FMP 401 - 600 AC No 3996 PR 100
106 EQIP | Forest Management CAP FMP 601 - 1000 AC No 5100 PR 100
666 Forest Stand Improvement | Light-Moderate Stand Ac 368.1

EQIP Thinning PR 100
666 Forest Stand Improvement | Heavy Stand Thinning Ac 536.46

EQIP PR 100
666 Forest Stand Improvement Crop-Mast Tree Ac 357.38

EQIP Release PR 100
655 EQIP | Forest Trails & Landings Average Sites Ac 3393 PR 100
655 Forest Trails & Landings Moderately Difficult Ac 7823.45

EQIP Sites PR 100
655 EQIP Forest Trails & Landings Difficult Sites Ac 10818 PR 100
655 EQIP | Forest Trails & Landings Landings Ac 1773 PR 100
655 EQIP Forest Trails & Landings Forest Trail Repair Ac 1368 PR 100
655 Forest Trails & Landings | Avg Site with Complex Ea 5800.5

Mobility (Temp Bridge)

EQIP PR 100
410 Grade Stabilization Bioengineering Ln Ft 170.32

EQIP Structure PR 100
410 Grade Stabilization Gabion Weir Ln Ft 241.17

EQIP Structure PR 100
410 Grade Stabilization Rock Lined Chute Ln Ft 111.15

EQIP Structure PR 100
410 Grade Stabilization Concrete Drop Ln Ft 315.32

EQIP Structure Structure PR 100
315 Herbaceous Weed Control Difficult Chemical Ac 1500

EQIP PR | 100
315 Herbaceous Weed Control | Pasture and Hayland Ac 180

and Invasives - Low

EQIP Density PR 100
315 Herbaceous Weed Control | Invasives - Average Ac 412.5

EQIP Chemical PR 100
468 EQIP | Lined Waterway or Outlet Lined WW or Outlet Sq Ft 3.02 PR 100
484 EQIP Mulching Straw Mulch Ac 729.75 PR 100
500 Obstruction Removal Tree and Boulder Ac 2249.1

EQIP Removal PR 100
500 EQIP Obstruction Removal Debris Removal Ac 1782.9 PR 100
643 Restoration and Chainsaw Clearing Ac 1000

Management of Declining

EQIP Habitats PR 100

391 EQIP Riparian Forest Buffer Zone 1 and 2 Ac 7168.15 PR 100




350 EQIP Sediment Basin Drop Inlet CuvYd 16.53 PR 100
350 EQIP Sediment Basin Rock Check Basin CuYd 12.81 PR 100
578 EQIP Stream Crossing Culvert 12"- 24" Ln Ft 40.84 PR 100
578 EQIP Stream Crossing Culvert 36" Ln Ft 75.9 PR 100
578 EQIP Stream Crossing Culvert >36" Ln Ft 108.08 PR 100
578 EQIP Stream Crossing Concrete Box Culvert | Ln Ft 373.77 PR 100
578 EQIP Stream Crossing Stone Fords Ln Ft 35.95 PR 100
578 EQIP Stream Crossing Timber Bridge Ln Ft 743.63 PR 100
578 EQIP Stream Crossing Steel Bridge Ln Ft 949.69 PR 100
578 EQIP Stream Crossing Pre Fab Bridge Ln Ft 1204.41 PR 100
395 Stream Habitat Wood Additions Ft 1.65
Improvement and

EQIP Management PR 100
580 Streambank & Shoreline Stream & Shore Ln Ft 110.25

EQIP Protection Protection PR 100
587 Structure for Water Control Gabion Structure Ft 714.65

EQIP PR 100
587 Structure for Water Control | In-line Water Control Ea 6552.98

EQIP Level PR 100
587 Structure for Water Control | Instream Rock Chute Ln Ft 200.07

EQIP PR | 100
587 Structure for Water Control | Pipe Replacement 12" -| Ea 19078.13

EQIP 18" PR 100
587 Structure for Water Control | Pipe Replacement >21" Ea 30793.13

EQIP PR | 100
606 EQIP Subsurface Drain 4" PVC Pipe Ln Ft 11.83 PR 100
606 EQIP Subsurface Drain 4" CPPE Pipe Ln Ft 6.35 PR 100
612 Tree/Shrub Establishment | 1 Gal Shrubs - Native Ea 15

EQIP Shrubs PR 100
612 Tree/Shrub Establishment | 1 Gal Shrubs w/Deer Ea 18.75

EQIP Protection PR 100
612 Tree/Shrub Establishment | Native Shrub Seed - Ac 297.75

EQIP Seed Wildlife Shrubs PR 100
612 Tree/Shrub Establishment Live Stakes Ea 2.59

EQIP PR | 100
612 Tree/Shrub Establishment Bare Root Ea 1.88

EQIP PR 100
660 Tree/Shrub Pruning Mast Tree Pruning |per tree

EQIP 18 PR 100
490 Tree/Shrub Site Pine/Aspen Ac

EQIP Preparation 423 PR 100
490 Tree/Shrub Site New England Cottontail [ Ac

EQIP Preparation 637.5 PR 100
490 Tree/Shrub Site Medium Disk Ac

EQIP Preparation 167.7 PR 100
620 Underground Outlet Concrete Drop Inletand| Ln Ft

EQIP 8" PVC Pipe 12.61 PR 100
620 EQIP Underground Outlet 4" PVC Pipe Ln Ft 6.16 PR 100
645 Upland Wildlife Habitat Ea

EQIP Management Apple Tree Release 14.68 PR 100
645 Upland Wildlife Habitat Duck Boxes Ea

Management Nesting/Roosting

EQIP Structures 41.76 PR 100
645 Upland Wildlife Habitat Mowing - Light brush Ac

EQIP Management hog 70.77 PR 100




645 Upland Wildlife Habitat Ea

EQIP Management Snag creation 13.65 PR 100
645 Upland Wildlife Habitat Heavy Control for Ac

Management Conversion to

EQIP Grassland 343.65 PR 100
659 Wetland Enhancement Broadcast Native Ac

EQIP Wetland Mix 1936.5 PR 100
659 EQIP Wetland Enhancement Native Wetland Plugs Ac 4291.88 PR 100
659 Wetland Enhancement Hydrologic Cu Yd

EQIP Improvement 30.31 PR 100
657 EQIP Wetland Restoration Fresh Water Wetland | Cu Yd 9.85 PR 100
910 EQIP TA Planning TA Planning no 0 AM 100
911 EQIP TA Design TA Design no 0 AM 100
912 EQIP TA Application TA Application no 0 AM 100
913 EQIP TA Checkout TA Checkout no 0 AM 100




