

FY12 General EQIP Payment Schedule

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
102	COMPREHENSIVE NUTRIENT MANAGEMENT PLAN CAP	CNMP CAP	NO	\$2,563.20
102	COMPREHENSIVE NUTRIENT MANAGEMENT PLAN CAP	HU CNMP CAP	NO	\$3,075.84
104	NUTRIENT MANAGEMENT CAP	Nutrient Management CAP <100 AC	NO	\$1,596.00
104	NUTRIENT MANAGEMENT CAP	HU Nutrient Management CAP <100 AC	NO	\$1,915.20
104	NUTRIENT MANAGEMENT CAP	Nutrient Management CAP >300 AC	NO	\$2,268.00
104	NUTRIENT MANAGEMENT CAP	HU Nutrient Management CAP >300 AC	NO	\$2,721.60
104	NUTRIENT MANAGEMENT CAP	Nutrient Mangement CAP 101-300 AC	NO	\$1,890.00
104	NUTRIENT MANAGEMENT CAP	HU Nutrient Mangement CAP 101-300 AC	NO	\$2,268.00
106	FOREST MANAGEMENT PLAN	FMP > 2000 acres	NO	\$2,454.75
106	FOREST MANAGEMENT PLAN	HU FMP > 2000 acres	NO	\$2,945.70
106	FOREST MANAGEMENT PLAN	FMP 10-25 acres	NO	\$829.50
106	FOREST MANAGEMENT PLAN	HU FMP 10-25 acres	NO	\$995.40
106	FOREST MANAGEMENT PLAN	FMP 26 - 40 acres	NO	\$1,044.00
106	FOREST MANAGEMENT PLAN	HU FMP 26 - 40 acres	NO	\$1,252.80
106	FOREST MANAGEMENT PLAN	FMP 41 - 2000 acres	NO	\$1,116.00
106	FOREST MANAGEMENT PLAN	HU FMP 41 - 2000 acres	NO	\$1,339.20
114	INTEGRATED PEST MANAGEMENT CAP	IPM CAP	NO	\$1,260.00
114	INTEGRATED PEST MANAGEMENT CAP	HU IPM CAP	NO	\$1,512.00
118	IRRIGATION WATER MANAGEMENT CAP	Irrigation Water Management Plan	NO	\$1,942.50
118	IRRIGATION WATER MANAGEMENT CAP	HU Irrigation Water Management Plan	NO	\$2,331.00
130	DRAINAGE WATER MANAGEMENT PLAN	DWM CAP with Map	NO	\$1,415.29
130	DRAINAGE WATER MANAGEMENT PLAN	HU DWM CAP with Map	NO	\$1,698.35
130	DRAINAGE WATER MANAGEMENT PLAN	DWM CAP without Map	NO	\$1,626.37
130	DRAINAGE WATER MANAGEMENT PLAN	HU DWM CAP without Map	NO	\$1,951.64
134	AWEP TRANSITION PLAN	AWEP Transition from Irrigated to Dry CAP	NO	\$1,125.00
134	AWEP TRANSITION PLAN	HU AWEP Transition from Irrigated to Dry CAP	NO	\$1,350.00
138	ORGANIC TRANSITION CAP	Conservation Plan Supporting Organic Transition	NO	\$1,560.00
138	ORGANIC TRANSITION CAP	HU Conservation Plan Supporting Organic Transition	NO	\$1,872.00
309	AGRICHEMICAL HANDLING FACILITY	Facility/Structure	GAL	\$18.33
309	AGRICHEMICAL HANDLING FACILITY	HU Facility/Structure	GAL	\$27.50
313	WASTE STORAGE FACILITY	Above ground tank - 30 kgal or less	KGAL	\$750.00
313	WASTE STORAGE FACILITY	HU Above ground tank - 30 kgal or less	KGAL	\$900.00
313	WASTE STORAGE FACILITY	Above ground tank - greater than 30 kgal	KGAL	\$337.50
313	WASTE STORAGE FACILITY	HU Above ground tank - greater than 30 kgal	KGAL	\$405.00
313	WASTE STORAGE FACILITY	Below ground tank - without lid	KGAL	\$375.00
313	WASTE STORAGE FACILITY	HU Below ground tank - without lid	KGAL	\$450.00
313	WASTE STORAGE FACILITY	Below ground tank -with lid	KGAL	\$1,200.00
313	WASTE STORAGE FACILITY	HU Below ground tank -with lid	KGAL	\$1,440.00

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
313	WASTE STORAGE FACILITY	Concrete - Flatwork	CY	\$285.00
313	WASTE STORAGE FACILITY	HU Concrete - Flatwork	CY	\$342.00
313	WASTE STORAGE FACILITY	Concrete - Formed	CY	\$375.00
313	WASTE STORAGE FACILITY	HU Concrete - Formed	CY	\$450.00
313	WASTE STORAGE FACILITY	Concrete - Precast Block	CY	\$66.00
313	WASTE STORAGE FACILITY	HU Concrete - Precast Block	CY	\$79.20
313	WASTE STORAGE FACILITY	Concrete - Precast Panels	NO	\$82.50
313	WASTE STORAGE FACILITY	HU Concrete - Precast Panels	NO	\$99.00
313	WASTE STORAGE FACILITY	Pond	KGAL	\$15.00
313	WASTE STORAGE FACILITY	HU Pond	KGAL	\$18.00
313	WASTE STORAGE FACILITY	Pond - High water table or imported material	KGAL	\$21.00
313	WASTE STORAGE FACILITY	HU Pond - High water table or imported material	KGAL	\$25.20
313	WASTE STORAGE FACILITY	Roof	SqFt	\$9.75
313	WASTE STORAGE FACILITY	HU Roof	SqFt	\$11.70
313	WASTE STORAGE FACILITY	Wood Walls	LF	\$12.73
313	WASTE STORAGE FACILITY	HU Wood Walls	LF	\$15.27
313	WASTE STORAGE FACILITY	Wood Walls Organic	LF	\$17.23
313	WASTE STORAGE FACILITY	HU Wood Walls Organic	LF	\$20.67
314	BRUSH MANAGEMENT	Biological	AC	\$102.89
314	BRUSH MANAGEMENT	HU Biological	AC	\$123.46
314	BRUSH MANAGEMENT	Chemical	AC	\$16.93
314	BRUSH MANAGEMENT	HU Chemical	AC	\$20.31
314	BRUSH MANAGEMENT	Hand Cut - Low Density	AC	\$33.22
314	BRUSH MANAGEMENT	HU Hand Cut - Low Density	AC	\$39.86
314	BRUSH MANAGEMENT	Hand Cut - Moderate Density	AC	\$110.47
314	BRUSH MANAGEMENT	HU Hand Cut - Moderate Density	AC	\$132.57
314	BRUSH MANAGEMENT	Heavy Equipment - High Density	AC	\$171.24
314	BRUSH MANAGEMENT	HU Heavy Equipment - High Density	AC	\$205.49
314	BRUSH MANAGEMENT	Heavy Equipment - Moderate Density	AC	\$72.75
314	BRUSH MANAGEMENT	HU Heavy Equipment - Moderate Density	AC	\$87.30
314	BRUSH MANAGEMENT	Light Equipment	AC	\$51.57
314	BRUSH MANAGEMENT	HU Light Equipment	AC	\$61.89
315	HERBACEOUS WEED CONTROL	Biological	AC	\$103.84
315	HERBACEOUS WEED CONTROL	HU Biological	AC	\$124.60
315	HERBACEOUS WEED CONTROL	Chemical Equip Spot	AC	\$51.26
315	HERBACEOUS WEED CONTROL	HU Chemical Equip Spot	AC	\$61.52
315	HERBACEOUS WEED CONTROL	Chemical Equip Band/Broadcast	AC	\$20.15
315	HERBACEOUS WEED CONTROL	HU Chemical Equip Band/Broadcast	AC	\$24.18

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
315	HERBACEOUS WEED CONTROL	Chemical Hand Spot	AC	\$104.74
315	HERBACEOUS WEED CONTROL	HU Chemical Hand Spot	AC	\$125.69
315	HERBACEOUS WEED CONTROL	Mechanical Band/Broadcast	AC	\$16.00
315	HERBACEOUS WEED CONTROL	HU Mechanical Band/Broadcast	AC	\$19.20
315	HERBACEOUS WEED CONTROL	Mechanical Hand Spot	AC	\$80.00
315	HERBACEOUS WEED CONTROL	HU Mechanical Hand Spot	AC	\$96.00
315	HERBACEOUS WEED CONTROL	Riparian Speciality Site	AC	\$310.24
315	HERBACEOUS WEED CONTROL	HU Riparian Speciality Site	AC	\$372.29
315	HERBACEOUS WEED CONTROL	Priority Habitat	AC	\$190.97
315	HERBACEOUS WEED CONTROL	HU Priority Habitat	AC	\$229.17
316	ANIMAL MORTALITY FACILITY	Concrete - Flatwork	CY	\$285.00
316	ANIMAL MORTALITY FACILITY	HU Concrete - Flatwork	CY	\$342.00
316	ANIMAL MORTALITY FACILITY	Concrete - Formed	CY	\$375.00
316	ANIMAL MORTALITY FACILITY	HU Concrete - Formed	CY	\$450.00
316	ANIMAL MORTALITY FACILITY	Concrete - Precast Block	CY	\$66.00
316	ANIMAL MORTALITY FACILITY	HU Concrete - Precast Block	CY	\$79.20
316	ANIMAL MORTALITY FACILITY	Process Evaluation	NO	\$375.00
316	ANIMAL MORTALITY FACILITY	HU Process Evaluation	NO	\$450.00
316	ANIMAL MORTALITY FACILITY	Roof	SqFt	\$9.75
316	ANIMAL MORTALITY FACILITY	HU Roof	SqFt	\$11.70
316	ANIMAL MORTALITY FACILITY	Wood Walls	LF	\$12.73
316	ANIMAL MORTALITY FACILITY	HU Wood Walls	LF	\$15.27
316	ANIMAL MORTALITY FACILITY	Wood Walls Organic	LF	\$17.23
316	ANIMAL MORTALITY FACILITY	HU Wood Walls Organic	LF	\$20.67
317	COMPOSTING FACILITY	Concrete - Flatwork	CY	\$285.00
317	COMPOSTING FACILITY	HU Concrete - Flatwork	CY	\$342.00
317	COMPOSTING FACILITY	Concrete - Formed	CY	\$375.00
317	COMPOSTING FACILITY	HU Concrete - Formed	CY	\$450.00
317	COMPOSTING FACILITY	Concrete - Precast Block	CY	\$66.00
317	COMPOSTING FACILITY	HU Concrete - Precast Block	CY	\$79.20
317	COMPOSTING FACILITY	Process Evaluation	NO	\$375.00
317	COMPOSTING FACILITY	HU Process Evaluation	NO	\$450.00
317	COMPOSTING FACILITY	Roof	SqFt	\$9.75
317	COMPOSTING FACILITY	HU Roof	SqFt	\$11.70
317	COMPOSTING FACILITY	Wood Walls	LF	\$12.73
317	COMPOSTING FACILITY	HU Wood Walls	LF	\$15.27
317	COMPOSTING FACILITY	Organic Wood Walls	LF	\$17.23
317	COMPOSTING FACILITY	HU Organic Wood Walls	LF	\$20.67

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
324	DEEP TILLAGE	Deep Tillage	AC	\$15.00
324	DEEP TILLAGE	HU Deep Tillage	AC	\$22.50
327	CONSERVATION COVER	Seeding, Remote area or Small (<5) acres	AC	\$341.40
327	CONSERVATION COVER	HU Seeding, Remote area or Small (<5) acres	AC	\$409.67
327	CONSERVATION COVER	Seeding-Eastside	AC	\$93.97
327	CONSERVATION COVER	HU Seeding-Eastside	AC	\$112.77
327	CONSERVATION COVER	Seeding-Westside	AC	\$255.67
327	CONSERVATION COVER	HU Seeding-Westside	AC	\$306.81
328	CONSERVATION CROP ROTATION	Crop Rotation Basic	AC	\$5.25
328	CONSERVATION CROP ROTATION	HU Crop Rotation Basic	AC	\$6.30
329	RESIDUE and TILLAGE MANAGEMENT, NO-TILL, STRIP TILL AND DIRECT SEED	No-till/Strip-till/Direct Seed System	AC	\$52.50
329	RESIDUE and TILLAGE MANAGEMENT, NO-TILL, STRIP TILL AND DIRECT SEED	HU No-till/Strip-till/Direct Seed System	AC	\$63.00
332	CONTOUR BUFFER STRIPS	Seeding of Buffer Strips	AC	\$93.97
332	CONTOUR BUFFER STRIPS	HU Seeding of Buffer Strips	AC	\$112.77
340	COVER CROP	Irrigated Cover	AC	\$67.84
340	COVER CROP	HU Irrigated Cover	AC	\$101.76
340	COVER CROP	Non-Irrigated Cover	AC	\$54.38
340	COVER CROP	HU Non-Irrigated Cover	AC	\$81.57
340	COVER CROP	Orchard and Vineyard Annual Cover	AC	\$39.25
340	COVER CROP	HU Orchard and Vineyard Annual Cover	AC	\$58.88
342	CRITICAL AREA PLANTING	Damage Protection Products	NO	\$1.24
342	CRITICAL AREA PLANTING	HU Damage Protection Products	NO	\$1.49
342	CRITICAL AREA PLANTING	Grading and Seeding	AC	\$600.00
342	CRITICAL AREA PLANTING	HU Grading and Seeding	AC	\$720.00
342	CRITICAL AREA PLANTING	Post-plant weed control for tree/shrub planting	NO	\$0.38
342	CRITICAL AREA PLANTING	HU Post-plant weed control for tree/shrub planting	NO	\$0.45
342	CRITICAL AREA PLANTING	Site Prep and Seeding	AC	\$243.75
342	CRITICAL AREA PLANTING	HU Site Prep and Seeding	AC	\$292.50
342	CRITICAL AREA PLANTING	Tree/Shrub - Potted, balled or stinger planted	NO	\$4.20
342	CRITICAL AREA PLANTING	HU Tree/Shrub - Potted, balled or stinger planted	NO	\$5.04
342	CRITICAL AREA PLANTING	Tree/Shrub Planting	NO	\$1.73
342	CRITICAL AREA PLANTING	HU Tree/Shrub Planting	NO	\$2.07
344	RESIDUE MANAGEMENT, SEASONAL	Seasonal Residue Management System	AC	\$4.77
344	RESIDUE MANAGEMENT, SEASONAL	HU Seasonal Residue Management System	AC	\$5.72
345	RESIDUE and TILLAGE MANAGEMENT, MULCH TILL	Mulch Till System	AC	\$13.15
345	RESIDUE and TILLAGE MANAGEMENT, MULCH TILL	HU Mulch Till System	AC	\$15.78

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
350	SEDIMENT BASIN	Earthmoving - Local	CY	\$3.00
350	SEDIMENT BASIN	HU Earthmoving - Local	CY	\$4.50
351	WATER WELL DECOMMISSIONING	Deep Well	FT	\$2.25
351	WATER WELL DECOMMISSIONING	HU Deep Well	FT	\$2.70
351	WATER WELL DECOMMISSIONING	Large Diameter	NO	\$1,500.00
351	WATER WELL DECOMMISSIONING	HU Large Diameter	NO	\$1,800.00
351	WATER WELL DECOMMISSIONING	Small Diameter	NO	\$337.50
351	WATER WELL DECOMMISSIONING	HU Small Diameter	NO	\$405.00
356	DIKE	Earthmoving - Imported	CY	\$7.50
356	DIKE	HU Earthmoving - Imported	CY	\$11.25
356	DIKE	Earthmoving - Local	CY	\$3.00
356	DIKE	HU Earthmoving - Local	CY	\$4.50
360	CLOSURE OF WASTE IMPOUNDMENT	Dewater and Fill	AcFt	\$1,500.00
360	CLOSURE OF WASTE IMPOUNDMENT	HU De-water and Fill	AcFt	\$2,250.00
362	DIVERSION	Earthmoving - Imported	CY	\$7.50
362	DIVERSION	HU Earthmoving - Imported	CY	\$11.25
362	DIVERSION	Earthmoving - Local	CY	\$3.00
362	DIVERSION	HU Earthmoving - Local	CY	\$4.50
367	ROOFS AND COVERS	Cover	SqFt	\$3.50
367	ROOFS AND COVERS	HU Cover	SqFt	\$5.25
378	POND	Complex Spillway	NO	\$2,500.00
378	POND	HU Complex Spillway	NO	\$3,750.00
378	POND	Earthmoving - Imported	CY	\$7.50
378	POND	HU Earthmoving - Imported	CY	\$11.25
378	POND	Earthmoving - Local	CY	\$3.00
378	POND	HU Earthmoving - Local	CY	\$4.50
379	MULTI-STORY CROPPING	Overstory Thinning	AC	\$408.00
379	MULTI-STORY CROPPING	HU Overstory Thinning	AC	\$612.00
379	MULTI-STORY CROPPING	Total Planting	AC	\$537.50
379	MULTI-STORY CROPPING	HU Total Planting	AC	\$806.25
380	WINDBREAK/SHELTERBELT ESTABLISHMENT	Damage Protection Products	NO	\$1.24
380	WINDBREAK/SHELTERBELT ESTABLISHMENT	HU Damage Protection Products	NO	\$1.49
380	WINDBREAK/SHELTERBELT ESTABLISHMENT	Post-plant weed control for tree/shrub planting	NO	\$0.38
380	WINDBREAK/SHELTERBELT ESTABLISHMENT	HU Post-plant weed control for tree/shrub planting	NO	\$0.45
380	WINDBREAK/SHELTERBELT ESTABLISHMENT	Tree/Shrub Planting	NO	\$1.73
380	WINDBREAK/SHELTERBELT ESTABLISHMENT	HU Tree/Shrub Planting	NO	\$2.07
381	SILVOPASTURE ESTABLISHMENT	Post-plant weed control for tree/shrub planting	NO	\$0.25
381	SILVOPASTURE ESTABLISHMENT	HU Post-plant weed control for tree/shrub planting	NO	\$0.38

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
381	SILVOPASTURE ESTABLISHMENT	Seeding, Remote area or Small (<5) acres	AC	\$325.00
381	SILVOPASTURE ESTABLISHMENT	HU Seeding, Remote area or Small (<5) acres	AC	\$487.50
381	SILVOPASTURE ESTABLISHMENT	Tree/Shrub Planting	NO	\$1.15
381	SILVOPASTURE ESTABLISHMENT	HU Tree/Shrub Planting	NO	\$1.73
382	FENCE	Adverse Terrain - Barbed or Smooth Wire	FT	\$2.83
382	FENCE	HU Adverse Terrain - Barbed or Smooth Wire	FT	\$3.39
382	FENCE	Barbed or Smooth Wire	FT	\$2.40
382	FENCE	HU Barbed or Smooth Wire	FT	\$2.88
382	FENCE	Electric - permanent	FT	\$3.08
382	FENCE	HU Electric - permanent	FT	\$3.70
382	FENCE	Sensitive Areas	FT	\$7.27
382	FENCE	HU Sensitive Areas	FT	\$8.73
382	FENCE	Woven - permanent	FT	\$3.21
382	FENCE	HU Woven - permanent	FT	\$3.86
383	FUEL BREAK	Fuel Break	AC	\$250.00
383	FUEL BREAK	HU Fuel Break	AC	\$375.00
384	FOREST SLASH TREATMENT	Off-site Treatment	AC	\$225.00
384	FOREST SLASH TREATMENT	HU Off-site Treatment	AC	\$270.00
384	FOREST SLASH TREATMENT	On-site Treatment	AC	\$187.50
384	FOREST SLASH TREATMENT	HU On-site Treatment	AC	\$225.00
386	FIELD BORDER	Seeding-Eastside	AC	\$93.97
386	FIELD BORDER	HU Seeding-Eastside	AC	\$112.77
386	FIELD BORDER	Seeding-Westside	AC	\$255.67
386	FIELD BORDER	HU Seeding-Westside	AC	\$306.81
390	RIPARIAN HERBACEOUS COVER	Cover Establishment	AC	\$243.75
390	RIPARIAN HERBACEOUS COVER	HU Cover Establishment	AC	\$292.50
391	RIPARIAN FOREST BUFFER	Damage Protection Products	NO	\$1.24
391	RIPARIAN FOREST BUFFER	HU Damage Protection Products	NO	\$1.49
391	RIPARIAN FOREST BUFFER	Post-plant weed control for tree/shrub planting	NO	\$0.38
391	RIPARIAN FOREST BUFFER	HU Post-plant weed control for tree/shrub planting	NO	\$0.45
391	RIPARIAN FOREST BUFFER	Tree/Shrub - Potted, balled or stinger planted	NO	\$4.20
391	RIPARIAN FOREST BUFFER	HU Tree/Shrub - Potted, balled or stinger planted	NO	\$5.04
391	RIPARIAN FOREST BUFFER	Tree/Shrub Planting	NO	\$1.73
391	RIPARIAN FOREST BUFFER	HU Tree/Shrub Planting	NO	\$2.07
393	FILTER STRIP	Seeding-Eastside	AC	\$93.97
393	FILTER STRIP	HU Seeding-Eastside	AC	\$112.77
393	FILTER STRIP	Seeding-Westside	AC	\$255.67
393	FILTER STRIP	HU Seeding-Westside	AC	\$306.81

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	Instream Structure - Large, BFW > 30 ft	NO	\$11,250.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	HU Instream Structure - Large, BFW > 30 ft	NO	\$13,500.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	Instream Structure - Medium, BFW 10-29 ft	NO	\$3,750.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	HU Instream Structure - Medium, BFW 10-29 ft	NO	\$4,500.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	Instream Structure - Small, BFW <10 ft	NO	\$750.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	HU Instream Structure - Small, BFW <10 ft	NO	\$900.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	Instream Structure Removal	NO	\$1,875.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	HU Instream Structure Removal	NO	\$2,250.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	Large Wood or Root Wad Placement	NO	\$750.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	HU Large Wood or Root Wad Placement	NO	\$900.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	Spawning Gravel Placement	CY	\$33.00
395	STREAM HABITAT IMPROVEMENT AND MANAGEMENT	HU Spawning Gravel Placement	CY	\$39.60
396	FISH PASSAGE	Bridge	LF	\$1,800.00
396	FISH PASSAGE	HU Bridge	LF	\$2,160.00
396	FISH PASSAGE	Culvert - <4 feet Dia	LF	\$120.00
396	FISH PASSAGE	HU Culvert - <4 feet Dia	LF	\$144.00
396	FISH PASSAGE	Culvert - >8 feet Dia	LF	\$637.50
396	FISH PASSAGE	HU Culvert - >8 feet Dia	LF	\$765.00
396	FISH PASSAGE	Culvert - 4 to 8 feet Dia	LF	\$562.50
396	FISH PASSAGE	HU Culvert - 4 to 8 feet Dia	LF	\$675.00
396	FISH PASSAGE	Instream Structure - Large, BFW > 30 ft	NO	\$11,250.00
396	FISH PASSAGE	HU Instream Structure - Large, BFW > 30 ft	NO	\$13,500.00
396	FISH PASSAGE	Instream Structure - Medium, BFW 10-29 ft	NO	\$3,750.00
396	FISH PASSAGE	HU Instream Structure - Medium, BFW 10-29 ft	NO	\$4,500.00
396	FISH PASSAGE	Instream Structure - Small, BFW <10 ft	NO	\$750.00
396	FISH PASSAGE	HU Instream Structure - Small, BFW <10 ft	NO	\$900.00
396	FISH PASSAGE	Instream Structure Removal	NO	\$1,875.00
396	FISH PASSAGE	HU Instream Structure Removal	NO	\$2,250.00
410	GRADE STABILIZATION STRUCTURE	Complete Structure	NO	\$6,000.00
410	GRADE STABILIZATION STRUCTURE	HU Complete Structure	NO	\$7,200.00
412	GRASSED WATERWAY	Grading and Shaping	LF	\$3.00
412	GRASSED WATERWAY	HU Grading and Shaping	LF	\$3.60
422	HEDGEROW PLANTING	Damage Protection Products	NO	\$1.24
422	HEDGEROW PLANTING	HU Damage Protection Products	NO	\$1.49
422	HEDGEROW PLANTING	Post-plant weed control for tree/shrub planting	NO	\$0.38
422	HEDGEROW PLANTING	HU Post-plant weed control for tree/shrub planting	NO	\$0.45
422	HEDGEROW PLANTING	Tree/Shrub Planting	NO	\$1.73
422	HEDGEROW PLANTING	HU Tree/Shrub Planting	NO	\$2.07

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
430	IRRIGATION PIPELINE	HDPE Pipe	LB	\$1.50
430	IRRIGATION PIPELINE	HU HDPE Pipe	LB	\$1.80
430	IRRIGATION PIPELINE	Horizontal Boring	FT	\$75.00
430	IRRIGATION PIPELINE	HU Horizontal Boring	FT	\$90.00
430	IRRIGATION PIPELINE	Installation - adverse conditions	FT	\$3.38
430	IRRIGATION PIPELINE	HU Installation - adverse conditions	FT	\$4.05
430	IRRIGATION PIPELINE	Installation - Normal conditions	FT	\$0.94
430	IRRIGATION PIPELINE	HU Installation - Normal conditions	FT	\$1.13
430	IRRIGATION PIPELINE	PVC Pipe	LB	\$0.86
430	IRRIGATION PIPELINE	HU PVC Pipe	LB	\$1.04
430	IRRIGATION PIPELINE	Steel Pipe	LB	\$0.45
430	IRRIGATION PIPELINE	HU Steel Pipe	LB	\$0.54
432	DRY HYDRANT	Dry Hydrant	NO	\$1,500.00
432	DRY HYDRANT	HU Dry Hydrant	NO	\$2,250.00
441	IRRIGATION SYSTEM, MICROIRRIGATION	Micro-irrigation	AC	\$975.00
441	IRRIGATION SYSTEM, MICROIRRIGATION	HU Micro-irrigation	AC	\$1,170.00
442	IRRIGATION SYSTEM, SPRINKLER	Center pivot or linear move sprinkler	FT	\$35.82
442	IRRIGATION SYSTEM, SPRINKLER	HU Center pivot or linear move sprinkler	FT	\$53.73
442	IRRIGATION SYSTEM, SPRINKLER	Hand Line Sprinkler (new)	AC	\$180.62
442	IRRIGATION SYSTEM, SPRINKLER	HU Hand Line Sprinkler (new)	AC	\$270.93
442	IRRIGATION SYSTEM, SPRINKLER	Permanent Solid Set Sprinklers	AC	\$1,123.55
442	IRRIGATION SYSTEM, SPRINKLER	HU Permanent Solid Set Sprinklers	AC	\$1,685.33
442	IRRIGATION SYSTEM, SPRINKLER	Pod System	EA	\$107.90
442	IRRIGATION SYSTEM, SPRINKLER	HU Pod System	EA	\$161.85
442	IRRIGATION SYSTEM, SPRINKLER	Sprinkler Retrofit	FT	\$2.94
442	IRRIGATION SYSTEM, SPRINKLER	HU Sprinkler Retrofit	FT	\$4.40
442	IRRIGATION SYSTEM, SPRINKLER	Wheel line	AC	\$309.39
442	IRRIGATION SYSTEM, SPRINKLER	HU Wheel line	AC	\$464.09
443	IRRIGATION SYSTEM, SURFACE AND SUBSURFACE	Gated Pipe and Installation	FT	\$2.65
443	IRRIGATION SYSTEM, SURFACE AND SUBSURFACE	HU Gated Pipe and Installation	FT	\$3.18
449	IRRIGATION WATER MANAGEMENT	Advanced IWM	AC	\$12.00
449	IRRIGATION WATER MANAGEMENT	HU Advanced IWM	AC	\$14.40
449	IRRIGATION WATER MANAGEMENT	IWM - Small Farm	NO	\$225.00
449	IRRIGATION WATER MANAGEMENT	HU IWM - Small Farm	NO	\$270.00
472	ACCESS CONTROL	Barrier Gate	NO	\$750.00
472	ACCESS CONTROL	HU Barrier Gate	NO	\$1,125.00
472	ACCESS CONTROL	Boulder, Eco-block, Log barrier	NO	\$200.00
472	ACCESS CONTROL	HU Boulder, Eco-block, Log barrier	NO	\$300.00

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
472	ACCESS CONTROL	Livestock Exclusion	AC	\$4.00
472	ACCESS CONTROL	HU Livestock Exclusion	AC	\$6.00
472	ACCESS CONTROL	Tank Trap	NO	\$200.00
472	ACCESS CONTROL	HU Tank Trap	NO	\$300.00
484	MULCHING	Mulch Fabric	SqFt	\$0.20
484	MULCHING	HU Mulch Fabric	SqFt	\$0.24
484	MULCHING	Mulch Straw	AC	\$84.00
484	MULCHING	HU Mulch Straw	AC	\$100.80
490	TREE/SHRUB SITE PREPARATION	Hand Spot Treatment	AC	\$67.50
490	TREE/SHRUB SITE PREPARATION	HU Hand Spot Treatment	AC	\$81.00
490	TREE/SHRUB SITE PREPARATION	Hygro-tiller	NO	\$0.75
490	TREE/SHRUB SITE PREPARATION	HU Hygro-tiller	NO	\$0.90
490	TREE/SHRUB SITE PREPARATION	Mechanical or hand slash for woody species	AC	\$180.00
490	TREE/SHRUB SITE PREPARATION	HU Mechanical or hand slash for woody species	AC	\$216.00
490	TREE/SHRUB SITE PREPARATION	Mechanical or Tillage for Herbaceous species	AC	\$90.00
490	TREE/SHRUB SITE PREPARATION	HU Mechanical or Tillage for Herbaceous species	AC	\$108.00
490	TREE/SHRUB SITE PREPARATION	Specialty Site	NO	\$1.10
490	TREE/SHRUB SITE PREPARATION	HU Specialty Site	NO	\$1.32
500	OBSTRUCTION REMOVAL	Fence Removal Adverse	FT	\$0.88
500	OBSTRUCTION REMOVAL	HU Fence Removal Adverse	FT	\$1.31
500	OBSTRUCTION REMOVAL	Fence Removal Normal	FT	\$0.30
500	OBSTRUCTION REMOVAL	HU Fence Removal Normal	FT	\$0.45
500	OBSTRUCTION REMOVAL	Rock Debris Removal Adverse	CY	\$64.27
500	OBSTRUCTION REMOVAL	HU Rock Debris Removal Adverse	CY	\$77.12
500	OBSTRUCTION REMOVAL	Rock Debris Removal Normal	CY	\$12.78
500	OBSTRUCTION REMOVAL	HU Rock Debris Removal Normal	CY	\$15.34
500	OBSTRUCTION REMOVAL	Rock Debris Removal, Boulder Demolition	CY	\$180.85
500	OBSTRUCTION REMOVAL	HU Rock Debris Removal, Boulder Demolition	CY	\$217.02
512	FORAGE AND BIOMASS PLANTING	Pasture Planting Native	AC	\$206.45
512	FORAGE AND BIOMASS PLANTING	HU Pasture Planting Native	AC	\$309.67
512	FORAGE AND BIOMASS PLANTING	Pasture Planting Non-Native	AC	\$89.12
512	FORAGE AND BIOMASS PLANTING	HU Pasture Planting Non-Native	AC	\$163.39
516	PIPELINE	<4" buried plastic pipeline	FT	\$1.82
516	PIPELINE	HU <4" buried plastic pipeline	FT	\$2.19
516	PIPELINE	<4" Plastic above ground pipeline	FT	\$0.74
516	PIPELINE	HU <4" Plastic above ground pipeline	FT	\$0.89
516	PIPELINE	<4" Steel above ground pipeline	FT	\$8.58
516	PIPELINE	HU <4" Steel above ground pipeline	FT	\$10.29

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
516	PIPELINE	≥4" diameter plastic pipeline	FT	\$4.13
516	PIPELINE	HU ≥4" diameter plastic pipeline	FT	\$4.96
516	PIPELINE	≥4" Plastic above ground pipeline	FT	\$5.34
516	PIPELINE	HU ≥4" Plastic above ground pipeline	FT	\$6.41
516	PIPELINE	≥4" Steel above ground pipeline	FT	\$18.60
516	PIPELINE	HU ≥4" Steel above ground pipeline	FT	\$22.32
516	PIPELINE	Buried steel pipeline	FT	\$9.40
516	PIPELINE	HU Buried steel pipeline	FT	\$11.29
516	PIPELINE	Cold climate pipeline	FT	\$3.03
516	PIPELINE	HU Cold climate pipeline	FT	\$3.64
521A	POND SEALING OR LINING, FLEXIBLE MEMBRANE	Flexible Membrane	SqFt	\$1.13
521A	POND SEALING OR LINING, FLEXIBLE MEMBRANE	HU Flexible Membrane	SqFt	\$1.35
521C	POND SEALING OR LINING, BENTONITE SEALANT	Bentonite Sealant	LB	\$0.26
521C	POND SEALING OR LINING, BENTONITE SEALANT	HU Bentonite Sealant	LB	\$0.32
528	PRESCRIBED GRAZING	HU Intense	AUM	\$2.45
528	PRESCRIBED GRAZING	Moderate - deferment	AUM	\$1.39
528	PRESCRIBED GRAZING	HU Moderate - deferment	AUM	\$1.66
528	PRESCRIBED GRAZING	Moderate Grazing Mgmt. & Rangeland Trend Monitoring	AUM	\$3.58
528	PRESCRIBED GRAZING	HU Moderate Grazing Mgmt. & Rangeland Trend Monitoring	AUM	\$4.29
528	PRESCRIBED GRAZING	Non-Intense (basic)	AUM	\$0.61
528	PRESCRIBED GRAZING	HU Non-Intense (basic)	AUM	\$0.73
528	PRESCRIBED GRAZING	Small Farms	EA	\$682.55
528	PRESCRIBED GRAZING	HU Small Farms	EA	\$819.06
533	PUMPING PLANT	Electric Pump >25 HP	HP	\$127.01
533	PUMPING PLANT	HU Electric Pump >25 HP	HP	\$190.51
533	PUMPING PLANT	Electric Pump ≤5 HP	HP	\$890.55
533	PUMPING PLANT	HU Electric Pump ≤5 HP	HP	\$1,335.83
533	PUMPING PLANT	Electric Pump between 5 and 25 HP	HP	\$286.89
533	PUMPING PLANT	HU Electric Pump between 5 and 25 HP	HP	\$430.33
533	PUMPING PLANT	High lift pump with renewable energy supply	WATT	\$7.46
533	PUMPING PLANT	HU High lift pump with renewable energy supply	WATT	\$8.95
533	PUMPING PLANT	Inertia pump	EA	\$329.46
533	PUMPING PLANT	HU Inertia pump	EA	\$494.20
533	PUMPING PLANT	Low lift pump with renewable energy supply	EA	\$4,263.84
533	PUMPING PLANT	HU Low lift pump with renewable energy supply	EA	\$5,116.61
533	PUMPING PLANT	Pump Only	GPM	\$5.26

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
533	PUMPING PLANT	HU Pump Only	GPM	\$7.90
533	PUMPING PLANT	Variable Speed Electric Pump	HP	\$201.72
533	PUMPING PLANT	HU Variable Speed Electric Pump	HP	\$302.58
548	GRAZING LAND MECHANICAL TREATMENT	Aeration of Pasture	AC	\$16.00
548	GRAZING LAND MECHANICAL TREATMENT	HU Aeration of Pasture	AC	\$24.00
550	RANGE PLANTING	Range Planting, Drill	AC	\$121.92
550	RANGE PLANTING	HU Range Planting, Drill	AC	\$146.30
554	DRAINAGE WATER MANAGEMENT	Cribbing Cover	LF	\$3.53
554	DRAINAGE WATER MANAGEMENT	HU Cribbing Cover	LF	\$4.23
554	DRAINAGE WATER MANAGEMENT	Ditch Cribbing - One side	LF	\$5.48
554	DRAINAGE WATER MANAGEMENT	HU Ditch Cribbing - One side	LF	\$6.57
554	DRAINAGE WATER MANAGEMENT	Ditch Cribbing - Two sides	LF	\$7.80
554	DRAINAGE WATER MANAGEMENT	HU Ditch Cribbing - Two sides	LF	\$9.36
554	DRAINAGE WATER MANAGEMENT	HDPE Pipe	LB	\$1.50
554	DRAINAGE WATER MANAGEMENT	HU HDPE Pipe	LB	\$1.80
554	DRAINAGE WATER MANAGEMENT	Pipe Installation - Drainage	FT	\$1.38
554	DRAINAGE WATER MANAGEMENT	HU Pipe Installation - Drainage	FT	\$1.66
558	ROOF RUNOFF STRUCTURE	Gutters - 5" or less	FT	\$1.65
558	ROOF RUNOFF STRUCTURE	HU Gutters - 5" or less	FT	\$2.48
558	ROOF RUNOFF STRUCTURE	Gutters, >5"	FT	\$2.05
558	ROOF RUNOFF STRUCTURE	HU Gutters, >5"	FT	\$3.08
558	ROOF RUNOFF STRUCTURE	Lumber Supports	FT	\$2.00
558	ROOF RUNOFF STRUCTURE	HU Lumber Supports	FT	\$3.00
560	ACCESS ROAD	Bridge	LF	\$1,200.00
560	ACCESS ROAD	HU Bridge	LF	\$1,800.00
560	ACCESS ROAD	Cattle Guard	NO	\$2,800.00
560	ACCESS ROAD	HU Cattle Guard	NO	\$4,200.00
560	ACCESS ROAD	Cross Drain	LF	\$20.19
560	ACCESS ROAD	HU Cross Drain	LF	\$24.23
560	ACCESS ROAD	Culvert - <4 feet Dia	LF	\$80.00
560	ACCESS ROAD	HU Culvert - <4 feet Dia	LF	\$120.00
560	ACCESS ROAD	Culvert - >8 feet Dia	LF	\$425.00
560	ACCESS ROAD	HU Culvert - >8 feet Dia	LF	\$637.50
560	ACCESS ROAD	Culvert - 4 to 8 feet Dia	LF	\$375.00
560	ACCESS ROAD	HU Culvert - 4 to 8 feet Dia	LF	\$562.50
560	ACCESS ROAD	Erosion Control	LF	\$1.50
560	ACCESS ROAD	HU Erosion control	LF	\$1.80
560	ACCESS ROAD	Hardened Crossing	LF	\$28.50

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
560	ACCESS ROAD	HU Hardened Crossing	LF	\$42.75
560	ACCESS ROAD	Road Construction - Surfaced	LF	\$6.50
560	ACCESS ROAD	HU Road Construction - Surfaced	LF	\$9.75
560	ACCESS ROAD	Road Construction - Unsurfaced	LF	\$1.80
560	ACCESS ROAD	HU Road Construction - Unsurfaced	LF	\$2.70
560	ACCESS ROAD	Surface Rock	LF	\$3.25
560	ACCESS ROAD	HU Surface Rock	LF	\$4.88
561	HEAVY USE AREA PROTECTION	Asphalt pavement	SqFt	\$1.62
561	HEAVY USE AREA PROTECTION	HU Asphalt pavement	SqFt	\$2.43
561	HEAVY USE AREA PROTECTION	Gravel	CY	\$34.80
561	HEAVY USE AREA PROTECTION	HU Gravel	CY	\$52.19
561	HEAVY USE AREA PROTECTION	Livestock Pad	CY	\$2.71
561	HEAVY USE AREA PROTECTION	HU Livestock Pad	CY	\$4.07
561	HEAVY USE AREA PROTECTION	Organic surface materials	SqFt	\$0.53
561	HEAVY USE AREA PROTECTION	HU Organic surface materials	SqFt	\$0.79
561	HEAVY USE AREA PROTECTION	Plain Concrete	CY	\$80.08
561	HEAVY USE AREA PROTECTION	HU Plain Concrete	CY	\$120.13
561	HEAVY USE AREA PROTECTION	Reinforced Concrete	CY	\$124.01
561	HEAVY USE AREA PROTECTION	HU Reinforced Concrete	CY	\$186.01
574	SPRING DEVELOPMENT	Spring Box and Collection System	NO	\$2,250.00
574	SPRING DEVELOPMENT	HU Spring Box and Collection System	NO	\$2,700.00
575	ANIMAL TRAILS AND WALKWAYS	Shaped trail with rock	FT	\$6.45
575	ANIMAL TRAILS AND WALKWAYS	HU Shaped trail with rock	FT	\$9.67
575	ANIMAL TRAILS AND WALKWAYS	Shaped trail without rock	FT	\$1.30
575	ANIMAL TRAILS AND WALKWAYS	HU Shaped trail without rock	FT	\$1.95
578	STREAM CROSSING	Bridge	LF	\$1,800.00
578	STREAM CROSSING	HU Bridge	LF	\$2,160.00
578	STREAM CROSSING	Culvert - <4 feet Dia	LF	\$120.00
578	STREAM CROSSING	HU Culvert - <4 feet Dia	LF	\$144.00
578	STREAM CROSSING	Culvert - >8 feet Dia	LF	\$637.50
578	STREAM CROSSING	HU Culvert - >8 feet Dia	LF	\$765.00
578	STREAM CROSSING	Culvert - 4 to 8 feet Dia	LF	\$562.50
578	STREAM CROSSING	HU Culvert - 4 to 8 feet Dia	LF	\$675.00
578	STREAM CROSSING	In Stream Ford	LF	\$39.75
578	STREAM CROSSING	HU In Stream Ford	LF	\$47.70
580	STREAMBANK AND SHORELINE PROTECTION	Bank Protection	SqFt	\$1.50
580	STREAMBANK AND SHORELINE PROTECTION	HU Bank Protection	SqFt	\$1.80
580	STREAMBANK AND SHORELINE PROTECTION	Bank, Toe Slope Protection (large)	FT	\$90.00

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
580	STREAMBANK AND SHORELINE PROTECTION	HU Bank, Toe Slope Protection (large)	FT	\$108.00
580	STREAMBANK AND SHORELINE PROTECTION	Bank, Toe Slope Protection (small)	FT	\$52.50
580	STREAMBANK AND SHORELINE PROTECTION	HU Bank, Toe Slope Protection (small)	FT	\$63.00
580	STREAMBANK AND SHORELINE PROTECTION	Earthmoving - Imported	CY	\$11.25
580	STREAMBANK AND SHORELINE PROTECTION	HU Earthmoving - Imported	CY	\$13.50
580	STREAMBANK AND SHORELINE PROTECTION	Earthmoving - Local	CY	\$4.50
580	STREAMBANK AND SHORELINE PROTECTION	HU Earthmoving - Local	CY	\$5.40
582	OPEN CHANNEL	Earthmoving - Local	CY	\$4.50
582	OPEN CHANNEL	HU Earthmoving - Local	CY	\$5.40
584	CHANNEL BED STABILIZATION	Instream Structure - Large, BFW > 30 ft	NO	\$11,250.00
584	CHANNEL BED STABILIZATION	HU Instream Structure - Large, BFW > 30 ft	NO	\$13,500.00
584	CHANNEL BED STABILIZATION	Instream Structure - Medium, BFW 10-29 ft	NO	\$3,750.00
584	CHANNEL BED STABILIZATION	HU Instream Structure - Medium, BFW 10-29 ft	NO	\$4,500.00
584	CHANNEL BED STABILIZATION	Instream Structure - Small, BFW <10 ft	NO	\$750.00
584	CHANNEL BED STABILIZATION	HU Instream Structure - Small, BFW <10 ft	NO	\$900.00
585	STRIPCROPPING	Stripcropping System	AC	\$18.75
585	STRIPCROPPING	HU Stripcropping System	AC	\$22.50
587	STRUCTURE FOR WATER CONTROL	Fish Screen - >6 cfs	NO	\$90,750.00
587	STRUCTURE FOR WATER CONTROL	HU Fish Screen - >6 cfs	NO	\$108,900.00
587	STRUCTURE FOR WATER CONTROL	Fish Screen - 3 to 6 cfs	NO	\$22,500.00
587	STRUCTURE FOR WATER CONTROL	HU Fish Screen - 3 to 6 cfs	NO	\$27,000.00
587	STRUCTURE FOR WATER CONTROL	Fish Screen < 1 cfs	NO	\$943.71
587	STRUCTURE FOR WATER CONTROL	HU Fish Screen < 1 cfs	NO	\$1,132.45
587	STRUCTURE FOR WATER CONTROL	Fish Screen 1-3 cfs	NO	\$5,625.00
587	STRUCTURE FOR WATER CONTROL	HU Fish Screen 1-3 cfs	NO	\$6,750.00
587	STRUCTURE FOR WATER CONTROL	Instream Structure - Large, BFW > 30 ft	NO	\$11,250.00
587	STRUCTURE FOR WATER CONTROL	HU Instream Structure - Large, BFW > 30 ft	NO	\$13,500.00
587	STRUCTURE FOR WATER CONTROL	Instream Structure - Medium, BFW 10-29 ft	NO	\$3,750.00
587	STRUCTURE FOR WATER CONTROL	HU Instream Structure - Medium, BFW 10-29 ft	NO	\$4,500.00
587	STRUCTURE FOR WATER CONTROL	Instream Structure - Small, BFW <10 ft	NO	\$750.00
587	STRUCTURE FOR WATER CONTROL	HU Instream Structure - Small, BFW <10 ft	NO	\$900.00
587	STRUCTURE FOR WATER CONTROL	Metal Water Control Structure	NO	\$2,000.00
587	STRUCTURE FOR WATER CONTROL	HU Metal Water Control Structure	NO	\$3,000.00
587	STRUCTURE FOR WATER CONTROL	Water Control Structure	NO	\$6,000.00
587	STRUCTURE FOR WATER CONTROL	HU Water Control Structure	NO	\$9,000.00
588	CROSS WIND RIDGES	Establish ridges	AC	\$5.00
588	CROSS WIND RIDGES	HU Establish ridges	AC	\$5.99
590	NUTRIENT MANAGEMENT	AFO Irrigated Cropland	AC	\$43.41

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
590	NUTRIENT MANAGEMENT	HU AFO Irrigated Cropland	AC	\$52.09
590	NUTRIENT MANAGEMENT	Basic	AC	\$9.65
590	NUTRIENT MANAGEMENT	HU Basic	AC	\$11.58
590	NUTRIENT MANAGEMENT	Basic Plus	AC	\$33.40
590	NUTRIENT MANAGEMENT	HU Basic Plus	AC	\$40.08
590	NUTRIENT MANAGEMENT	Precision application and assessment	AC	\$45.89
590	NUTRIENT MANAGEMENT	HU Precision application and assessment	AC	\$55.07
590	NUTRIENT MANAGEMENT	Small Farm, 20 acres or less	EA	\$584.11
590	NUTRIENT MANAGEMENT	HU Small Farm, 20 acres or less	EA	\$700.93
595	INTEGRATED PEST MANAGEMENT	Advanced Fruits	AC	\$78.25
595	INTEGRATED PEST MANAGEMENT	HU Advanced Fruits	AC	\$93.90
595	INTEGRATED PEST MANAGEMENT	Advanced High Value	AC	\$71.91
595	INTEGRATED PEST MANAGEMENT	HU Advanced High Value	AC	\$86.29
595	INTEGRATED PEST MANAGEMENT	Basic	EA	\$740.48
595	INTEGRATED PEST MANAGEMENT	HU Basic	EA	\$888.57
595	INTEGRATED PEST MANAGEMENT	Certified Organic	AC	\$52.12
595	INTEGRATED PEST MANAGEMENT	HU Certified Organic	AC	\$62.55
595	INTEGRATED PEST MANAGEMENT	Dryland System - Advanced	AC	\$25.95
595	INTEGRATED PEST MANAGEMENT	HU Dryland System - Advanced	AC	\$31.14
600	TERRACE	Terrace	LF	\$3.75
600	TERRACE	HU Terrace	LF	\$4.50
601	VEGETATIVE BARRIER	Seeding-Eastside	AC	\$93.97
601	VEGETATIVE BARRIER	HU Seeding-Eastside	AC	\$112.77
601	VEGETATIVE BARRIER	Seeding-Westside	AC	\$255.67
601	VEGETATIVE BARRIER	HU Seeding-Westside	AC	\$306.81
603	HERBACEOUS WIND BARRIERS	Seeding-Eastside	AC	\$93.97
603	HERBACEOUS WIND BARRIERS	HU Seeding-Eastside	AC	\$112.77
606	SUBSURFACE DRAIN	Concrete - Collection Structure	NO	\$1,500.00
606	SUBSURFACE DRAIN	HU Concrete - Collection Structure	NO	\$1,800.00
606	SUBSURFACE DRAIN	French Drain	FT	\$2.63
606	SUBSURFACE DRAIN	HU French Drain	FT	\$3.15
606	SUBSURFACE DRAIN	HDPE Pipe	LB	\$1.50
606	SUBSURFACE DRAIN	HU HDPE Pipe	LB	\$1.80
606	SUBSURFACE DRAIN	Installation - Normal conditions	FT	\$0.94
606	SUBSURFACE DRAIN	HU Installation - Normal conditions	FT	\$1.13
612	TREE/SHRUB ESTABLISHMENT	Damage Protection Products	NO	\$1.24
612	TREE/SHRUB ESTABLISHMENT	HU Damage Protection Products	NO	\$1.49
612	TREE/SHRUB ESTABLISHMENT	Damage Protection Products LT	NO	\$0.10

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
612	TREE/SHRUB ESTABLISHMENT	HU Damage Protection Products LT	NO	\$0.12
612	TREE/SHRUB ESTABLISHMENT	Post-plant weed control for tree/shrub planting	NO	\$0.38
612	TREE/SHRUB ESTABLISHMENT	HU Post-plant weed control for tree/shrub planting	NO	\$0.45
612	TREE/SHRUB ESTABLISHMENT	Reforestation	NO	\$0.75
612	TREE/SHRUB ESTABLISHMENT	HU Reforestation	NO	\$0.90
612	TREE/SHRUB ESTABLISHMENT	Tree/Shrub - Potted, balled or stinger planted	NO	\$4.20
612	TREE/SHRUB ESTABLISHMENT	HU Tree/Shrub - Potted, balled or stinger planted	NO	\$5.04
612	TREE/SHRUB ESTABLISHMENT	Tree/Shrub Planting	NO	\$1.73
612	TREE/SHRUB ESTABLISHMENT	HU Tree/Shrub Planting	NO	\$2.07
614	WATERING FACILITY	<5000 gal above ground tank	GAL	\$0.63
614	WATERING FACILITY	HU <5000 gal above ground tank	GAL	\$0.75
614	WATERING FACILITY	≥5000 gal above ground tank for water storage	GAL	\$0.62
614	WATERING FACILITY	HU ≥5000 gal above ground tank for water storage	GAL	\$0.74
614	WATERING FACILITY	≥600 gal trough	GAL	\$0.75
614	WATERING FACILITY	HU ≥600 gal trough	GAL	\$0.90
614	WATERING FACILITY	Below ground tank	GAL	\$0.87
614	WATERING FACILITY	HU Below ground tank	GAL	\$1.04
614	WATERING FACILITY	Freeze proof trough	EA	\$1,029.65
614	WATERING FACILITY	HU Freeze proof trough	EA	\$1,235.58
614	WATERING FACILITY	Nose pump	EA	\$716.26
614	WATERING FACILITY	HU Nose pump	EA	\$859.51
614	WATERING FACILITY	Remote site trough	EA	\$720.67
614	WATERING FACILITY	HU Remote site trough	EA	\$864.81
614	WATERING FACILITY	Small trough	EA	\$284.20
614	WATERING FACILITY	HU Small trough	EA	\$341.04
620	UNDERGROUND OUTLET	Concrete - Collection Structure	NO	\$1,500.00
620	UNDERGROUND OUTLET	HU Concrete - Collection Structure	NO	\$1,800.00
620	UNDERGROUND OUTLET	HDPE Pipe	LB	\$1.50
620	UNDERGROUND OUTLET	HU HDPE Pipe	LB	\$1.80
620	UNDERGROUND OUTLET	Installation - adverse conditions	FT	\$3.38
620	UNDERGROUND OUTLET	HU Installation - adverse conditions	FT	\$4.05
620	UNDERGROUND OUTLET	Installation - Normal conditions	FT	\$0.94
620	UNDERGROUND OUTLET	HU Installation - Normal conditions	FT	\$1.13
620	UNDERGROUND OUTLET	Installation under concrete	FT	\$36.00
620	UNDERGROUND OUTLET	HU Installation under concrete	FT	\$43.20
620	UNDERGROUND OUTLET	PVC Pipe	LB	\$0.86
620	UNDERGROUND OUTLET	HU PVC Pipe	LB	\$1.04
620	UNDERGROUND OUTLET	Steel Pipe	LB	\$0.45

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
620	UNDERGROUND OUTLET	HU Steel Pipe	LB	\$0.54
633	WASTE UTILIZATION	Manure Spreading, remote application site	AC	\$39.00
633	WASTE UTILIZATION	HU Manure Spreading, remote application site	AC	\$46.80
633	WASTE UTILIZATION	Nutrient Analysis, Organics	NO	\$75.00
633	WASTE UTILIZATION	HU Nutrient Analysis, Organics	NO	\$90.00
634	WASTE TRANSFER	Agitator	NO	\$10,500.00
634	WASTE TRANSFER	HU Agitator	NO	\$12,600.00
634	WASTE TRANSFER	Concrete - Collection Structure	NO	\$1,500.00
634	WASTE TRANSFER	HU Concrete - Collection Structure	NO	\$1,800.00
634	WASTE TRANSFER	Concrete - Flatwork	CY	\$285.00
634	WASTE TRANSFER	HU Concrete - Flatwork	CY	\$342.00
634	WASTE TRANSFER	Concrete - Formed	CY	\$375.00
634	WASTE TRANSFER	HU Concrete - Formed	CY	\$450.00
634	WASTE TRANSFER	Flow Meter	NO	\$2,250.00
634	WASTE TRANSFER	HU Flow Meter	NO	\$2,700.00
634	WASTE TRANSFER	HDPE Pipe	LB	\$1.50
634	WASTE TRANSFER	HU HDPE Pipe	LB	\$1.80
634	WASTE TRANSFER	Horizontal Boring	FT	\$75.00
634	WASTE TRANSFER	HU Horizontal Boring	FT	\$90.00
634	WASTE TRANSFER	Manure Tunnels	FT	\$112.50
634	WASTE TRANSFER	HU Manure Tunnels	FT	\$135.00
634	WASTE TRANSFER	Mechanical Separator	NO	\$41,250.00
634	WASTE TRANSFER	HU Mechanical Separator	NO	\$49,500.00
634	WASTE TRANSFER	Pipeline Installation - Adverse conditions	FT	\$3.38
634	WASTE TRANSFER	HU Pipeline Installation - Adverse conditions	FT	\$4.05
634	WASTE TRANSFER	Pipeline Installation - Normal conditions	FT	\$0.94
634	WASTE TRANSFER	HU Pipeline Installation - Normal conditions	FT	\$1.13
634	WASTE TRANSFER	PVC Pipe	LB	\$0.86
634	WASTE TRANSFER	HU PVC Pipe	LB	\$1.04
635	VEGETATED TREATMENT AREA	Treatment Strip installation & seeding	AC	\$468.75
635	VEGETATED TREATMENT AREA	HU Treatment Strip installation & seeding	AC	\$562.50
638	WATER AND SEDIMENT CONTROL BASIN	Earthmoving - Imported	CY	\$11.25
638	WATER AND SEDIMENT CONTROL BASIN	HU Earthmoving - Imported	CY	\$13.50
638	WATER AND SEDIMENT CONTROL BASIN	Earthmoving - Local	CY	\$4.50
638	WATER AND SEDIMENT CONTROL BASIN	HU Earthmoving - Local	CY	\$5.40
642	WATER WELL	Recommissioning existing Well	FT	\$15.00
642	WATER WELL	HU Recommissioning existing Well	FT	\$18.00
642	WATER WELL	Well	FT	\$37.50

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
642	WATER WELL	HU Well	FT	\$56.25
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Habitat Piles	NO	\$71.25
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Habitat Piles	NO	\$85.50
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Nesting Structure	NO	\$37.50
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Nesting Structure	NO	\$45.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Oak Seeding	AC	\$150.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Oak Seeding	AC	\$180.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Planting Native plugs	NO	\$0.83
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Planting Native plugs	NO	\$0.99
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Raptor Perch Poles	NO	\$150.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Raptor Perch Poles	NO	\$180.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Seeding-Eastside	AC	\$93.97
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Seeding-Eastside	AC	\$112.77
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Seeding-Westside	AC	\$255.67
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Seeding-Westside	AC	\$306.81
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Shellfish Substrate	CY	\$37.50
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Shellfish Substrate	CY	\$45.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Tree Protection Cages	NO	\$7.50
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Tree Protection Cages	NO	\$9.00

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Tree Removal	AC	\$1,500.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Tree Removal	AC	\$1,800.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Vegetation Control - Intensive	AC	\$337.50
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Vegetation Control - Intensive	AC	\$405.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Vegetation Control - Light	AC	\$112.50
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Vegetation Control - Light	AC	\$135.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Vegetation Control - Moderate	AC	\$187.50
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Vegetation Control - Moderate	AC	\$225.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	West Seeding Native Grassland	AC	\$664.71
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU West Seeding Native Grassland	AC	\$797.65
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	Wood For Wildlife	NO	\$75.00
643	RESTORATION & MGMT. OF RARE AND DECLINING HABITATS	HU Wood For Wildlife	NO	\$90.00
644	WETLAND WILDLIFE HABITAT MANAGEMENT	Wetland Wildlife Management	NO	\$500.00
644	WETLAND WILDLIFE HABITAT MANAGEMENT	HU Wetland Wildlife Management	NO	\$750.00
645	UPLAND WILDLIFE HABITAT MANAGEMENT	Monitoring Basic	AC	\$1.17
645	UPLAND WILDLIFE HABITAT MANAGEMENT	HU Monitoring Basic	AC	\$1.76
645	UPLAND WILDLIFE HABITAT MANAGEMENT	Monitoring High	AC	\$1.62
645	UPLAND WILDLIFE HABITAT MANAGEMENT	HU Monitoring High	AC	\$2.43
645	UPLAND WILDLIFE HABITAT MANAGEMENT	Monitoring Intermediate	AC	\$1.40
645	UPLAND WILDLIFE HABITAT MANAGEMENT	HU Monitoring Intermediate	AC	\$2.09
645	UPLAND WILDLIFE HABITAT MANAGEMENT	Rest	AC	\$6.73
645	UPLAND WILDLIFE HABITAT MANAGEMENT	HU Rest	AC	\$10.10
645	UPLAND WILDLIFE HABITAT MANAGEMENT	Structural	AC	\$23.64
645	UPLAND WILDLIFE HABITAT MANAGEMENT	HU Structural	AC	\$28.37
645	UPLAND WILDLIFE HABITAT MANAGEMENT	Wildlife Management - Intense	AC	\$16.83
645	UPLAND WILDLIFE HABITAT MANAGEMENT	HU Wildlife Management - Intense	AC	\$25.24

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
645	UPLAND WILDLIFE HABITAT MANAGEMENT	Wildlife Management - Non-Intense	AC	\$3.37
645	UPLAND WILDLIFE HABITAT MANAGEMENT	HU Wildlife Management - Non-Intense	AC	\$5.05
646	SHALLOW WATER DEVELOPMENT AND MANAGEMENT	Seasonal Inundation	AC	\$72.04
646	SHALLOW WATER DEVELOPMENT AND MANAGEMENT	HU Seasonal Inundation	AC	\$86.45
646	SHALLOW WATER DEVELOPMENT AND MANAGEMENT	Shallow Water - Critical Habitat	AC	\$90.51
646	SHALLOW WATER DEVELOPMENT AND MANAGEMENT	HU Shallow Water - Critical Habitat	AC	\$108.62
646	SHALLOW WATER DEVELOPMENT AND MANAGEMENT	Shallow Water - High Intensity	AC	\$61.67
646	SHALLOW WATER DEVELOPMENT AND MANAGEMENT	HU Shallow Water - High Intensity	AC	\$74.00
646	SHALLOW WATER DEVELOPMENT AND MANAGEMENT	Shallow Water - Low Intensity	AC	\$9.13
646	SHALLOW WATER DEVELOPMENT AND MANAGEMENT	HU Shallow Water - Low Intensity	AC	\$10.96
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	Emergent Wetland - Sod removal - Heavy	AC	\$1,605.00
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	HU Emergent Wetland - Sod removal - Heavy	AC	\$1,926.00
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	Emergent Wetland - Sod removal - Light	AC	\$405.00
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	HU Emergent Wetland - Sod removal - Light	AC	\$486.00
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	Upland - revert to grass	AC	\$521.25
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	HU Upland - revert to grass	AC	\$625.50
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	Upland - revert to shrubs	AC	\$2,493.00
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	HU Upland - revert to shrubs	AC	\$2,991.60
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	Vegetation Control - Intensive	AC	\$337.50
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	HU Vegetation Control - Intensive	AC	\$405.00
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	Vegetation Control - Light	AC	\$112.50
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	HU Vegetation Control - Light	AC	\$135.00
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	Vegetation Control - Moderate	AC	\$187.50
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	HU Vegetation Control - Moderate	AC	\$225.00

FY12 EQIP

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	Wetland Planting - no site prep	AC	\$1,968.00
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	HU Wetland Planting - no site prep	AC	\$2,361.60
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	Wildlife Forage Management	AC	\$150.00
647	EARLY SUCCESSIONAL HABITAT DEVELOPMENT/MGMT	HU Wildlife Forage Management	AC	\$180.00
654	ROAD / TRAIL / LANDING CLOSURE AND TREATMENT	Erosion Control Heavy	LF	\$3.75
654	ROAD / TRAIL / LANDING CLOSURE AND TREATMENT	HU Erosion Control Heavy	LF	\$4.50
654	ROAD / TRAIL / LANDING CLOSURE AND TREATMENT	Erosion Control Light	LF	\$2.25
654	ROAD / TRAIL / LANDING CLOSURE AND TREATMENT	HU Erosion Control Light	LF	\$2.70
655	FOREST TRAILS AND LANDINGS	Trail/Landing Erosion Control	LF	\$1.50
655	FOREST TRAILS AND LANDINGS	HU Trail/Landing Erosion Control	LF	\$1.80
657	WETLAND RESTORATION	Ditch Plugging	NO	\$285.00
657	WETLAND RESTORATION	HU Ditch Plugging	NO	\$342.00
657	WETLAND RESTORATION	Land De-leveling/Sod Stripping	AC	\$1,500.00
657	WETLAND RESTORATION	HU Land Deleveling/Sod Stripping	AC	\$1,800.00
657	WETLAND RESTORATION	Tile Decommissioning	FT	\$2.25
657	WETLAND RESTORATION	HU Tile Decommissioning	FT	\$2.70
658	WETLAND CREATION	Land De-leveling/Sod Stripping	AC	\$1,500.00
658	WETLAND CREATION	HU Land Deleveling/Sod Stripping	AC	\$1,800.00
659	WETLAND ENHANCEMENT	Land De-leveling/Sod Stripping	AC	\$1,500.00
659	WETLAND ENHANCEMENT	HU Land Deleveling/Sod Stripping	AC	\$1,800.00
660	TREE/SHRUB PRUNING	Pruning	AC	\$75.00
660	TREE/SHRUB PRUNING	HU Pruning	AC	\$112.50
666	FOREST STAND IMPROVEMENT	Chemical Thinning-Release	AC	\$78.02
666	FOREST STAND IMPROVEMENT	HU Chemical Thinning-Release	AC	\$93.63
666	FOREST STAND IMPROVEMENT	Hand &/or Machine for Uneven-aged stand	AC	\$764.15
666	FOREST STAND IMPROVEMENT	HU Hand &/or Machine for Uneven-aged stand	AC	\$1,146.23
666	FOREST STAND IMPROVEMENT	Mastication for Uneven-aged stand	AC	\$456.00
666	FOREST STAND IMPROVEMENT	HU Mastication for Uneven-aged stand	AC	\$683.99
666	FOREST STAND IMPROVEMENT	Thinning- Release - Heavy	AC	\$266.70
666	FOREST STAND IMPROVEMENT	HU Thinning- Release - Heavy	AC	\$320.04
666	FOREST STAND IMPROVEMENT	Thinning-Release - Light	AC	\$133.35
666	FOREST STAND IMPROVEMENT	HU Thinning-Release - Light	AC	\$160.02
666	FOREST STAND IMPROVEMENT	Thinning-Release - Medium	AC	\$187.15
666	FOREST STAND IMPROVEMENT	HU Thinning-Release - Medium	AC	\$224.58

FY12 General EQIP Payment Schedule

Practice Code	Practice Name	Practice Scenario	Unit Type	Payment Rate
666	FOREST STAND IMPROVEMENT	Understory Fuels Management	AC	\$575.05
666	FOREST STAND IMPROVEMENT	HU Understory Fuels Management	AC	\$862.58
798	SEASONAL HIGH TUNNEL FOR CROPS	Seasonal High Tunnel	SqFt	\$2.57
798	SEASONAL HIGH TUNNEL FOR CROPS	HU Seasonal High Tunnel	SqFt	\$3.08
910	TA PLANNING	TA Planning	NO	\$0.00
911	TA DESIGN	TA Design	NO	\$0.00
912	TA APPLICATION	TA Application	NO	\$0.00
913	TA CHECK-OUT	TA Check-out	NO	\$0.00

**NOTE:** The payment rates for Practice Scenarios with "HU" at the start of the scenario name are for participants who are eligible to self-certify as Historically Underserved (Beginning, Limited Resource, or Socially Disadvantaged Farmer/Rancher). See definitions on the web at: <http://www.lrftool.sc.egov.usda.gov/>