

Practice Code	Cost Share Program	Practice Name	Component	Unit	T	Unit Cost	Cost Type	Share Rate
314	ACEP-WRE	Brush Management	Chemical - hand treatment	Ac	164.0	AM	100	
314	ACEP-WRE	Brush Management	Mechanical - building	Ac	100.0	AM	100	
314	ACEP-WRE	Brush Management	Mechanical large Shrubs	Ac	500.0	AM	100	
327	ACEP-WRE	Conservation Cover	Native Grasses/pollinator - includes seedbed prep, seed, planting, and NO LIME or FERTILIZER	Ac	80.0	AM	100	
338	ACEP-WRE	Prescribed Burning	Prescribed Burning	Ac	82.0	AM	100	
338	ACEP-WRE	Prescribed Burning	Prescribed Burn less than 39 ac.	Ac	144.0	AM	100	
342	ACEP-WRE	Critical Area Planting	CAT - includes normal seedbed prep, 10/lb ac of Switchgrass and 1lb/ac of Patridge Peas, fertilizer, planting, mulch and lime, no G&S	Ac	1436.0	AM	100	
378	ACEP-WRE	Pond	10" Smooth Plastic Pipe System - Schedule 40	LnFt	35.0	AM	100	
378	ACEP-WRE	Pond	12" Smooth Plastic Pipe System - Schedule 40	LnFt	45.0	AM	100	
378	ACEP-WRE	Pond	12" Smooth Steel Pipe System	LnFt	25.0	AM	100	
378	ACEP-WRE	Pond	18" CPY/Smooth Wall Pipe System	LnFt	20.0	AM	100	
378	ACEP-WRE	Pond	18" Smooth Steel Pipe System	LnFt	50.0	AM	100	
378	ACEP-WRE	Pond	24" CPY/Smooth Wall Pipe System	LnFt	35.0	AM	100	
378	ACEP-WRE	Pond	24" Smooth Steel Pipe System	LnFt	60.0	AM	100	
378	ACEP-WRE	Pond	30" CPY/Smooth Wall Pipe System	LnFt	40.0	AM	100	
378	ACEP-WRE	Pond	30" Smooth Steel Pipe System	LnFt	105.0	AM	100	
378	ACEP-WRE	Pond	6" Smooth Plastic Pipe System - Schedule 40	LnFt	20.0	AM	100	
378	ACEP-WRE	Pond	8" Smooth Plastic Pipe System - Schedule 40	LnFt	25.0	AM	100	
378	ACEP-WRE	Pond	Concrete (in place, including finishing)	CuYd	300.0	AM	100	
378	ACEP-WRE	Pond	Excavation/earthfill <3000 cubic yards	CuYd	6.0	AM	100	
378	ACEP-WRE	Pond	Excavation/earthfill >3000 cubic yards	CuYd	5.5	AM	100	
378	ACEP-WRE	Pond	Rock - includes geotextile and installation for pond construction	SqFt	7.0	AM	100	
378	ACEP-WRE	Pond	Shallow Excavated Pond (1.5-3.0 feet deep)	CuYd	5.5	AM	100	
382	ACEP-WRE	Fence	Barbed Wire or Electric High Tensil Fencing System - includes corner posts, braces, gates, etc (5 strand minimum)	Ft	5.0	AM	100	
390	ACEP-WRE	Riparian Herbaceous Cover	Pollinator	Ac	511.0	AM	100	
391	ACEP-WRE	Riparian Forest Cover	Bare-root, hand planted	Ac	454.0	AM	100	
394	ACEP-WRE	Firebreak	Permanent Firebreak - Constructed with dozer	Ft	0.4	AM	100	
394	ACEP-WRE	Firebreak	Permanent Firebreak - constructed with light equipment	Ft	0.2	AM	100	
395	ACEP-WRE	Stream Habitat Improvement and Management	Berm Removal	CuYd	10.0	AM	100	
395	ACEP-WRE	Stream Habitat Improvement and Management	Instream Wood Placement	Ac	2844.0	AM	100	
395	ACEP-WRE	Stream Habitat Improvement and Management	Rock and Wood Structures	Ac	35659.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Blockage Removal	CuYd	119.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Bridge, CP Abutment	SqFt	205.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Bridge, Precast Abutment	SqFt	174.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Bridge, Prefabricated	SqFt	179.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	ChMP Culvert	Ft	896.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Concrete Box Culvert	SqFt	278.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Concrete Dam Removal	CuYd	537.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Concrete Ladder	Ft	16429.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Earth Dam Removal	CuYd	183.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Low Water Crossing	CuYd	256.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Nature-Like Fishway	Ft	170.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Step Pool Weir	CuYd	198.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Stream Simulation Culvert with Headwall	SqFt	180.0	AM	100	
396	ACEP-WRE	Aquatic Organism Passage	Stream Simulation Culvert without Headwall	SqFt	110.0	AM	100	
422	ACEP-WRE	Hedgerow Planting	Hedgerow Plantings on 10' x 10' spacing (435/ac)	Ft	0.9	AM	100	
422	ACEP-WRE	Hedgerow Planting	Hedgerow Plantings on 6' x 6' spacing (2210/ac)	Ft	1.0	AM	100	
460	ACEP-WRE	Land Clearing	Heavy - Removal of Large Trees/Stumps/Burning	Ac	1800.0	AM	100	
460	ACEP-WRE	Land Clearing	Medium - Removal of Small Trees/Vegetation/Burning	Ac	1200.0	AM	100	
466	ACEP-WRE	Land Smoothing	Land Smoothing	Hr	160.0	AM	100	
472	ACEP-WRE	Access Control	Barbed Wire or Electric High Tensil Fencing System - includes corner posts, braces, gates, etc (5 strand minimum) for access control	Ac	200.0	AM	100	
490	ACEP-WRE	Tree/Shrub Site Preparation	Site Prep - Light (two treatments - mowing, susilling, disking, burning, scalping, band treatment or 1 treatment of post planting herbaceous weed control)	Ac	200.0	AM	100	
490	ACEP-WRE	Tree/Shrub Site Preparation	Site Prep - Medium (heavy chemical treatment and eradication of introduced grasses in wildlife settings.)	Ac	130.0	AM	100	
490	ACEP-WRE	Tree/Shrub Site Preparation	Site Prep - Very Light (one treatment - mowing, susilling, scalping, burning, disking, band treatment)	Ac	100.0	AM	100	
500	ACEP-WRE	Obstruction Removal	Heavy - Removing Old Fence, etc	Ac	1.0	AM	100	
516	ACEP-WRE	Livestock Pipeline	Hookup to Municipal Water Supply	Ea	2000.0	AM	100	
533	ACEP-WRE	Pumping Plant	Pipe - includes appurtenances, trenching, installation, etc.	Ft	2.0	AM	100	
533	ACEP-WRE	Pumping Plant	Electric Pump System	Ea	2300.0	AM	100	
578	ACEP-WRE	Stream Crossing	Solar Pump System with Deep Cycle Battery	Ea	10000.0	AM	100	
578	ACEP-WRE	Stream Crossing	Rock - includes geotextile and installation	SqFt	12.0	AM	100	
580	ACEP-WRE	Streambank and Shoreline Protection	Stone and Geotextile Crossing	SqFt	7.0	AM	100	
580	ACEP-WRE	Streambank and Shoreline Protection	Shapins	Ft	22.0	AM	100	
580	ACEP-WRE	Streambank and Shoreline Protection	Structural	Ft	272.0	AM	100	
580	ACEP-WRE	Streambank and Shoreline Protection	Toe Protection	Ft	156.0	AM	100	
580	ACEP-WRE	Streambank and Shoreline Protection	Bioengineered	Ft	65.0	AM	100	
584	ACEP-WRE	Channel Bed Stabilization Protection	Bio-Engineering	SqFt	5.0	AM	100	
584	ACEP-WRE	Channel Bed Stabilization Protection	Rock Structures	CuYd	96.0	AM	100	
584	ACEP-WRE	Channel Bed Stabilization Protection	Wood Structures	No	4418.0	AM	100	
587	ACEP-WRE	Structure for Water Control	Water Control Structure 10'-15" in-line flashboard (installed including bar guard inlet, pipe, anti-seep collar and rat guard outlet protection)	Ea	3000.0	AM	100	
587	ACEP-WRE	Structure for Water Control	Water Control Structure 18'-24" in-line flashboard (installed including bar guard inlet, pipe, anti-seep collar and rat guard outlet protection)	Ea	4500.0	AM	100	
612	ACEP-WRE	Tree/Strub Establishment	Water Control Structure 6"-8" in-line flashboard (installed including bar guard inlet, pipe, anti-seep collar and rat guard outlet protection)	Ea	2750.0	AM	100	
612	ACEP-WRE	Tree/Strub Establishment	Tree Planting - contained leaf or shortleaf pines NTE 7' x 10" spacing (622 trees per acre). Wider spacings are allowed	Ac	275.0	AM	100	
612	ACEP-WRE	Tree/Strub Establishment	Tree Planting - Seedlings and planting of hardwood trees on a 10' x 12' spacing (833 trees per acre)	Ac	565.0	AM	100	
614	ACEP-WRE	Watering Facility	Watering Facility - Large or Specialty Trough or Tank installed with Pad (includes concrete, recycled tire, or freeze proof)	Ea	2000.0	AM	100	
614	ACEP-WRE	Watering Facility	Watering Facility - 4 ball freeze proof - installed with Pad (includes concrete, geotextile and gravel)	Ea	3500.0	AM	100	
642	ACEP-WRE	Water Well	Deep Well	No	10200.0	AM	100	
642	ACEP-WRE	Water Well	Shallow Well	No	37500.0	AM	100	
642	ACEP-WRE	Water Well	Typical Well	No	6400.0	AM	100	
649	ACEP-WRE	Structures for Wildlife	Nesting box, Large, with pole	No	290.0	AM	100	
649	ACEP-WRE	Structures for Wildlife	Nesting box, Small with wood pole	No	62.0	AM	100	
657	ACEP-WRE	Wetland Restoration	Ditch Plug - large	Ea	2000.0	AM	100	
657	ACEP-WRE	Wetland Restoration	Ditch Plug - small	Ea	1000.0	AM	100	
657	ACEP-WRE	Wetland Restoration	Ditch Plug - special designed	CuYd	6.0	AM	100	
657	ACEP-WRE	Wetland Restoration	Removal of beaver and dams causing excess flooding of area	Ac	300.0	AM	100	
666	ACEP-WRE	Forest Stand Improvement	Precommercial Thinning and Chainsaw Felling - NO TIMBER SALE	Ac	200.0	AM	100	
LTAPA	ACEP-WRE	Acquisition Process - Appraisal	Appraisal	Ac	0.0	NP	100	
LTAPAU	ACEP-WRE	Acquisition Process - Appraisal Update	Appraisal Update	Ac	0.0	NP	100	
LTAPBLR	ACEP-WRE	Acquisition Process - Baseline Report	Baseline Report	No	0.0	NP	100	
LTAPBLR	ACEP-WRE	Acquisition Process - Baseline Report	Baseline Report (NRCS Staff)	No	0.0	NP	100	
LTAPBST	ACEP-WRE	Acquisition Process - Buy/Protect-Sell Transfer	BPS Transfer	No	0.0	NP	100	
LTAPBS	ACEP-WRE	Acquisition Process - Boundary Survey	Survey of easement	Ac	0.0	NP	100	
LTAPCS	ACEP-WRE	Acquisition Process - Closing Services	Title Insurance, Title Commitment Update, Recording Fees and Closing Protection Coverage	No	0.0	NP	100	
LTAPERS	ACEP-WRE	Acquisition Process - Environmental Database Records Search	EDS - 0-640 Acres Rural Areas	Ac	1300.0	NP	100	
LTAPERS	ACEP-WRE	Acquisition Process - Environmental Database Records Search	EDS - 640 + 320 Acres Blocks (additional \$155 per 320 acre block over the original 640 acres) Rural Areas	Ac	170.0	NP	100	
LTAPERS	ACEP-WRE	Acquisition Process - Environmental Database Records Search	EDS - Rush Fee 50% 640 + 320 Acres Blocks (additional 320 acre block over the original 640 acres) Rural Areas	Ac	255.0	NP	100	
LTAPERS	ACEP-WRE	Acquisition Process - Environmental Database Records Search	EDS - Rush Fee 50% charge (completed in 5 days or less) Rural Areas	Ac	1950.0	NP	100	
LTAPERS	ACEP-WRE	Acquisition Process - Environmental Database Records Search	EDS - 0-640 Acres Urban Areas	No	1500	NP	100	
LTAPERS	ACEP-WRE	Acquisition Process - Environmental Database Records Search	EDS - 640 + 320 Acres Blocks (additional 320 acre block over the original 640 acres) Urban Areas	No	210	NP	100	
LTAPERS	ACEP-WRE	Acquisition Process - Environmental Database Records Search	EDS - Rush Fee 50% charge (completed in 5 days or less) Urban Areas	No	2400	NP	100	
LTAPERS	ACEP-WRE	Acquisition Process - Environmental Database Records Search	EDS - Rush Fee 50% 640 + 320 Acres Blocks (additional 320 acre block over the original 640 acres) Urban Areas	No	315	NP	100	
LTAPP1	ACEP-WRE	Acquisition Process - Full Phase 1	Phase 1	Ac	0.0	NP	100	
LTAPIE	ACEP-WRE	Acquisition Process - Ingress Egress	Ingress Egress	Ac	0.0	NP	100	
LTAPMA	ACEP-WRE	Acquisition Process - Area Wide Market Analysis	Area Wide Market Analysis (AWMA)	No	0.0	NP	0	
LTAPMAU	ACEP-WRE	Acquisition Process - Area Wide Market Analysis Update	Area Wide Market Analysis (AWMA) Update	No	0.0	NP	0	
LTAPTR1	ACEP-WRE	Acquisition Process - Appraisal Technical Review First Review	Acquisition Review Specialists - Review 1	No	1100.0	NP	100	
LTAPTR1	ACEP-WRE	Acquisition Process - Appraisal Technical Review First Review	Common Sense, LLC - Review 1	No	950.0	NP	100	
LTAPTR1	ACEP-WRE	Acquisition Process - Appraisal Technical Review First Review	Edmunds Enterprises, LLC - Review 1	No	1000.0	NP	100	
LTAPTR1	ACEP-WRE	Acquisition Process - Appraisal Technical Review First Review	J. Woodfin Thomas - Review 1	No	1200.0	NP	100	
LTAPTR1	ACEP-WRE	Acquisition Process - Appraisal Technical Review First Review	Lee Norman Real Estate Appraisal - Review 1	No	1200.0	NP	100	
LTAPTR1	ACEP-WRE	Acquisition Process - Appraisal Technical Review First Review	Paul Moore Appraisal Services, LLC - Review 1	No	975.0	NP	100	
LTAPTR1	ACEP-WRE	Acquisition Process - Appraisal Technical Review First Review	Plutocracy Properties, LLC - Review 1	No	720.0	NP	100	
LTAPTR1	ACEP-WRE	Acquisition Process - Appraisal Technical Review First Review	Walker Appraisals Inc. - Review 1	No	975.0	NP	100	
LTAPTR2	ACEP-WRE	Acquisition Process - Appraisal Technical Review Second Review	Appraisal Review Specialists - Review 2	No	550.0	NP	100	
LTAPTR2	ACEP-WRE	Acquisition Process - Appraisal Technical Review Second Review	Common Sense, LLC - Review 2	No	350.0	NP	100	
LTAPTR2	ACEP-WRE	Acquisition Process - Appraisal Technical Review Second Review	Edmunds Enterprises - Review 2	No	600.0	NP	100	
LTAPTR2	ACEP-WRE	Acquisition Process - Appraisal Technical Review Second Review	J. Woodfin Thomas - Review 2	No	550.0	NP	100	
LTAPTR2	ACEP-WRE	Acquisition Process - Appraisal Technical Review Second Review	Lee Norman Real Estate Appraisal - Review 2	No	250.0	NP	100	
LTAPTR2	ACEP-WRE	Acquisition Process - Appraisal Technical Review Second Review	Paul Moore Appraisal Services, LLC - Review 2	No	425.0	NP	100	
LTAPTR2	ACEP-WRE	Acquisition Process - Appraisal Technical Review Second Review	Plutocracy Properties, LLC - Review 2	No	280.0	NP	100	
LTAPTR2	ACEP-WRE	Acquisition Process - Appraisal Technical Review Second Review	Walker Appraisals Inc. - Review 2	No	325.0	NP	100	
LTAPT5	ACEP-WRE	Acquisition Process - Title Search	Title Commitment	No	0.0	NP	100	
LTFSHC	ACEP-WRE	Long-Term Protection of Land - 30-Year Contract	30-Year Contract	Ac	1.0	AM	75	
LTFSYE	ACEP-WRE	Long-Term Protection of Land - 30-Year Easement	30-Year Easement	Ac	1.0	AM	75	
LTFMAS	ACEP-WRE	Long-Term Protection of Land - Maximum Duration Allowed by State Law	Easement - Maximum Duration Allowed by State Law	Ac	1.0	AM	75	
LTFFE	ACEP-WRE	Long-Term Protection of Land - Permanent Easement	Permanent Easement	Ac	1.0	AM	100	
LTAPERSU	ACEP-WRE	Acquisition Process - Environmental Database Records Search Update	EDS - 0-640 Acres	Ac	1250.0	NP	100	