Maryland

Regional Conservation Partnership Program

Fiscal Year 2017

Conservation Stewardship Program

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|---|--|-------|------------------|-------------------|-----------|
| 314 | Brush Management | Chemical - Ground Applied | ac | \$13.59 | 100% | PR |
| 314 | Brush Management | Chemical, Aerial Applied | ac | \$7.11 | 100% | PR |
| 314 | Brush Management | Chemical, Individual Plant Treatment | ac | \$21.22 | 100% | PR |
| 314 | Brush Management | Chemical, Intense Individual Plant Treatment | ac | \$79.52 | 100% | PR |
| 314 | Brush Management | Hand Tools and Chemical Treatment | ac | \$43.09 | 100% | PR |
| 314 | Brush Management | Hand tools, Woody Vegetation | ac | \$27.79 | 100% | PR |
| 314 | Brush Management | Light Mechanical and Chemical | ac | \$48.58 | 100% | PR |
| 314 | Brush Management | Mechanical, Heavy, > 4 Inches DBH | ac | \$63.94 | 100% | PR |
| 314 | Brush Management | Mechanical, Light Equipment | ac | \$12.04 | 100% | PR |
| 314 | Brush Management | Mechanical, Medium 2 to 4 Inch DBH | ac | \$43.42 | 100% | PR |
| 315 | Herbaceous Weed Control | Chemical, Aerial | ac | \$5.93 | 100% | PR |
| 315 | Herbaceous Weed Control | Chemical, Ground | ac | \$3.21 | 100% | PR |
| 315 | Herbaceous Weed Control | Chemical, Spot | ac | \$7.96 | 100% | PR |
| 315 | Herbaceous Weed Control | Forest Herbaceous Chemical Ground | ac | \$18.68 | 100% | PR |
| 315 | Herbaceous Weed Control | Hand Tools, Herbaceous vegetation | ac | \$14.01 | 100% | PR |
| 315 | Herbaceous Weed Control | Mechanical | ac | \$12.04 | 100% | PR |
| 324 | Deep Tillage | Deep Tillage less than 20 inches | ac | \$2.31 | 100% | PR |
| 324 | Deep Tillage | Deep Tillage more than 20 inches | ac | \$6.31 | 100% | PR |
| 327 | Conservation Cover | Introduced Species | ac | \$16.86 | 100% | PR |
| 327 | Conservation Cover | Monarch Species Mix | ac | \$89.46 | 100% | PR |
| 327 | Conservation Cover | Native Species | ac | \$18.66 | 100% | PR |
| 327 | Conservation Cover | Orchard or Vineyard Alleyways | ac | \$11.53 | 100% | PR |
| 327 | Conservation Cover | Pollinator Species | ac | \$60.34 | 100% | PR |
| 328 | Conservation Crop Rotation | Basic Rotation Organic and Non-Organic | ac | \$0.63 | 100% | PR |
| 328 | Conservation Crop Rotation | Specialty Crops Organic and Non-Organic | ac | \$3.35 | 100% | PR |
| 329 | Residue and Tillage Management, No-Till | No Till Adaptive Management | Ea | \$323.89 | 100% | PR |
| 329 | Residue and Tillage Management, No-Till | No-Till/Strip-Till | ac | \$1.98 | 100% | PR |
| 333 | Amending Soil Properties with Gypsum Products | Gypsum greater than 1 ton rate | ac | \$6.24 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|---|---|---------|------------------|------------|-----------|
| 333 | Amending Soil Properties with Gypsum Products | Gypsum less than 1 ton per acre | ac | \$3.70 | 100% | PR |
| 338 | Prescribed Burning | Herbaceous Fuel | ac | \$3.40 | 100% | PR |
| 338 | Prescribed Burning | Site Preparation | ac | \$15.98 | 100% | PR |
| 338 | Prescribed Burning | Understory Burn | ac | \$7.30 | 100% | PR |
| 338 | Prescribed Burning | Volatile fuels < 4 ft tall | ac | \$4.46 | 100% | PR |
| 338 | Prescribed Burning | Volatile fuels > 4 ft tall | ac | \$5.64 | 100% | PR |
| 340 | Cover Crop | Cover Crop - Basic and organic/non-organic | ac | \$8.29 | 100% | PR |
| 340 | Cover Crop | Cover Crop Adaptive Management | Ea | \$244.58 | 100% | PR |
| 340 | Cover Crop | Cover Crop Multiple Species Organic and Non-Organic | ac | \$9.73 | 100% | PR |
| 342 | Critical Area Planting | Native and Introduced Vegetation - Moderate Grading | ac | \$73.09 | 100% | PR |
| 342 | Critical Area Planting | Native or Introduced Grass/legume mix-heavy grading (Organic and Non-organic) | ac | \$111.92 | 100% | PR |
| 342 | Critical Area Planting | Vegetation-normal tillage (Organic and Non-Organic) | ac | \$35.06 | 100% | PR |
| 345 | Residue and Tillage Management, Reduced Till | Mulch till-Adaptive Management | Ea | \$388.55 | 100% | PR |
| 345 | Residue and Tillage Management, Reduced Till | Residue and Tillage Management, Reduced Till | ac | \$2.11 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Automatic Controller System | Ea | \$153.17 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Grain Dryer | Bu/Hr | \$9.81 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Heating - Attic Heat Recovery vents | Ea | \$17.08 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Heating - Radiant Tube | Ea | \$159.78 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Heating (Building) | kBTU/Hr | \$1.29 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Motor Upgrade = 1 HP | Ea | \$61.98 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Motor Upgrade > 1 and < 10 HP | Ea | \$92.98 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Motor Upgrade > 100 HP | Ea | \$2,483.23 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Motor Upgrade 10 - 100 HP | Ea | \$665.19 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Plate Cooler-lg | Ea | \$709.97 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Refrig-Plate Cooler-Med | Ea | \$612.29 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Refrig-Plate Cooler-Small | Ea | \$519.66 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Scroll Compressor | Ea | \$435.30 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Tunnel Door | sq ft | \$1.18 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Variable Speed Drive, no motor | HP | \$24.88 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Ventilation - Exhaust | Ea | \$145.76 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|-------------------------------------|--|-------|-----------|-------------------|-----------|
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Ventilation - HAF | Ea | \$22.23 | 100% | PR |
| 374 | FARMSTEAD ENERGY IMPROVEMENT | Water Heater | Ea | \$333.61 | 100% | PR |
| 378 | Pond | Embankment Pond with Pipe | CuYd | \$0.73 | 100% | PR |
| 378 | Pond | Embankment Pond without Pipe | CuYd | \$0.48 | 100% | PR |
| 378 | Pond | Excavated, embankment less than 3 ft | CuYd | \$0.35 | 100% | PR |
| 380 | Windbreak/Shelterbelt Establishment | 1 row windbreak, conifers, hand planted | ft | \$0.05 | 100% | PR |
| 380 | Windbreak/Shelterbelt Establishment | 1 row windbreak, hardwood, hand planted | ft | \$0.13 | 100% | PR |
| 380 | Windbreak/Shelterbelt Establishment | 2-row windbreak, conifers | ft | \$0.09 | 100% | PR |
| 380 | Windbreak/Shelterbelt Establishment | 2-row windbreak, hardwoods | ft | \$0.08 | 100% | PR |
| 380 | Windbreak/Shelterbelt Establishment | 3 or more row windbreak, hardwoods | ft | \$0.12 | 100% | PR |
| 380 | Windbreak/Shelterbelt Establishment | 3 or more tree rows hardwood/conifers | ft | \$0.10 | 100% | PR |
| 380 | Windbreak/Shelterbelt Establishment | Multi-row Tree/shrub, containerized stock | ft | \$0.35 | 100% | PR |
| 380 | Windbreak/Shelterbelt Establishment | Single row of tree and shrub planting with tree tublings | ft | \$0.19 | 100% | PR |
| 381 | Silvopasture Establishment | Commercial thinning followed by establishment of introduced grasses. | ac | \$44.63 | 100% | PR |
| 381 | Silvopasture Establishment | Commercial thinning followed by establishment of native grasses. | ac | \$39.80 | 100% | PR |
| 381 | Silvopasture Establishment | Establish Trees | ac | \$11.88 | 100% | PR |
| 381 | Silvopasture Establishment | Establish Trees and Introduced Grasses | ac | \$45.01 | 100% | PR |
| 381 | Silvopasture Establishment | Establish Trees and Native Grasses | ac | \$59.66 | 100% | PR |
| 381 | Silvopasture Establishment | Establishment of introduced grasses | ac | \$33.79 | 100% | PR |
| 381 | Silvopasture Establishment | Establishment of native grasses | ac | \$50.47 | 100% | PR |
| 381 | Silvopasture Establishment | Non-commercial thinning followed by establishment of introduced grasses. | ac | \$57.91 | 100% | PR |
| 381 | Silvopasture Establishment | Non-commercial thinning followed by establishment of native grasses. | ac | \$74.60 | 100% | PR |
| 382 | Fence | 8 foot netted Wildlife Exclusion Fence, Wooded | ft | \$0.20 | 100% | PR |
| 382 | Fence | 8 foot Wildlife Exclusion Fence | ft | \$0.42 | 100% | PR |
| 382 | Fence | Chain Link | ft | \$1.54 | 100% | PR |
| 382 | Fence | Electric - 4 or more strands | ft | \$0.25 | 100% | PR |
| 382 | Fence | Electric 2 strand | ft | \$0.15 | 100% | PR |
| 382 | Fence | Electric 3 strand | ft | \$0.20 | 100% | PR |
| 382 | Fence | Exclusion Fence | ft | \$0.46 | 100% | PR |
| 382 | Fence | Woven Wire | ft | \$0.32 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|---|--|-------|------------------|-------------------|-----------|
| 383 | Fuel Break | Dozer | ac | \$153.42 | 100% | PR |
| 383 | Fuel Break | Dozer, Steep Slope | ac | \$235.29 | 100% | PR |
| 383 | Fuel Break | Hand Tools | ac | \$173.12 | 100% | PR |
| 383 | Fuel Break | Masticator | ac | \$141.53 | 100% | PR |
| 383 | Fuel Break | Masticator, Steel Slope | ac | \$198.54 | 100% | PR |
| 383 | Fuel Break | Non Forest | ac | \$26.13 | 100% | PR |
| 384 | Woody Residue Treatment | Chipping and hauling | ac | \$32.33 | 100% | PR |
| 384 | Woody Residue Treatment | Forest Slash Heavy | ac | \$29.63 | 100% | PR |
| 384 | Woody Residue Treatment | Orchard/Vineyard pruning/removal | ac | \$25.32 | 100% | PR |
| 384 | Woody Residue Treatment | Sivicultural slash treatment- light | ac | \$19.44 | 100% | PR |
| 384 | Woody Residue Treatment | Treatment following catastrophic events | ac | \$82.43 | 100% | PR |
| 386 | Field Border | Field Border, Introduced Species | ac | \$9.17 | 100% | PR |
| 386 | Field Border | Field Border, Native Species | ac | \$12.31 | 100% | PR |
| 386 | Field Border | Field Border, Pollinator | ac | \$18.05 | 100% | PR |
| 390 | Riparian Herbaceous Cover | Native Seeding, Cropland | ac | \$175.45 | 100% | PR |
| 390 | Riparian Herbaceous Cover | Native Seeding, Pasture | ac | \$164.10 | 100% | PR |
| 391 | Riparian Forest Buffer | Bareroot, hand planted with tube | ac | \$372.37 | 100% | PR |
| 391 | Riparian Forest Buffer | Large container, hand planted | ac | \$586.70 | 100% | PR |
| 391 | Riparian Forest Buffer | Small container, hand planted | ac | \$318.46 | 100% | PR |
| 393 | Filter Strip | Filter Strip, Introduced species | ac | \$17.85 | 100% | PR |
| 393 | Filter Strip | Filter Strip, Native species | ac | \$16.49 | 100% | PR |
| 394 | Firebreak | Constructed - Light Equipment | ft | \$0.00 | 100% | PR |
| 394 | Firebreak | Constructed - Medium equipment, flat-medium slopes | ft | \$0.05 | 100% | PR |
| 394 | Firebreak | Constructed - Medium equipment, steep slopes | ft | \$0.14 | 100% | PR |
| 394 | Firebreak | Constructed - Wide, bladed or disked firebreak | ft | \$0.37 | 100% | PR |
| 394 | Firebreak | Vegetated permanent firebreak | ft | \$0.03 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Cribbing Mudsill 10 section | Ea | \$116.20 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Cross Vane Rock or Rock/log | Ea | \$370.63 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Defector Group of 3 Root Wads | Ea | \$247.64 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Deflector, Rock <= 80 ton | Ea | \$379.09 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Deflector, Rock > 80 ton | Ea | \$579.15 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|---|--|-------|-------------|------------|-----------|
| 395 | Stream Habitat Improvement and Management | Fish Barrier | CuYd | \$654.29 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Instream rock placement | ac | \$1,542.48 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Instream wood placement | ac | \$2,184.46 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Mdstream Structure - 10 Boulders or 3 mid str log structures | Ea | \$89.03 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Riparian Zone Improvement-Forested | ac | \$999.93 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Rock and wood structures | ac | \$3,491.64 | 100% | PR |
| 395 | Stream Habitat Improvement and Management | Stream Habitat Enhancement | ft | \$3.33 | 100% | PR |
| 396 | Aquatic Organism Passage | Blockage Removal | CuYd | \$10.24 | 100% | PR |
| 396 | Aquatic Organism Passage | Bottomless Culvert | Ea | \$4,789.51 | 100% | PR |
| 396 | Aquatic Organism Passage | Bridge | ft | \$297.40 | 100% | PR |
| 396 | Aquatic Organism Passage | CMP Culvert | Ea | \$3,142.46 | 100% | PR |
| 396 | Aquatic Organism Passage | Concrete Box Culvert | Ea | \$5,704.54 | 100% | PR |
| 396 | Aquatic Organism Passage | Concrete Dam Removal | CuYd | \$14.86 | 100% | PR |
| 396 | Aquatic Organism Passage | Concrete Ladder | ft | \$1,416.67 | 100% | PR |
| 396 | Aquatic Organism Passage | Earthen Dam Removal | CuYd | \$6.45 | 100% | PR |
| 396 | Aquatic Organism Passage | Low Water Crossing | CuYd | \$68.83 | 100% | PR |
| 396 | Aquatic Organism Passage | Nature-Like Fishway | ac | \$10,624.94 | 100% | PR |
| 410 | Grade Stabilization Structure | Check Dams | ton | \$5.49 | 100% | PR |
| 410 | Grade Stabilization Structure | Embankment, Pipe <= 6" | CuYd | \$0.52 | 100% | PR |
| 410 | Grade Stabilization Structure | Embankment, Pipe >12" | CuYd | \$0.77 | 100% | PR |
| 410 | Grade Stabilization Structure | Embankment, Pipe 8"-12" | CuYd | \$0.62 | 100% | PR |
| 410 | Grade Stabilization Structure | Embankment,Soil Treatment | CuYd | \$0.95 | 100% | PR |
| 410 | Grade Stabilization Structure | Pipe Drop, Plastic | sq ft | \$2.67 | 100% | PR |
| 410 | Grade Stabilization Structure | Pipe Drop, Steel | sq ft | \$1.45 | 100% | PR |
| 410 | Grade Stabilization Structure | Rock Drop Structures | sq ft | \$7.06 | 100% | PR |
| 410 | Grade Stabilization Structure | SWC, Difficult site | Ea | \$1,310.81 | 100% | PR |
| 410 | Grade Stabilization Structure | Weir Drop Structures | sq ft | \$9.28 | 100% | PR |
| 412 | Grassed Waterway | Grass Waterway with Stone Checks | ac | \$650.71 | 100% | PR |
| 412 | Grassed Waterway | Waterway, over 0.2 acres | ac | \$453.78 | 100% | PR |
| 412 | Grassed Waterway | Waterway, small, 0.2 Acres or less | sq ft | \$0.01 | 100% | PR |
| 422 | Hedgerow Planting | Contour Introduced | ft | \$0.07 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|------------------------------------|---|-------|-----------|-------------------|-----------|
| 422 | Hedgerow Planting | Contour Native | ft | \$0.09 | 100% | PR |
| 422 | Hedgerow Planting | Pollinator Habitat | ft | \$0.24 | 100% | PR |
| 422 | Hedgerow Planting | Poultry Grasses | ft | \$0.24 | 100% | PR |
| 422 | Hedgerow Planting | Poultry Trees | ft | \$0.22 | 100% | PR |
| 422 | Hedgerow Planting | Poultry Trees & Grasses | ft | \$0.23 | 100% | PR |
| 422 | Hedgerow Planting | Wildlife, Handplanted Trees and Shrubs with Cool Season Grass | ft | \$0.06 | 100% | PR |
| 422 | Hedgerow Planting | Wildlife, Handplanted Trees and Shrubs with Warm Season Grass | ft | \$0.09 | 100% | PR |
| 422 | Hedgerow Planting | Wildlife, Machine Planted Trees and Shrubs with Warm Season Grass | ft | \$0.11 | 100% | PR |
| 430 | Irrigation Pipeline | HDPE (Corrugated Plastic Pipe) | Lb | \$0.29 | 100% | PR |
| 430 | Irrigation Pipeline | HDPE (Iron Pipe Size & Tubing) 10 inch | ft | \$2.54 | 100% | PR |
| 430 | Irrigation Pipeline | HDPE (Iron Pipe Size & Tubing) 12 Inches | LnFt | \$3.33 | 100% | PR |
| 430 | Irrigation Pipeline | HDPE (Iron Pipe Size & Tubing) 3" or less | ft | \$0.43 | 100% | PR |
| 430 | Irrigation Pipeline | HDPE (Iron Pipe Size & Tubing) 4 Inches | LnFt | \$0.61 | 100% | PR |
| 430 | Irrigation Pipeline | HDPE (Iron Pipe Size & Tubing) 6 inches | ft | \$1.02 | 100% | PR |
| 430 | Irrigation Pipeline | HDPE (Iron Pipe Size and Tubing) 8 Inches | LnFt | \$1.61 | 100% | PR |
| 430 | Irrigation Pipeline | PVC (Iron Pipe Size) 10 inches or greater | ft | \$2.36 | 100% | PR |
| 430 | Irrigation Pipeline | PVC (Iron Pipe Size) 6 inches to 8 inches | LnFt | \$1.42 | 100% | PR |
| 430 | Irrigation Pipeline | PVC (Iron Pipe Size) 8 Inches | LnFt | \$1.38 | 100% | PR |
| 430 | Irrigation Pipeline | PVC (Iron Pipe Size), 4 inches or less | ft | \$0.51 | 100% | PR |
| 430 | Irrigation Pipeline | PVC (Plastic Irrigation Pipe) 10 inches or greater | Lb | \$0.32 | 100% | PR |
| 430 | Irrigation Pipeline | PVC (Plastic Irrigation Pipe) 8 Inches | ft | \$0.53 | 100% | PR |
| 430 | Irrigation Pipeline | PVC (Plastic Irrigation Pipeline) 1" | LnFt | \$0.37 | 100% | PR |
| 430 | Irrigation Pipeline | PVC (Plastic Irrigation Pipeline) 3" | LnFt | \$0.56 | 100% | PR |
| 430 | Irrigation Pipeline | PVC (Plastice Irrigation Pipe) 2" | ft | \$0.43 | 100% | PR |
| 430 | Irrigation Pipeline | Steel (Corrugated Steel Pipe) | Lb | \$0.14 | 100% | PR |
| 430 | Irrigation Pipeline | Steel (Iron Pipe Size) 10" or greater | Lb | \$0.20 | 100% | PR |
| 430 | Irrigation Pipeline | Steel (Iron Pipe Size) 8" or less | Lb | \$0.21 | 100% | PR |
| 430 | Irrigation Pipeline | Surface Aluminum (Aluminum Irrigation Pipe) | Lb | \$0.50 | 100% | PR |
| 430 | Irrigation Pipeline | Surface HDPE (Iron Pipe Size & Tubing) | Lb | \$0.31 | 100% | PR |
| 430 | Irrigation Pipeline | Surface Steel (Iron Pipe Size) | Lb | \$0.21 | 100% | PR |
| 441 | Irrigation System, Microirrigation | Microjet | ac | \$302.65 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|------------------------------------|---|-------|------------|-------------------|-----------|
| 441 | Irrigation System, Microirrigation | Microjet Filtered | ac | \$380.83 | 100% | PR |
| 441 | Irrigation System, Microirrigation | SDI (Subsurface Drip Irrigation) | ac | \$287.29 | 100% | PR |
| 441 | Irrigation System, Microirrigation | Surface PE Container Filtered | ac | \$1,144.40 | 100% | PR |
| 441 | Irrigation System, Microirrigation | Surface PE Container Nursery | ac | \$1,039.99 | 100% | PR |
| 441 | Irrigation System, Microirrigation | Surface PE Perennial Crops | ac | \$237.78 | 100% | PR |
| 441 | Irrigation System, Microirrigation | Surface PE Perennial Crops, filtered, no flow meter | ac | \$282.80 | 100% | PR |
| 441 | Irrigation System, Microirrigation | Surface PE Perennial Filtered | ac | \$315.96 | 100% | PR |
| 441 | Irrigation System, Microirrigation | Surface Tape Annual Crops | ac | \$50.71 | 100% | PR |
| 441 | Irrigation System, Microirrigation | Surface Tape Annual Filtered | ac | \$154.95 | 100% | PR |
| 441 | Irrigation System, Microirrigation | Surface Tape Annual Filtered, no Flow Meter | ac | \$140.74 | 100% | PR |
| 449 | Irrigation Water Management | 1st Year, Computer Record Keeping System | ac | \$28.94 | 100% | PR |
| 449 | Irrigation Water Management | Annual Crops, Vegetables, 1st Year | ac | \$6.18 | 100% | PR |
| 449 | Irrigation Water Management | Annual Crops, Vegetables, 1st Year, with Data Logger | ac | \$12.36 | 100% | PR |
| 449 | Irrigation Water Management | Annual Crops, Vegetables, 2nd and 3rd Year | ac | \$3.33 | 100% | PR |
| 449 | Irrigation Water Management | Basic IWM 30 acres or less | ac | \$2.79 | 100% | PR |
| 449 | Irrigation Water Management | Basic IWM over 30 acres | ac | \$1.50 | 100% | PR |
| 449 | Irrigation Water Management | Field Crops, Grains, 1st Year | ac | \$1.73 | 100% | PR |
| 449 | Irrigation Water Management | Field Crops, Grains, 1st Year, with Data Logger | ac | \$4.20 | 100% | PR |
| 449 | Irrigation Water Management | Field Crops, Grains, 2nd and 3rd Year | ac | \$0.87 | 100% | PR |
| 449 | Irrigation Water Management | Perennial Crops, Orchards, 1st Year | ac | \$7.22 | 100% | PR |
| 449 | Irrigation Water Management | Perennial Crops, Orchards, 1st Year, with Data Logger | ac | \$13.40 | 100% | PR |
| 449 | Irrigation Water Management | Perennial Crops, Orchards, 2nd and 3rd Year | ac | \$4.36 | 100% | PR |
| 449 | Irrigation Water Management | Use Computer Record Keeping System | ac | \$4.57 | 100% | PR |
| 472 | Access Control | Monitoring and maintenance of sensitive areas | ac | \$49.80 | 100% | PR |
| 484 | Mulching | Erosion Control Blanket | sq ft | \$0.02 | 100% | PR |
| 484 | Mulching | Natural Material - Full Coverage | ac | \$54.87 | 100% | PR |
| 484 | Mulching | Synthetic Material | ac | \$1,122.01 | 100% | PR |
| 484 | Mulching | Tree and Shrub | Ea | \$0.23 | 100% | PR |
| 484 | Mulching | Wood Chips | sq ft | \$0.02 | 100% | PR |
| 490 | Tree/Shrub Site Preparation | ARRI Spray and Cross Rip | ac | \$68.88 | 100% | PR |
| 490 | Tree/Shrub Site Preparation | Chemical, Aerial Application | ac | \$5.07 | 100% | PR |
| | | | | | | |

| 490 490 490 490 490 | - /01 1 01: 5 | | | | | Cost Type |
|---------------------------------|-----------------------------|--|----|------------|------|-----------|
| 490 490 490 490 | Tree/Shrub Site Preparation | Chemical, Ground Application | ac | \$19.76 | 100% | PR |
| 490 490 490 | Tree/Shrub Site Preparation | Chemical, Hand Application | ac | \$11.62 | 100% | PR |
| 490 490 | Tree/Shrub Site Preparation | Hand site preparation | ac | \$21.40 | 100% | PR |
| 490 | Tree/Shrub Site Preparation | Mechanical, Heavy | ac | \$26.74 | 100% | PR |
| | Tree/Shrub Site Preparation | Mechanical, Light | ac | \$9.10 | 100% | PR |
| E44 | Tree/Shrub Site Preparation | WindBreak, Site Preparation | ac | \$23.93 | 100% | PR |
| 511 | Forage Harvest Management | Perennial Crops - Delayed Mowing | ac | \$4.97 | 100% | PR |
| 512 | Forage and Biomass Planting | Introduced Cool Season Grass Mix | ac | \$37.16 | 100% | PR |
| 512 | Forage and Biomass Planting | Native Perennial Grasses (1 species) | ac | \$36.82 | 100% | PR |
| 512 | Forage and Biomass Planting | Native Perennial Warm Season Grasses Mix | ac | \$51.43 | 100% | PR |
| 512 | Forage and Biomass Planting | Organic Introduced Perennial Cool Season Grasses with legume | ac | \$32.21 | 100% | PR |
| 512 | Forage and Biomass Planting | Organic, Overseeding with nutrients | ac | \$5.60 | 100% | PR |
| 512 | Forage and Biomass Planting | Overseeding with Nutrient Application | ac | \$31.12 | 100% | PR |
| 512 | Forage and Biomass Planting | Overseeding, no inputs | ac | \$8.01 | 100% | PR |
| 512 | Forage and Biomass Planting | Sprigging | ac | \$43.70 | 100% | PR |
| 512 | Forage and Biomass Planting | Untreated Conventional Seed, WSG Mix | ac | \$51.07 | 100% | PR |
| 512 | Forage and Biomass Planting | Untreated Conventional Seed, WSG, 1 species | ac | \$30.43 | 100% | PR |
| 528 | Prescribed Grazing | Pasture Deferment of Interrupted Harvest | ac | \$4.86 | 100% | PR |
| 528 | Prescribed Grazing | Pasture Intensive - Paddock Residency less than 3 days | ac | \$6.14 | 100% | PR |
| 528 | Prescribed Grazing | Pasture Standard, Paddock Residency 3 or more days | ac | \$2.86 | 100% | PR |
| 528 | Prescribed Grazing | Targeted Grazing | ac | \$37.41 | 100% | PR |
| 533 | Pumping Plant | <50gpm Irrg PTO pump | Ea | \$80.65 | 100% | PR |
| 533 | Pumping Plant | >500 gpm PTO Pump | Ea | \$971.19 | 100% | PR |
| 533 | Pumping Plant | 1 hp pump or Siphon or Flout | Ea | \$112.42 | 100% | PR |
| 533 | Pumping Plant | 50 to 500 gpm PTO Pump | Ea | \$408.99 | 100% | PR |
| 533 | Pumping Plant | Booster Pump for Waste Transfer | Ea | \$1,120.72 | 100% | PR |
| 533 | Pumping Plant | Electric or Ram Manure Pump | Ea | \$981.08 | 100% | PR |
| 533 | Pumping Plant | Electric Powered Pump 10 to 40 HP | Ea | \$827.12 | 100% | PR |
| 533 | Pumping Plant | Electric Powered Pump 3 Hp or less | Ea | \$174.26 | 100% | PR |
| 533 | Pumping Plant | Electric Powered Pump 3 HP or less with Pressure Tank | Ea | \$254.15 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|---------------------------|--|-------|------------|------------|-----------|
| 533 | Pumping Plant | Electric Powered Pump 3 Hp or less with pressure tank and pump housing | Ea | \$654.04 | 100% | PR |
| 533 | Pumping Plant | Electric Powered Pump 3 to 10 HP | Ea | \$371.49 | 100% | PR |
| 533 | Pumping Plant | Electric Powered Pump 40 to 60 HP | Ea | \$1,295.15 | 100% | PR |
| 533 | Pumping Plant | Electric Powered Pump over 60 HP | Ea | \$1,802.24 | 100% | PR |
| 533 | Pumping Plant | Internal Combustion Powered Pump 40 to 75 HP | Ea | \$2,970.54 | 100% | PR |
| 533 | Pumping Plant | Internal Combustion Powered Pump 7.5 to 39 HP | Ea | \$927.09 | 100% | PR |
| 533 | Pumping Plant | Internal Combustion Powered Pump 7.5HP or less | Ea | \$343.73 | 100% | PR |
| 533 | Pumping Plant | Internal Combustion Powered Pump over 75 HP | Ea | \$4,154.21 | 100% | PR |
| 533 | Pumping Plant | Large piston Manure Pump | Ea | \$3,534.60 | 100% | PR |
| 533 | Pumping Plant | Livestock Nose Pump | Ea | \$51.72 | 100% | PR |
| 533 | Pumping Plant | Photovoltaic Powered Pump | Ea | \$713.72 | 100% | PR |
| 533 | Pumping Plant | Turbine Pump | Ea | \$1,086.45 | 100% | PR |
| 533 | Pumping Plant | Variable Frequency Drive | HP | \$24.36 | 100% | PR |
| 533 | Pumping Plant | Water Ram Pump | Ea | \$141.76 | 100% | PR |
| 533 | Pumping Plant | Windmill Powered Pump | Ea | \$1,038.41 | 100% | PR |
| 554 | Drainage Water Management | Drainage Water Management (DWM) | Ea | \$10.41 | 100% | PR |
| 557 | Row Arrangement | Establishing Row Direction, Grade, & Length. | ac | \$0.39 | 100% | PR |
| 558 | Roof Runoff Structure | Concrete Curb | ft | \$1.69 | 100% | PR |
| 558 | Roof Runoff Structure | Roof Gutter | ft | \$0.86 | 100% | PR |
| 558 | Roof Runoff Structure | Roof Gutter with Fascia | ft | \$1.34 | 100% | PR |
| 558 | Roof Runoff Structure | Roof Gutter with Storage Tank | gal | \$0.16 | 100% | PR |
| 558 | Roof Runoff Structure | Roof Gutter, 6 inches wide with runoff Storage Tank | ft | \$1.62 | 100% | PR |
| 558 | Roof Runoff Structure | Stone Infiltration Sump | Ea | \$105.90 | 100% | PR |
| 558 | Roof Runoff Structure | Trench Drain | ft | \$1.47 | 100% | PR |
| 561 | Heavy Use Area Protection | Bituminous Concrete Pavement | sq ft | \$0.79 | 100% | PR |
| 561 | Heavy Use Area Protection | Concrete slab with curb on steep site | sq ft | \$1.11 | 100% | PR |
| 561 | Heavy Use Area Protection | Concrete Slab with Curb, Steep site with Retaining Wall | sq ft | \$1.88 | 100% | PR |
| 561 | Heavy Use Area Protection | Concrete Slab with Curbs & Buckwall | sq ft | \$1.22 | 100% | PR |
| 561 | Heavy Use Area Protection | Concrete Slab with Curbs, Reinforced | sq ft | \$0.94 | 100% | PR |
| 561 | Heavy Use Area Protection | Concrete Slab, Fiber-reinforced with Gravel | sq ft | \$0.57 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|----------------------------------|---|-------|------------------|-------------------|-----------|
| 561 | Heavy Use Area Protection | Concrete Slab, Fiber-reinforced with No Gravel | sq ft | \$0.41 | 100% | PR |
| 561 | Heavy Use Area Protection | Concrete Slab, reinforced with gravel foundation | sq ft | \$0.54 | 100% | PR |
| 561 | Heavy Use Area Protection | Gravel pad on geotextile with site prep | sq ft | \$0.22 | 100% | PR |
| 561 | Heavy Use Area Protection | Gravel Pad on geotextile, no site prep | sq ft | \$0.18 | 100% | PR |
| 578 | Stream Crossing | Bridge | sq ft | \$4.57 | 100% | PR |
| 578 | Stream Crossing | Culvert installation | InFt | \$0.84 | 100% | PR |
| 578 | Stream Crossing | Ford with Water Management | sq ft | \$1.71 | 100% | PR |
| 578 | Stream Crossing | Ramp only | sq ft | \$0.65 | 100% | PR |
| 578 | Stream Crossing | Ramp only with Cattle Slats | sq ft | \$0.97 | 100% | PR |
| 578 | Stream Crossing | Ramps and channel | sq ft | \$0.56 | 100% | PR |
| 578 | Stream Crossing | Ramps and channel with Cattle Slats | sq ft | \$1.51 | 100% | PR |
| 590 | Nutrient Management | Basic NM (Non-Organic/Organic) | ac | \$0.31 | 100% | PR |
| 590 | Nutrient Management | Basic NM with Manure and/or Compost (Non-Organic/Organic) | ac | \$0.55 | 100% | PR |
| 590 | Nutrient Management | Basic NM with Manure Injection or Incorporation | ac | \$2.18 | 100% | PR |
| 595 | Integrated Pest Management (IPM) | Basic IPM Field 1RC | ac | \$1.75 | 100% | PR |
| 595 | Integrated Pest Management (IPM) | Basic IPM Fruit/Veg 1RC | ac | \$9.76 | 100% | PR |
| 595 | Integrated Pest Management (IPM) | Basic IPM Orchard 1RC | ac | \$12.52 | 100% | PR |
| 595 | Integrated Pest Management (IPM) | IPM S-Farm 1RC | Ea | \$59.37 | 100% | PR |
| 612 | Tree/Shrub Establishment | Hand Plant Conifers | Ea | \$0.06 | 100% | PR |
| 612 | Tree/Shrub Establishment | High Density, Hand Plant | ac | \$37.05 | 100% | PR |
| 612 | Tree/Shrub Establishment | High Density, Hand Plant, Tubes | ac | \$362.34 | 100% | PR |
| 612 | Tree/Shrub Establishment | High Density, Mechanical Plant | ac | \$39.76 | 100% | PR |
| 612 | Tree/Shrub Establishment | High Density, Mechanical plant with tubes | ac | \$348.54 | 100% | PR |
| 612 | Tree/Shrub Establishment | Individual tree - hand plant w tubes | Ea | \$0.87 | 100% | PR |
| 612 | Tree/Shrub Establishment | Individual tree - hand planting | Ea | \$0.09 | 100% | PR |
| 612 | Tree/Shrub Establishment | Low Density Hand Plant w Tubes | ac | \$168.72 | 100% | PR |
| 612 | Tree/Shrub Establishment | Low Density Hand Plant with tubes | ac | \$124.99 | 100% | PR |
| 612 | Tree/Shrub Establishment | Lower Denisiy Hand Plant with tubes | ac | \$63.67 | 100% | PR |
| 612 | Tree/Shrub Establishment | Planting, container | ac | \$166.74 | 100% | PR |
| 612 | Tree/Shrub Establishment | Shrubs Planting | Ea | \$0.11 | 100% | PR |
| 612 | Tree/Shrub Establishment | Tree/shrub Planted Area with Protection | ac | \$83.89 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|---|--|-------|------------|-------------------|-----------|
| 612 | Tree/Shrub Establishment | Tree/Shrub Regeneration Area with Protection | ac | \$59.72 | 100% | PR |
| 614 | Watering Facility | Frost Proof Trough (2 Ball) | Ea | \$138.27 | 100% | PR |
| 614 | Watering Facility | Gravity Concrete Trough | Ea | \$151.47 | 100% | PR |
| 614 | Watering Facility | Hydrant with prorated trough cost | Ea | \$16.96 | 100% | PR |
| 614 | Watering Facility | Portable Trough | Ea | \$14.11 | 100% | PR |
| 614 | Watering Facility | Portable Trough with Hydrant | Ea | \$21.97 | 100% | PR |
| 614 | Watering Facility | Storage Tank | Ea | \$145.92 | 100% | PR |
| 643 | Restoration and Management of Rare and Declining Habitats | Development of Deep Micro-Topographic Features with Heavy Equipment. | ac | \$10.92 | 100% | PR |
| 643 | Restoration and Management of Rare and Declining Habitats | Development of Shallow Micro-Topographic Features with Normal Farming Equipment. | ac | \$4.15 | 100% | PR |
| 643 | Restoration and Management of Rare and Declining Habitats | Habitat Monitoring and Management, High Intensity and Complexity | ac | \$2.40 | 100% | PR |
| 643 | Restoration and Management of Rare and Declining Habitats | Habitat Monitoring and Management, Low Intensity and Complexity | ac | \$0.34 | 100% | PR |
| 643 | Restoration and Management of Rare and Declining Habitats | Oyster Bar - Bagged Dredging | ac | \$636.10 | 100% | PR |
| 643 | Restoration and Management of Rare and Declining Habitats | Oyster Bar Purchase and place 2" | ac | \$1,302.51 | 100% | PR |
| 643 | Restoration and Management of Rare and Declining Habitats | Oyster Bar Purchase and place 4" | ac | \$2,461.48 | 100% | PR |
| 643 | Restoration and Management of Rare and Declining Habitats | Rare or Declining Habitat Monitoring and Management, Medium Intensity and Complexity | ac | \$1.29 | 100% | PR |
| 644 | Wetland Wildlife Habitat Management | Development of Deep Micro-Topographic Features with Heavy Equipment. | ac | \$10.92 | 100% | PR |
| 644 | Wetland Wildlife Habitat Management | Development of Shallow Micro-Topographic Features with Normal Farming Equipment. | ac | \$4.15 | 100% | PR |
| 644 | Wetland Wildlife Habitat Management | Establishment of annual vegetation on cropland, without FI | ac | \$9.82 | 100% | PR |
| 644 | Wetland Wildlife Habitat Management | Establishment of annuals for wildlife on cropland, with FI | ac | \$41.65 | 100% | PR |
| 644 | Wetland Wildlife Habitat Management | Establishment of seasonal wildlife forage or cover on non-cropland | ac | \$14.09 | 100% | PR |
| 644 | Wetland Wildlife Habitat Management | Habitat Monitoring and Management, Medium Intensity and Complexity | ac | \$1.29 | 100% | PR |
| 644 | Wetland Wildlife Habitat Management | Wetland Widlife Habitat Monitoring and Management, Low Intensity and Complexity | ac | \$0.34 | 100% | PR |
| 645 | Upland Wildlife Habitat Management | Development of Deep Micro-Topographic Features with Heavy Equipment. | ac | \$10.92 | 100% | PR |
| 645 | Upland Wildlife Habitat Management | Development of Shallow Micro-Topographic Features with Normal Farming Equipment. | ac | \$4.15 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|------|---|---|-------|-----------|-------------------|-----------|
| 645 | Upland Wildlife Habitat Management | Establishment of seasonal forage or cover for wildlife on cropland, with FI | ac | \$37.67 | 100% | PR |
| 645 | Upland Wildlife Habitat Management | Establishment of seasonal forage or cover for wildlife on non-cropland. | ac | \$16.26 | 100% | PR |
| 645 | Upland Wildlife Habitat Management | Establishment of seasonal wildlife forage or cover on cropland, no FI | ac | \$11.02 | 100% | PR |
| 645 | Upland Wildlife Habitat Management | Fallow Field Management with Foregone Income | ac | \$29.79 | 100% | PR |
| 645 | Upland Wildlife Habitat Management | Grassland Bird Management | ac | \$10.61 | 100% | PR |
| 645 | Upland Wildlife Habitat Management | Habitat Monitoring and Management, Low Intensity and Complexity | ac | \$0.34 | 100% | PR |
| 645 | Upland Wildlife Habitat Management | Habitat Monitoring and Management, Medium Intensity and Complexity | ac | \$1.29 | 100% | PR |
| 646 | Shallow Water Development and Management | Shallow Water Management | ac | \$2.06 | 100% | PR |
| 646 | Shallow Water Development and Management | Shallow Water Management, High Level | ac | \$22.26 | 100% | PR |
| 647 | Early Successional Habitat Development/Management | Disking | ac | \$4.49 | 100% | PR |
| 647 | Early Successional Habitat Development/Management | Early Successional Wildlife Openings | ac | \$79.10 | 100% | PR |
| 647 | Early Successional Habitat Development/Management | Low Shade Removal | ac | \$65.86 | 100% | PR |
| 647 | Early Successional Habitat Development/Management | Mowing | ac | \$12.04 | 100% | PR |
| 647 | Early Successional Habitat Development/Management | Overstory Removal | ac | \$53.31 | 100% | PR |
| 647 | Early Successional Habitat Development/Management | Shelterwood Cut | ac | \$63.59 | 100% | PR |
| 647 | Early Successional Habitat Development/Management | Wildlife feathered edge | ac | \$159.35 | 100% | PR |
| 647 | Early Successional Habitat Development/Management | Wildlife selective tree felling | Ea | \$2.22 | 100% | PR |
| 649 | Structures for Wildlife | Brush Pile - Large | Ea | \$17.44 | 100% | PR |
| 649 | Structures for Wildlife | Escape Ramp | Ea | \$3.50 | 100% | PR |
| 649 | Structures for Wildlife | Nesting Box or Raptor Perch, Large, with Pole | Ea | \$20.69 | 100% | PR |
| 649 | Structures for Wildlife | Nesting Box, Large | Ea | \$13.57 | 100% | PR |
| 649 | Structures for Wildlife | Nesting Box, Small no pole | Ea | \$7.52 | 100% | PR |
| 649 | Structures for Wildlife | Nesting Box, Small, with wood pole | no | \$10.06 | 100% | PR |
| 654 | Road/Trail/Landing Closure and Treatment | Road/Trail Abandonment/Rehabilitation (Light) | ft | \$0.38 | 100% | PR |
| 654 | Road/Trail/Landing Closure and Treatment | Road/Trail removal and restoration (Vegetative) | ft | \$0.29 | 100% | PR |
| 654 | Road/Trail/Landing Closure and Treatment | Road/Trail/Landing Closure and Treatment, <35% hillslope | ft | \$0.61 | 100% | PR |
| 654 | Road/Trail/Landing Closure and Treatment | Road/Trail/Landing Closure and Treatment, >35% hillslope | ft | \$1.23 | 100% | PR |
| 655 | Forest Trails and Landings | Grading and Shaping with Vegetative Establishment | ft | \$0.33 | 100% | PR |
| 655 | Forest Trails and Landings | Landing Installation | ac | \$233.70 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|----------|--|--|-------|------------------|-------------------|-----------|
| 655 | Forest Trails and Landings | Temporary Stream Crossing | Ea | \$97.82 | 100% | PR |
| 655 | Forest Trails and Landings | Trail Erosion Control w/o Vegetation, Slopes < 35% | Ea | \$17.92 | 100% | PR |
| 655 | Forest Trails and Landings | Trail Erosion Control w/o Vegetation, Slopes >35% | Ea | \$16.28 | 100% | PR |
| 655 | Forest Trails and Landings | Trail Installation | ft | \$0.09 | 100% | PR |
| 666 | Forest Stand Improvement | Basal Stem Treatment | ac | \$40.42 | 100% | PR |
| 666 | Forest Stand Improvement | Chemical, Aerial | ac | \$8.81 | 100% | PR |
| 666 | Forest Stand Improvement | Chemical, Ground | ac | \$18.87 | 100% | PR |
| 666 | Forest Stand Improvement | Comprehensive Forest Stand Treatment with Chipping | ac | \$71.77 | 100% | PR |
| 666 | Forest Stand Improvement | Comprehensive Forest Stand Treatment, no chipping | ac | \$51.74 | 100% | PR |
| 666 | Forest Stand Improvement | Forest opening, heavy density | ac | \$118.23 | 100% | PR |
| 666 | Forest Stand Improvement | Forest Openings, Low Density | ac | \$66.35 | 100% | PR |
| 666 | Forest Stand Improvement | Mechanical, Heavy Equipment | ac | \$54.94 | 100% | PR |
| 666 | Forest Stand Improvement | Shelterwood Cut | ac | \$49.29 | 100% | PR |
| 666 | Forest Stand Improvement | Single Stem Chemical Thinning | ac | \$35.74 | 100% | PR |
| 666 | Forest Stand Improvement | Thinning Hand Tools | ac | \$21.32 | 100% | PR |
| 666 | Forest Stand Improvement | Thinning with Hand Tools without a Consultant | ac | \$7.48 | 100% | PR |
| 666 | Forest Stand Improvement | Wildlife Crop Tree Release | ac | \$30.54 | 100% | PR |
| 666 | Forest Stand Improvement | Wildlife selective tree felling | ac | \$25.81 | 100% | PR |
| B000BFF1 | Buffer Bundle#1 | Buffer Bundle#1 | ac | \$875.72 | 100% | PR |
| B000BFF2 | Buffer Bundle#2 | Buffer Bundle#2 | ac | \$875.72 | 100% | PR |
| B000CPL1 | Crop Bundle#1 - Precision Ag, No till | Crop Bundle#1 - Precision Ag, No till | ac | \$40.03 | 100% | PR |
| B000CPL2 | Crop Bundle#2 - Precision Ag, Reduced till | Crop Bundle#2 - Precision Ag, RT | ac | \$40.03 | 100% | PR |
| B000CPL3 | Crop Bundle#3 - Soil health rotation, No till | Crop Bundle#3 - Soil health rotation, NT | ac | \$45.73 | 100% | PR |
| B000CPL4 | Crop Bundle#4 - Soil health rotation, Reduced till | Crop Bundle#4 - SH rotation, RT | ac | \$45.73 | 100% | PR |
| B000CPL5 | Crop Bundle#5 - Soil Health Assessment, No till | Crop Bundle#5 - SH Assessment, NT | ac | \$51.11 | 100% | PR |
| B000CPL6 | Crop Bundle#6 - Soil Health Assessment, Reduced till | Crop Bundle#6 - SH Assessment, RT | ac | \$51.11 | 100% | PR |
| B000CPL7 | Crop Bundle#7 - Soil Health -"Organic" | Crop Bundle#7 - Soil Health -"Organic" | ac | \$45.40 | 100% | PR |
| B000CPL8 | Crop Bundle#8 - "Organic", Water erosion | Crop Bundle#8 - "Organic", Water erosion | ac | \$38.49 | 100% | PR |
| B000CPL9 | Crop Bundle#9 - "Organic", Wind erosion | Crop Bundle#9 - "Organic", Wind erosion | ac | \$38.49 | 100% | PR |
| B000FST1 | Forest Bundle#1 | Forest Bundle#1 | ac | \$86.86 | 100% | PR |
| B000LLP1 | Longleaf Pine Bundle#1 | Longleaf Pine Bundle#1 | ac | \$101.09 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|--|--|-------|------------------|------------|-----------|
| B000LLP2 | Longleaf Pine Bundle#2 | Longleaf Pine Bundle#2 | ac | \$99.88 | 100% | PR |
| B000LLP3 | Longleaf Pine Bundle#3 | Longleaf Pine Bundle#3 | ac | \$126.57 | 100% | PR |
| B000MRB1 | MRBI Bundle#1 - Irrigated Cropland | MRBI Bundle#1 - Irrigated Cropland | ac | \$68.17 | 100% | PR |
| B000MRB2 | MRBI Bundle#2 - Non-Irrigated Cropland #1 | MRBI Bundle#2 - Non-Irrigated Crop#1 | ac | \$10.66 | 100% | PR |
| B000MRB3 | MRBI Bundle#3 - Non-Irrigated Cropland #2 | MRBI Bundle#3 - Non-Irrigated Crop#2 | ac | \$15.25 | 100% | PR |
| B000MRB4 | MRBI Bundle#4 - Cropland with Water Bodies, No till | MRBI Bundle#4 - Crop w/ Water Bodies, NT | ac | \$34.40 | 100% | PR |
| B000MRB5 | MRBI Bundle#5 - Cropland with Water Bodies, Reduced till | MRBI Bundle#5 - Crop w/ Water Bodies, RT | ac | \$31.02 | 100% | PR |
| B000MRB6 | MRBI Bundle#6 - Pastureland | MRBI Bundle#6 - Pastureland | ac | \$50.10 | 100% | PR |
| B000MRB7 | MRBI Bundle#7 - Rangeland | MRBI Bundle#7 - Rangeland | ac | \$5.83 | 100% | PR |
| B0000GL1 | Ogallala Bundle#1 | Ogalalla Bundle#1 | ac | \$102.85 | 100% | PR |
| B0000GL2 | Ogallala Bundle#2 | Ogalalla Bundle#2 | ac | \$128.56 | 100% | PR |
| B000PST1 | Pasture Bundle#1 - Organic | Pasture Bundle#1 - Organic | ac | \$100.36 | 100% | PR |
| B000PST2 | Pasture Bundle#2 | Pasture Bundle#2 | ac | \$19.24 | 100% | PR |
| B000PST3 | Pasture Bundle#3 Soil Health | Pasture Bundle#3 Soil Health | ac | \$33.37 | 100% | PR |
| B000PST4 | Pasture Bundle#4 - Monarch butterfly | Pasture Bundle#4 - Monarch butterfly | ac | \$53.47 | 100% | PR |
| B000RNG1 | Range Bundle#1 - Organic | Range Bundle#1 - Organic | ac | \$1.03 | 100% | PR |
| B000RNG2 | Range Bundle#2 | Range Bundle#2 | ac | \$4.57 | 100% | PR |
| B000RNG3 | Range Bundle#3 - Soil Health | Range Bundle#3 - Soil Health | ac | \$2.22 | 100% | PR |
| B000WLW | Working Lands for Wildlife Bundle | Working Lands for Wildlife Bundle | ac | \$3.38 | 100% | PR |
| E314133Z | Brush management for improved structure and composition | Brush mgmt, improved structure and comp | ac | \$16.34 | 100% | PR |
| E314134Z | Brush management that maintains or enhances wildlife or fish habitat | Brush mgmt, enhance habitat | ac | \$16.34 | 100% | PR |
| E315132Z | Herbaceous weed control for desired plant communities/habitats consistent with the ecological site | Herbaceous weed control-habitats | ac | \$12.80 | 100% | PR |
| E315133Z | Herbaceous weed control (inadequate structure and comp) for desired plant communities/habitats | Herbaceous weed control-communities | ac | \$12.80 | 100% | PR |
| E315134Z | Herbaceous weed control (plant pest pressures) for desired plant communities/habitats | Herbaceous weed control-pest pressures | ac | \$12.80 | 100% | PR |
| E327136Z1 | Conservation cover to provide food habitat for pollinators and beneficial insects | Conservation cover-pollinator food | ac | \$319.15 | 100% | PR |
| E327136Z2 | Establish Monarch butterfly habitat | Establish monarch butterfly habitat | ac | \$2,375.69 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|--|---------------------------------------|-------|------------------|-------------------|-----------|
| E327137Z | Conservation cover to provide cover and shelter habitat for pollinators and beneficial insects | Conservation cover-pollinator shelter | ac | \$319.15 | 100% | PR |
| E327139Z | Conservation cover to provide habitat continuity for pollinators and beneficial insects | Conservation cover-habitat continuity | ac | \$319.15 | 100% | PR |
| E328101I | Improved resource conserving crop rotation to reduce water erosion | IRCCR water erosion | ac | \$5.29 | 100% | PR |
| E328101R | Resource conserving crop rotation to reduce water erosion | RCCR water erosion | ac | \$14.81 | 100% | PR |
| E328101Z | Conservation crop rotation on recently converted CRP grass/legume cover for water erosion | CRP trans crop rotation-water erosion | ac | \$3.17 | 100% | PR |
| E328102I | Improved resource conserving crop rotation to reduce wind erosion | IRCCR wind erosion | ac | \$5.29 | 100% | PR |
| E328102R | Resource conserving crop rotation to reduce wind erosion | RCCR wind erosion | ac | \$14.81 | 100% | PR |
| E328102Z | Conservation crop rotation on recently converted CRP grass/legume cover for wind erosion | CRP trans crop rotation-wind erosion | ac | \$3.17 | 100% | PR |
| E328106I | Improved resource conserving crop rotation for soil organic matter improvement | IRCCR for SOM improvement | ac | \$5.29 | 100% | PR |
| E328106R | Resource conserving crop rotation for soil organic matter improvement | RCCR for SOM improvement | ac | \$14.81 | 100% | PR |
| E328106Z1 | Soil health crop rotation | Soil health crop rotation | ac | \$5.29 | 100% | PR |
| E328106Z2 | Modifications to improve soil health and increase soil organic matter | Mod to improve SH and SOM | ac | \$9.97 | 100% | PR |
| E328106Z3 | Conservation crop rotation on recently converted CRP grass/legume cover for SOM improvement | CRP trans crop rotation-SOM | ac | \$5.29 | 100% | PR |
| E328107I | Improved resource conserving crop rotation to improve soil compaction | IRCCR to improve soil compaction | ac | \$5.29 | 100% | PR |
| E328107R | Resource conserving crop rotation to improve soil compaction | RCCR to improve soil compaction | ac | \$14.81 | 100% | PR |
| E328109Z | Conservation crop rotation to reduce the concentration of salts | Rotate to reduce salt concentration | ac | \$4.23 | 100% | PR |
| E328134I | Improved resource conserving crop rotation to relieve plant pest pressure | IRCCR to relieve plant pest pressure | ac | \$5.29 | 100% | PR |
| E328134R | Resource conserving crop rotation to relieve plant pest pressure | RCCR to relieve plant pest pressure | ac | \$14.81 | 100% | PR |
| E328136Z | Leave standing grain crops unharvested to benefit wildlife food sources | Leave standing grain crops for food | ac | \$3.52 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|---|---|-------|------------------|------------|-----------|
| E328137Z | Leave standing grain crops unharvested to benefit wildlife cover and shelter | Leave standing grain crops for shelter | ac | \$3.52 | 100% | PR |
| E329101Z | No till to reduce water erosion | No till to reduce water erosion | ac | \$3.17 | 100% | PR |
| E329102Z | No till system to reduce wind erosion | No till system to reduce wind erosion | ac | \$3.17 | 100% | PR |
| E329106Z | No till system to increase soil health and soil organic matter content | No till system to increase SH and SOM | ac | \$4.23 | 100% | PR |
| E329114Z | No till to increase plant-available moisture: irrigation water | No till for IWM | ac | \$3.17 | 100% | PR |
| E329115Z | No till to increase plant-available moisture: moisture management | No till for moisture mgmt | ac | \$3.17 | 100% | PR |
| E329128Z | No till to reduce tillage induced particulate matter | No till to reduce PM | ac | \$3.17 | 100% | PR |
| E329144Z | No till to reduce energy | No till to reduce energy | ac | \$4.23 | 100% | PR |
| E333118Z | Apply gypsum products to improve surface WQ quality by reducing dissolved P conc in surface runoff | Apply gypsum to control P in runoff | ac | \$3.24 | 100% | PR |
| E333119Z | Apply gypsum products to improve surface WQ by reducing dissolved P conc in subsurface drainage | Apply gypsum to control P in drainage | ac | \$3.24 | 100% | PR |
| E333122Z | Apply gypsum to improve WQ, contaminants transported from manure/biosolid application-surface water | Gypsum to control pathogens in runoff | ac | \$3.24 | 100% | PR |
| E333123Z | Apply gypsum to improve WQ, contaminants transported from manure/biosolid application-ground water | Gypsum to control pathogens in drainage | ac | \$3.24 | 100% | PR |
| E334107Z | Controlled traffic farming to reduce compaction | Controlled traffic for compaction | ac | \$7.35 | 100% | PR |
| E338134Z | Strategic patch burning for grazing distribution/wildlife habitat (undesirable plant pressure) | Patch burning-plant pest pressure | ac | \$7.49 | 100% | PR |
| E338135Z | Strategically planned, patch burning for grazing distribution and wildlife habitat (fuel loading) | Patch burning-fuel loading | ac | \$7.49 | 100% | PR |
| E338137Z1 | Sequential patch burning | Sequential patch burning | ac | \$159.01 | 100% | PR |
| E338137Z2 | Short-interval burn | Short-interval burn | ac | \$46.11 | 100% | PR |
| E338140Z | Short-interval prescribed burning to promote a healthy herbaceous plant community | Short-interval prescribed burning | ac | \$85.21 | 100% | PR |
| E340101Z | Cover crop to reduce water erosion | Cover crop to reduce water erosion | ac | \$7.98 | 100% | PR |
| E340102Z | Cover crop to reduce wind erosion | Cover crop to reduce wind erosion | ac | \$7.98 | 100% | PR |
| E340106Z1 | Intensive cover cropping to increase soil health and soil organic matter content | Cover cropping for SH and SOM | ac | \$12.65 | 100% | PR |
| E340106Z2 | Use of multi-species cover crops to improve soil health and increase soil organic matter | Multi-species cover crops | ac | \$12.35 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|---|---|-------|------------------|-------------------|-----------|
| E340106Z3 | Intensive cover cropping (orchard/vineyard floor) to increase soil health and SOM content | Cover cropping for orchards/vineyards | ac | \$11.18 | 100% | PR |
| E340106Z4 | Use of SHA to assist with development of cover crop mix to improve soil health and increase SOM | Soil health assessment | ac | \$14.79 | 100% | PR |
| E340107Z | Cover crop to minimize soil compaction | Cover crop to minimize soil compaction | ac | \$10.86 | 100% | PR |
| E340118Z | Cover crop to reduce water quality degradation by utilizing excess soil nutrients-surface water | Cover crop for WQ nutrients-runoff | ac | \$10.86 | 100% | PR |
| E340119Z | Cover crop to reduce water quality degradation by utilizing excess soil nutrients-ground water | Cover crops for WQ nutrients-drainage | ac | \$10.86 | 100% | PR |
| E340134Z | Cover crop to suppress excessive weed pressures and break pest cycles | Cover crops for suppression | ac | \$11.18 | 100% | PR |
| E345101Z | Reduced tillage to reduce water erosion | Reduced tillage to reduce water erosion | ac | \$4.23 | 100% | PR |
| E345102Z | Reduced tillage to reduce wind erosion | Reduced tillage to reduce wind erosion | ac | \$3.17 | 100% | PR |
| E345106Z | Reduced tillage to increase soil health and soil organic matter content | Reduced tillage for SH and SOM | ac | \$4.23 | 100% | PR |
| E345114Z | Reduced tillage to increase plant-available moisture: irrigation water | Reduced tillage for IWM | ac | \$3.17 | 100% | PR |
| E345115Z | Reduced tillage to increase plant-available moisture: moisture management | Reduced tillage for moisture mgmt | ac | \$3.17 | 100% | PR |
| E345128Z | Reduced tillage to reduce tillage induced particulate matter | Reduced tillage to reduce PM | ac | \$3.17 | 100% | PR |
| E345144Z | Reduced tillage to reduce energy use | Reduced tillage to reduce energy use | ac | \$4.23 | 100% | PR |
| E374144Z1 | Install variable frequency drive(s) on pump(s) | Variable frequency drives | ВНР | \$243.59 | 100% | PR |
| E374144Z2 | Switch fuel source for pump motor(s) | Switch fuel source for pump motor(s) | HP | \$7,715.53 | 100% | PR |
| E376128Z | Modify field operations to reduce particulate matter | Mod field ops to reduce PM | ac | \$3.17 | 100% | PR |
| E381133Z | Silvopasture for wildlife habitat (structure and composition) | Silvopasture-structure and comp | ac | \$85.25 | 100% | PR |
| E381137Z | Silvopasture for wildlife habitat (cover and shelter) | Silvopasture for wildlife habitat-food | ac | \$88.90 | 100% | PR |
| E382136Z | Incorporating "wildlife friendly" fencing for connectivity of wildlife food resources | Wildlife friendly fence for food access | ft | \$0.15 | 100% | PR |
| E383135Z | Grazing-maintained fuel break to reduce the risk of fire | Grazed fuel break | ac | \$251.34 | 100% | PR |
| E384135Z | Biochar production from woody residue | Biochar production from woody residue | ac | \$4,556.24 | 100% | PR |
| E386101Z | Enhanced field borders to reduce water induced erosion along the edge(s) of a field | Field borders to reduce water erosion | ac | \$605.18 | 100% | PR |
| E386102Z | Enhanced field borders to reduce wind induced erosion along the windward side(s) of a field | Field borders to reduce wind erosion | ac | \$605.18 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|---|--|-------|------------------|-------------------|-----------|
| E386106Z | Enhanced field borders to increase carbon storage along the edge(s) of the field | Field borders to increase carbon storage | ac | \$605.18 | 100% | PR |
| E386128Z | Enhanced field borders to decrease particulate emissions along the edge(s) of the field | Field borders to decrease particulates | ac | \$605.18 | 100% | PR |
| E386136Z | Enhanced field border to provide wildlife food for pollinators along the edge(s) of a field | Field border to provide wildlife food | ac | \$605.18 | 100% | PR |
| E386137Z | Enhanced field border to provide wildlife cover or shelter along the edge(s) of a field | Field border to provide wildlife cover | ac | \$605.18 | 100% | PR |
| E386139Z | Enhanced field border to provide wildlife habitat continuity along the edge(s) of a field | Field border to provide continuity | ac | \$605.18 | 100% | PR |
| E390118Z | Increase riparian herbaceous cover width for nutrient reduction | Riparian herbaceous cover-nut reduction | ac | \$469.91 | 100% | PR |
| E390126Z | Increase riparian herbaceous cover width to reduce sediment loading | Riparian herbaceous cover-sed loading | ac | \$469.91 | 100% | PR |
| E390136Z | Increase riparian herbaceous cover width to enhance wildlife habitat | Riparian herbaceous cover-habitat | ac | \$707.79 | 100% | PR |
| E391118Z | Increase riparian forest buffer width for nutrient reduction | Riparian forest buffer-nut reduction | ac | \$1,512.19 | 100% | PR |
| E391126Z | Increase riparian forest buffer width to reduce sediment loading | Riparian forest buffer-sed loading | ac | \$1,512.19 | 100% | PR |
| E391127Z | Increase stream shading for stream temperature reduction | Shade stream to reduce temp | ac | \$1,512.19 | 100% | PR |
| E391136Z | Increase riparian forest buffer width to enhance wildlife habitat | Riparian forest buffer-habitat | ac | \$1,512.19 | 100% | PR |
| E393118Z | Extend existing filter strip to reduce excess nutrients in surface water | Extend filter strips- nut runoff | ac | \$816.76 | 100% | PR |
| E393122Z | Extend existing filter strip to reduce excess pathogens and chemicals in surface water | Extend filter strips-pathogen runoff | ac | \$816.76 | 100% | PR |
| E393126Z | Extend existing filter strip to reduce excess sediment in surface water | Extend filter strips-sediment | ac | \$816.76 | 100% | PR |
| E395137X | Stream habitat improvement through placement of woody biomass | Stream habitat improvement with wood | ac | \$21,331.11 | 100% | PR |
| E399137X | Fishpond management for native aquatic and terrestrial species | Fishpond mgmt | ac | \$1,760.02 | 100% | PR |
| E449114Z1 | Advanced IWMSoil moisture is monitored, recorded, and used in decision making | Advanced IWM-soil moisture | ac | \$53.31 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|---|--|-------|-----------|-------------------|-----------|
| E449114Z2 | Advanced IWMWeather is monitored, recorded and used in decision making | Advanced IWM-weather | ac | \$64.13 | 100% | PR |
| E449114Z3 | Complete pumping plant eval for all pumps on a farm to determine the VFD potential | Pumping plant evaluation for VFD | ac | \$5.46 | 100% | PR |
| E449114Z4 | Intermittent flooding of rice fields | Intermittent flooding of rice fields | ac | \$73.26 | 100% | PR |
| E449144Z | Complete pumping plant evaluation for all pumps on a farm. | Pumping plant evaluation | ac | \$5.46 | 100% | PR |
| E472118Z | Manage livestock access to streams/ditches/other waterbodies to reduce nutrients in surface water | Livestock access to waterbody-nutrients | ft | \$2.22 | 100% | PR |
| E472122Z | Manage livestock access to streams/ditches/other waterbodies to reduce pathogens in surface water | Livestock access to waterbody-pathogens | ft | \$2.22 | 100% | PR |
| E484106Z | Mulching to improve soil health | Mulching to improve soil health | ac | \$2.12 | 100% | PR |
| E511137Z1 | Harvest of crops (hay or small grains) using measures that allow desired species to flush or escape | Harvest using wildlife friendly methods | ac | \$3.54 | 100% | PR |
| E511137Z2 | Forage harvest management that helps maintain or improve wildlife habitat (cover and shelter) | FHM for cover and shelter | ac | \$4.58 | 100% | PR |
| E511139Z1 | Enhanced wildlife habitat on expired grass/legume covered CRP acres | FHM on expired CRP acres | ac | \$145.83 | 100% | PR |
| E511139Z2 | Forage harvest management that helps maintain wildlife habitat continuity (space) | FHM for habitat space continuity | ac | \$3.54 | 100% | PR |
| E512101Z1 | Cropland conversion to grass-based agriculture to reduce water erosion | Convert crop to grass for water erosion | ac | \$5.01 | 100% | PR |
| E512101Z2 | Forage and biomass planting for water erosion to improve soil health | Forage planting for SH | ac | \$14.65 | 100% | PR |
| E512102Z | Cropland conversion to grass-based agriculture to reduce wind erosion | Convert crop to grass for wind erosion | ac | \$11.18 | 100% | PR |
| E512106Z1 | Cropland conversion to grass-based agriculture for soil organic matter improvement | Convert crop to grass for SOM | ac | \$14.31 | 100% | PR |
| E512106Z2 | Forage plantings that can help increase organic matter in depleted soils | Forage planting for SOM | ac | \$14.67 | 100% | PR |
| E512126Z | Cropland conversion to grass-based agriculture to reduce sediment loading | Convert crop to grass-reduce sed loading | ac | \$12.32 | 100% | PR |
| E512132Z1 | Forage and biomass planting that produces feedstock for biofuels or energy production | Forage planting for feedstocks | ac | \$36.65 | 100% | PR |
| E512132Z2 | Native grasses or legumes in forage base to improve plant productivity and health | Native grasses/legumes-plant health | ac | \$21.72 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|--|---|-------|-----------|-------------------|-----------|
| E512133Z1 | Native grasses or legumes in forage base to improve plant community structure and composition | Native grasses/legumes-structure/comp | ac | \$55.91 | 100% | PR |
| E512133Z2 | Forage plantings that enhance bird habitat (structure and composition) | Forage planting for structure/comp | ac | \$75.06 | 100% | PR |
| E512136Z1 | Establish pollinator and/or beneficial insect food habitat | Establish pollinator habitat-food | ac | \$58.20 | 100% | PR |
| E512136Z2 | Native grass or legumes in forage base to provide wildlife | Native grasses/legumes-wildlife food | ac | \$58.20 | 100% | PR |
| E512137Z | Forage plantings that enhance bird habitat (cover and shelter) | Forage planting for cover and shelter | ac | \$75.06 | 100% | PR |
| E512138Z | Establish wildlife corridors to enhance access to water | Corridors for water access | ac | \$26.52 | 100% | PR |
| E512139Z1 | Establish wildlife corridors to provide habitat continuity | Corridors for habitat continuity | ac | \$25.29 | 100% | PR |
| E512139Z2 | Establish pollinator and/or beneficial insect habitat continuity (space) | Establish pollinator habitat-space | ac | \$59.26 | 100% | PR |
| E512139Z3 | Establish Monarch butterfly habitat in pastures | Establish Monarch Butterfly Habitat in pastures | ac | \$59.26 | 100% | PR |
| E512140Z | Native grasses or legumes in forage base | Native grasses or legumes in forage base | ac | \$54.63 | 100% | PR |
| E528101Z | Improved grazing management for water erosion through monitoring activities | Grazing mgmt for water erosion | ac | \$1.93 | 100% | PR |
| E528104Z | Grazing management that protects sensitive areas from gully erosion | Grazing mgmt-sensitive areas-erosion | ac | \$1.55 | 100% | PR |
| E528105Z | Prescribed grazing that improves or maintains riparian and watershed function-erosion | Prescribed grazing-erosion | ac | \$8.88 | 100% | PR |
| E528107Z1 | Improved grazing management for soil compaction through monitoring activities | Grazing mgmt to improve compaction | ac | \$7.56 | 100% | PR |
| E528107Z2 | Improved grazing management for soil compaction on rangeland through monitoring activities | Grazing mgmt-compaction on rangeland | ac | \$1.93 | 100% | PR |
| E528118Z1 | Prescribed grazing that maintains/improves riparian/watershed function impairment from nutrients | Prescribed grazing-nut runoff | ac | \$14.57 | 100% | PR |
| E528118Z2 | Grazing management that protects sensitive areas-surface water from nutrients | Grazing mgmt-sensitive areas-nut runoff | ac | \$1.70 | 100% | PR |
| E528119Z | Grazing management that protects sensitive areas-ground water from nutrients | Grazing mgmt-sensitive area-nut sub water | ac | \$1.70 | 100% | PR |
| E528122Z | Prescribed grazing that maintains/improves riparian/watershed function-pathogens/chemicals | Prescribed grazing-pathogens | ac | \$14.57 | 100% | PR |
| E528126Z | Prescribed grazing that maintains/improves riparian/watershed function-min sediment in surface water | Prescribed grazing-sediment | ac | \$12.90 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|--|---|-------|-----------|-------------------|-----------|
| E528127Z | Prescribed grazing that improves or maintains riparian/watershed function-elevated water temperature | Prescribed grazing-water temp | ac | \$1.54 | 100% | PR |
| E528132Z1 | Improved grazing mgmt for plant productivity/health through monitoring | Grazing mgmt-plant health | ac | \$9.33 | 100% | PR |
| E528132Z2 | Stockpiling cool season forage to improve plant productivity and health | Stockpile cool season forage-plant prod | ac | \$23.34 | 100% | PR |
| E528132Z3 | Improved grazing management for plant productivity/health through monitoring | Gazing mgmt-plant health | ac | \$1.93 | 100% | PR |
| E528133Z1 | Stockpiling cool season forage to improve structure and composition. | Stockpile cool season forage-structure | ac | \$23.34 | 100% | PR |
| E528133Z2 | Grazing management for improving quantity/quality of plant structure/composition for wildlife | Grazing mgmt-structure for wildlife | ac | \$2.92 | 100% | PR |
| E528133Z3 | Improved grazing management for plant structure and composition through monitoring activities | Grazing mgmt-structure | ac | \$1.93 | 100% | PR |
| E528134Z | Improved grazing management that reduces undesirable plant pest pressure through monitoring | Grazing mgmt-pest pressure | ac | \$1.93 | 100% | PR |
| E528136Z1 | Grazing management for improving quantity and quality of food for wildlife | Grazing mgmt-food | ac | \$0.48 | 100% | PR |
| E528136Z2 | Incorporating wildlife refuge areas in contingency plans for wildlife food | Add wildlife refuge area-food | ac | \$15.40 | 100% | PR |
| E528136Z3 | Grazing management that improves Monarch butterfly habitat | Grazing mgmt-Monarch | ac | \$8.55 | 100% | PR |
| E528137Z1 | Grazing management for improving quantity and quality of cover and shelter for wildlife | Grazing mgmt-shelter | ac | \$0.48 | 100% | PR |
| E528137Z2 | Incorporating wildlife refuge areas in contingency plans for prescribed grazing-cover/shelter | Add wildlife refuge area-shelter | ac | \$15.40 | 100% | PR |
| E528138Z | Incorporating wildlife refuge areas in contingency plans for prescribed grazing-water access | Add wildlife refuge area-water | ac | \$15.40 | 100% | PR |
| E528140Z1 | | Maintain forage quantity and quality | ac | \$2.39 | 100% | PR |
| E528140Z2 | Incorporating wildlife refuge areas in contingency plans for livestock feed and forage | Add wildlife refuge area-forage | ac | \$2.59 | 100% | PR |
| E550106Z | Range planting for increasing/maintaining organic matter | Range planting for SOM | ac | \$41.50 | 100% | PR |
| E550136Z | Range planting for improving forage, browse, or cover for wildlife | Range planting for wildlife | ac | \$98.18 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|--|---|-------|-------------|------------|-----------|
| E554118Z1 | Installation of end of pipe or ditch treatment for phosphorus | Installation of treatment for P | Ea | \$7,871.74 | 100% | PR |
| E554118Z2 | Installation of a saturated buffer drain outlet | Installation of a vegetated outlet | ac | \$3,523.11 | 100% | PR |
| E554118Z3 | Installation of end of pipe or ditch treatment for nitrogen | Installation of treatment for N | Ea | \$17,973.59 | 100% | PR |
| E554138X | Extend the periods of soil saturation or shallow ponding for wildlife | Extend saturation/ponding period | ac | \$8.03 | 100% | PR |
| E578139X | Stream crossing elimination | Stream crossing elimination | Ea | \$8,039.70 | 100% | PR |
| E580105Z | Stream corridor bank stability improvement | Stream bank stability improvement | ac | \$1,814.41 | 100% | PR |
| E580137Z | Stream corridor bank vegetation improvement | Stream corridor bank veg improvement | ac | \$1,814.41 | 100% | PR |
| E590118X | Reduce risks of nutrient losses to surface water by utilizing precision ag technologies | Precision ag for nut reduction | ac | \$15.22 | 100% | PR |
| E590118Z | Improving nutrient uptake efficiency and reducing risk of nutrient losses to surface water | Nut mgmt for surface water | ac | \$11.30 | 100% | PR |
| E590119Z | Improving nutrient uptake efficiency and reducing risk of nutrient losses to groundwater | Nut mgmt for groundwater | ac | \$11.30 | 100% | PR |
| E590130Z | Improving nutrient uptake efficiency and reducing risks to air quality – emissions of GHGs | Nut mgmt for GHGs | ac | \$11.30 | 100% | PR |
| E595116X | Reduce risk of pesticides in surface water by utilizing precision pesticide application techniques | Pest mgmt for surface water | ac | \$12.89 | 100% | PR |
| E595116Z | Reduce risk of pesticides in surface water by utilizing IPM PAMS techniques | IPM PAMS techniques | ac | \$6.41 | 100% | PR |
| E595129Z | Reduce ozone precursor emissions related to pesticides by utilizing IPM PAMS techniques | IPM PAMS techniques for ozone reduction | ac | \$6.41 | 100% | PR |
| E612101Z | Cropland conversion to trees or shrubs for long term water erosion control | Convert crop to trees-water erosion | ac | \$757.32 | 100% | PR |
| E612102Z | Cropland conversion to trees or shrubs for long term wind erosion control | Convert crop to trees-wind erosion | ac | \$757.32 | 100% | PR |
| E612126Z | Cropland conversion to trees or shrubs for long term improvement of water quality | Convert crop to trees-WQ | ac | \$757.32 | 100% | PR |
| E612130Z | Planting for high carbon sequestration rate | Planting for high carbon sequestration | ac | \$623.29 | 100% | PR |
| E612132Z | Establishing tree/shrub species to restore native plant communities | Tree/shrubs-restore native communities | ac | \$625.62 | 100% | PR |
| E612133X1 | Adding food-producing trees and shrubs to existing plantings | Adding food-producing trees and shrubs | Ac | \$1,148.58 | 100% | PR |
| E612133X2 | Cultural plantings | Cultural plantings | ac | \$1,073.56 | 100% | PR |
| E612133X3 | Sugarbush management | Sugarbush management | Ac | \$31.73 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|--|--|-------|------------------|-------------------|-----------|
| E612136Z | Tree/shrub planting for wildlife food | Tree/shrub planting for wildlife food | ac | \$1,288.33 | 100% | PR |
| E612137Z | Tree/shrub planting for wildlife cover | Tree/shrub planting for wildlife cover | ac | \$1,288.33 | 100% | PR |
| E643132X | Restoration of sensitive coastal vegetative communities | Restore sensitive coastal veg community | Ea | \$80.32 | 100% | PR |
| E643139X | Creating native plant refugia | Creating native plant refugia | ft | \$7.60 | 100% | PR |
| E645137Z | Reduction of attractants to human-subsidized predators in sensitive wildlife species habitat | Reduce human-subsidized predators | ac | \$80.50 | 100% | PR |
| E646136Z1 | Close structures to capture/retain rainfall to improve food for waterfowl/wading birds during winter | Close structures to improve food | ac | \$26.09 | 100% | PR |
| E646136Z2 | Extend retention of rainfall to provide food for late winter habitat | Extend retention - food | ac | \$30.72 | 100% | PR |
| E646136Z3 | Shorebird habitat, late season shallow water with manipulation to improve food sources | Late season shallow water - food | ac | \$51.31 | 100% | PR |
| E646136Z4 | Shorebird habitat, extended late season shallow water with manipulation to improve food sources | Extended late season shallow water-food | ac | \$56.96 | 100% | PR |
| E646137X | Renovate small, shallow pothole and playa sites which may seasonally hold water | Shallow water development and management | ac | \$1,606.62 | 100% | PR |
| E646137Z1 | Close structures to capture and retain rainfall to improve cover and shelter for birds during winter | Close structures during winter. | ac | \$26.09 | 100% | PR |
| E646137Z2 | Extend retention of captured rainfall to provide enhanced cover and shelter for late winter habitat | Extend retention-cover and shelter | ac | \$30.72 | 100% | PR |
| E646137Z3 | Shorebird habitat, late season shallow water with manipulation to improve cover and shelter | Late season shallow water - cover | ac | \$51.31 | 100% | PR |
| E646137Z4 | Extended late season shallow water with manipulation to improve cover and shelter | Extended late season shallow water-cover | ac | \$56.96 | 100% | PR |
| E646138Z1 | Close structures to capture and retain rainfall to provide water for birds during winter | Close structures to provide water | ac | \$26.09 | 100% | PR |
| E646138Z2 | Extend retention of captured rainfall to provide late winter water habitat | Extend winter water habitat | ac | \$30.72 | 100% | PR |
| E646138Z3 | Shorebird habitat, late season shallow water with manipulation | Late season shallow water | ac | \$51.31 | 100% | PR |
| E646138Z4 | Shorebird habitat, extended late season shallow water with manipulation | Extended late season shallow water | ac | \$56.96 | 100% | PR |
| E646139Z1 | Close structures to capture and retain rainfall for birds to improve habitat continuity | Close structures - habitat continuity | ac | \$26.09 | 100% | PR |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|---|--|-------|------------------|-------------------|-----------|
| E646139Z2 | Extend retention of captured rainfall to provide habitat continuity during late winter | Extend retention - habitat continuity | ac | \$30.72 | 100% | PR |
| E646139Z3 | Shorebird habitat, late season shallow water with manipulation to enhance habitat continuity | Late season shallow water-continuity | ac | \$51.31 | 100% | PR |
| E646139Z4 | Shorebird habitat, extended late season shallow water with manipulation - habitat continuity | Extended late season water-continuity | ac | \$56.96 | 100% | PR |
| E647136Z1 | Manipulate vegetation on fields where rainfall is to be captured and retained-food | Manipulate veg for food | ac | \$23.47 | 100% | PR |
| E647136Z2 | Provide early successional habitat between first rice crop and ratoon crop-food | Ratoon crop food sources | ac | \$23.47 | 100% | PR |
| E647136Z3 | Establish and maintenance of moist soil vegetation on cropland edges to increase wildlife food | Moist soil vegetation-food | ac | \$11.46 | 100% | PR |
| E647137Z1 | Manipulate vegetation on fields where rainfall is to be captured and retained-cover/shelter | Manipulate veg for cover/shelter | ac | \$23.47 | 100% | PR |
| E647137Z2 | Establish and maintenance of moist soil vegetation on cropland edges to increase cover/shelter | Moist soil vegetation-cover/shelter | ac | \$11.46 | 100% | PR |
| E647139Z1 | Establish/maintain habitat continuity, naturally occurring vegetation in ditches/ditch bank borders | Naturally occurring veg in ditches | ac | \$11.46 | 100% | PR |
| E647139Z2 | Provide early successional habitat between first rice crop and ration crop-continuity | Ratoon crop-continuity | ac | \$23.47 | 100% | PR |
| E666106Z1 | Implementing sustainable practices for pine straw raking | Sustainable pine straw raking | ac | \$27.12 | 100% | PR |
| E666106Z2 | Maintaining and improving forest soil quality | Maintain/improve forest SQ | ac | \$46.96 | 100% | PR |
| E666107Z | Maintaining and improving forest soil quality by limiting compaction | Maintain/imrove forest compaction | ac | \$46.96 | 100% | PR |
| E666115Z1 | Converting loblolly and slash pine plantations to longleaf pine to retain soil moisture | Convert to longleaf pine-soil moisture | ac | \$120.88 | 100% | PR |
| E666115Z2 | Enhance development of the forest understory to improve site moisture | Forest understory to improve moisture | ac | \$233.90 | 100% | PR |
| E666118Z | Enhance development of the forest understory to capture nutrients in surface water | Understory-nutrients in surface water | ac | \$233.90 | 100% | PR |
| E666119Z | Enhance development of the forest understory to capture nutrients -ground water | Understory-nutrients in ground water | ac | \$233.90 | 100% | PR |
| E666130Z | Increase on-site carbon storage | Increase on-site carbon storage | ac | \$12.22 | 100% | PR |
| E666132Z1 | Crop tree management for mast production | Crop tree management for mast production | ac | \$343.83 | 100% | PR |
| | | | | | | |

| Code | Practice | Component | Units | Unit Cost | Cost Share | Cost Type |
|-----------|---|--|-------|-----------|-------------------|-----------|
| E666132Z2 | Reduce forest stand density to improve a degraded plant community | Forest density-degraded plant community | ac | \$277.41 | 100% | PR |
| E666133X | Forest Stand Improvement to rehabilitate degraded hardwood stands | FSI-structure/composition in hardwoods | ac | \$512.11 | 100% | PR |
| E666133Z1 | Creating structural diversity with patch openings | Structural diversity with patch openings | ac | \$482.55 | 100% | PR |
| E666133Z2 | Converting loblolly and slash pine plantations to longleaf pine with FSI and prescribed burning | Convert to longleaf pine-FSI and burning | ac | \$120.88 | 100% | PR |
| E666134Z | Enhance development of the forest understory to create conditions resistant to pests | Forest understory-resistant to pests | ac | \$233.90 | 100% | PR |
| E666135Z1 | Reduce height of the forest understory to limit wildfire risk | Forest understory-limit wildfire risk | ac | \$233.90 | 100% | PR |
| E666135Z2 | Reduce forest density and manage understory along roads to limit wildfire risk | Manage understory-limit wildfire risk | ac | \$281.80 | 100% | PR |
| E666136Z1 | Reduce forest density and manage understory along roads to improve wildlife food sources | Manage understory-wildlife food sources | ac | \$281.80 | 100% | PR |
| E666136Z2 | Reduce forest stand density to improve wildlife food sources | Stand density-wildlife food sources | ac | \$277.41 | 100% | PR |
| E666136Z3 | Create patch openings to enhance wildlife food sources and availability | Patch openings-food and availability | ac | \$501.72 | 100% | PR |
| E666137Z1 | Snags, den trees, and coarse woody debris for wildlife habitat | Snags and den trees for wildlife | ac | \$48.72 | 100% | PR |
| E666137Z2 | Summer roosting habitat for native forest-dwelling bat species | Summer roosting habitat for bats | ac | \$194.75 | 100% | PR |
| E666137Z3 | Increase diversity in pine plantation monocultures | Improve pine plantation diversity | ac | \$482.55 | 100% | PR |
| E666137Z4 | Converting loblolly and slash pine plantations to longleaf pine to enhance wildlife habitat | Convert to longleaf pine-habitat | ac | \$120.88 | 100% | PR |
| E666137Z5 | Implementing sustainable practices for pine straw raking to enhance wildlife habitat | Sustainable pine straw raking-habitat | ac | \$27.12 | 100% | PR |
| E666137Z6 | Create patch openings to enhance wildlife cover and shelter | Patch openings-cover and shelter | ac | \$501.72 | 100% | PR |
| E666137Z7 | Enhance development of the forest understory to provide wildlife cover and shelter | Understory to provide cover/shelter | ac | \$242.39 | 100% | PR |