Rhode Island

Regional Conservation Partnership Program

Fiscal Year 2017

Conservation Stewardship Program

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
311	Alley Cropping	3-row alley cropping	ac	\$52.40	100%	PR
311	Alley Cropping	Alley Cropping-single row	Ea	\$2.59	100%	PR
314	Brush Management	Brush Hog	ac	\$14.41	100%	PR
314	Brush Management	Chemical Difficult Control	ac	\$89.31	100%	PR
314	Brush Management	Chemical Moderate	ac	\$45.77	100%	PR
314	Brush Management	Chemical Moderate & Followup	ac	\$84.88	100%	PR
314	Brush Management	Chemical, Difficult & Followup	ac	\$132.73	100%	PR
314	Brush Management	Heavy Mechanical	ac	\$82.65	100%	PR
314	Brush Management	Light Mechanical	ac	\$38.81	100%	PR
314	Brush Management	Manual, Hand tools	ac	\$7.83	100%	PR
314	Brush Management	Manual, Hand tools & Followup	ac	\$10.65	100%	PR
314	Brush Management	Mechanical Chemical	ac	\$100.87	100%	PR
314	Brush Management	Medium Mechanical	ac	\$64.78	100%	PR
315	Herbaceous Weed Control	High Density with Follow Up	ac	\$85.91	100%	PR
315	Herbaceous Weed Control	Intensive	ac	\$66.75	100%	PR
315	Herbaceous Weed Control	Low Density	ac	\$7.38	100%	PR
315	Herbaceous Weed Control	Low Density with Follow Up	ac	\$13.21	100%	PR
315	Herbaceous Weed Control	Moderate Density	ac	\$31.18	100%	PR
315	Herbaceous Weed Control	Moderate Density with Follow Up	ac	\$50.35	100%	PR
319	On-Farm Secondary Containment Facility	Concrete Containment with Roof over 150 SF	sq ft	\$4.07	100%	PR
319	On-Farm Secondary Containment Facility	Concrete Containment with Roof upto 150 SF	sq ft	\$5.36	100%	PR
319	On-Farm Secondary Containment Facility	Corrugated Metal Wall Containment	sq ft	\$2.96	100%	PR
319	On-Farm Secondary Containment Facility	Double Wall Tank	gal	\$0.13	100%	PR
319	On-Farm Secondary Containment Facility	Earthen Containment	CuYd	\$18.76	100%	PR
319	On-Farm Secondary Containment Facility	Modular Block Containment Wall	sq ft	\$3.11	100%	PR
324	Deep Tillage	Deep Tillage less than 20 inches	ac	\$2.35	100%	PR
324	Deep Tillage	Deep Tillage more than 20 inches	ac	\$6.45	100%	PR
327	Conservation Cover	Introduced Species	ac	\$17.05	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
327	Conservation Cover	Introduced with Forgone Income	ac	\$50.90	100%	PR
327	Conservation Cover	Monarch Species Mix	ac	\$89.69	100%	PR
327	Conservation Cover	Native Species	ac	\$18.90	100%	PR
327	Conservation Cover	Native Species with Forgone Income	ac	\$56.51	100%	PR
327	Conservation Cover	Pollinator Species	ac	\$60.57	100%	PR
327	Conservation Cover	Pollinator Species with Forgone Income	ac	\$85.47	100%	PR
328	Conservation Crop Rotation	Basic Rotation Organic and Non-Organic	ac	\$0.73	100%	PR
328	Conservation Crop Rotation	Specialty Crops Organic and Non-Organic	ac	\$3.89	100%	PR
329	Residue and Tillage Management, No-Till	No Till Adaptive Management	Ea	\$320.58	100%	PR
329	Residue and Tillage Management, No-Till	No-Till/Strip-Till	ac	\$2.03	100%	PR
333	Amending Soil Properties with Gypsum Products	Gypsum greater than 1 ton rate	ac	\$6.36	100%	PR
333	Amending Soil Properties with Gypsum Products	Gypsum less than 1 ton per acre	ac	\$3.78	100%	PR
334	Controlled Traffic Farming	Controlled Traffic	ac	\$5.35	100%	PR
338	Prescribed Burning	Steep Terrain, Volatile fuels >4 ft tall, <10% Canopy Cover	ac	\$52.18	100%	PR
338	Prescribed Burning	Understory Burn	ac	\$73.32	100%	PR
338	Prescribed Burning	Volatile Fule Burn	ac	\$107.51	100%	PR
340	Cover Crop	Cover Crop - Basic and organic/non-organic	ac	\$8.35	100%	PR
340	Cover Crop	Cover Crop Adaptive Management	Ea	\$261.33	100%	PR
340	Cover Crop	Cover Crop Multiple Species Organic and Non-Organic	ac	\$9.79	100%	PR
342	Critical Area Planting	Hydroseed	ac	\$265.23	100%	PR
342	Critical Area Planting	Hydroseed, extra site preparation	ac	\$330.92	100%	PR
342	Critical Area Planting	Native and Introduced Vegetation - Moderate Grading	ac	\$75.67	100%	PR
342	Critical Area Planting	Native or Introduced Grass/legume mix-heavy grading (Organic and Non-organic)	ac	\$116.95	100%	PR
342	Critical Area Planting	Vegetation-normal tillage (Organic and Non-Organic)	ac	\$35.20	100%	PR
345	Residue and Tillage Management, Reduced Till	Mulch till-Adaptive Management	Ea	\$386.83	100%	PR
345	Residue and Tillage Management, Reduced Till	Residue and Tillage Management, Reduced Till	ac	\$2.16	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Automatic Controller System	Ea	\$155.47	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Compressor Heat Recovery	Ea	\$375.01	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Evaporator defrost heater control	Ea	\$81.92	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Evaporator Oil-Fired, Parametric Control	sq ft	\$87.40	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
374	FARMSTEAD ENERGY IMPROVEMENT	Evaporator Wood-Fired, Air Injected	sq ft	\$41.21	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Evaporator Wood-Fired, Gasifier	sq ft	\$77.42	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Greenhouse Roof Vent	ft	\$2.42	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Greenhouse Step Controller System	Ea	\$100.15	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Heating (Building)	kBTU/Hr	\$3.04	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	High Efficiency Hot Water Heater	Ea	\$305.30	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Motor Upgrade = 1 HP	Ea	\$63.13	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Motor Upgrade > 1 and < 10 HP	Ea	\$94.13	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Motor Upgrade 10 - 100 HP	Ea	\$411.06	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Plate Cooler	Ea	\$521.96	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Reverse Osmosis <= 250 GPH	Gal/Hr	\$3.25	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Reverse Osmosis >= 1000 GPH	Gal/Hr	\$1.96	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Reverse Osmosis >250 - <1000 GPH	Gal/Hr	\$2.41	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Root Zone Heating - Greenhouse In-Ground Distribution	ft	\$0.39	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Scroll Compressor	HP	\$173.27	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Steam Enhanced PreHeater <= 24 SF	sq ft	\$42.89	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Steam Enhanced PreHeater > 24 SF	sq ft	\$29.36	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Variable Speed Drive < = 10 HP	HP	\$54.70	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Variable Speed Drive > 10 HP	HP	\$21.99	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Ventilation - 18 inch Exhaust	Ea	\$60.97	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Ventilation - 24 inch Exhaust	Ea	\$78.02	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Ventilation - 36 inch Exhaust	Ea	\$124.25	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Ventilation - 48 inch Exhaust	Ea	\$146.63	100%	PR
374	FARMSTEAD ENERGY IMPROVEMENT	Ventilation - HAF	Ea	\$41.46	100%	PR
378	Pond	Embankment Pond with Pipe	CuYd	\$0.83	100%	PR
378	Pond	Embankment Pond without Pipe	CuYd	\$0.70	100%	PR
378	Pond	Excavated Pit	CuYd	\$0.90	100%	PR
380	Windbreak/Shelterbelt Establishment	1 row windbreak, shrubs, hand planted	ft	\$0.05	100%	PR
380	Windbreak/Shelterbelt Establishment	1 row windbreak, trees, hand planted	ft	\$0.03	100%	PR
380	Windbreak/Shelterbelt Establishment	2-row windbreak, shrubs, machine planted	ft	\$0.05	100%	PR
380	Windbreak/Shelterbelt Establishment	2-row windbreak, trees, machine planted	ft	\$0.07	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
380	Windbreak/Shelterbelt Establishment	2-row windbreak, trees, machine planted	ft	\$0.16	100%	PR
380	Windbreak/Shelterbelt Establishment	3 or more row windbreak, shrub, machine planted	ft	\$0.13	100%	PR
380	Windbreak/Shelterbelt Establishment	3 or more row windbreak, trees, machine planted	ft	\$0.19	100%	PR
380	Windbreak/Shelterbelt Establishment	3 or more tree rows machine planted windbreak	ft	\$0.08	100%	PR
381	Silvopasture Establishment	Commercial thinning with establishment of native grasses.	ac	\$38.70	100%	PR
381	Silvopasture Establishment	Commercial thinningwith establishment of introduced grasses.	ac	\$38.70	100%	PR
381	Silvopasture Establishment	Grass Establishment	ac	\$30.11	100%	PR
381	Silvopasture Establishment	Native Grass Establishment	ac	\$30.11	100%	PR
381	Silvopasture Establishment	Non-commercial thinning with establishment of introduced grasses.	ac	\$55.28	100%	PR
381	Silvopasture Establishment	Non-commercial thinning with establishment of native grasses.	ac	\$55.28	100%	PR
381	Silvopasture Establishment	Tree and native grass establishment	ac	\$45.56	100%	PR
381	Silvopasture Establishment	Tree Establishment	ac	\$11.92	100%	PR
381	Silvopasture Establishment	Tree, Grass, Legume Establishment	ac	\$41.36	100%	PR
382	Fence	2-4 Wire Electrified, High Tensile	ft	\$0.25	100%	PR
382	Fence	5-6 Wire, Electrified, High Tensile	ft	\$0.28	100%	PR
382	Fence	96 inch exclusion fence	ft	\$0.93	100%	PR
382	Fence	Barbed Wire	ft	\$0.29	100%	PR
382	Fence	Chain Link/Safety	ft	\$1.53	100%	PR
382	Fence	Confinement	ft	\$0.87	100%	PR
382	Fence	Interior, electrified	ft	\$0.12	100%	PR
382	Fence	Portable	ft	\$0.06	100%	PR
382	Fence	Woven Wire	ft	\$0.41	100%	PR
384	Woody Residue Treatment	Chipping and hauling off-site	ac	\$29.35	100%	PR
384	Woody Residue Treatment	Forest Slash Treatment - Med/Heavy	ac	\$45.02	100%	PR
384	Woody Residue Treatment	Orchard/Vineyard prunings/removals	ac	\$23.87	100%	PR
384	Woody Residue Treatment	Restoration/conservation treatment following catastrophic events	ac	\$86.97	100%	PR
384	Woody Residue Treatment	Woody residue/silvacultural slash treatment-light	ac	\$19.38	100%	PR
386	Field Border	Field Border, Introduced Species	ac	\$9.25	100%	PR
386	Field Border	Field Border, Introduced Species, Forgone Income	ac	\$46.86	100%	PR
386	Field Border	Field Border, Native Species	ac	\$12.44	100%	PR
386	Field Border	Field Border, Native Species, Forgone Income	ac	\$50.06	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
386	Field Border	Field Border, Pollinator	ac	\$18.18	100%	PR
386	Field Border	Field Border, Pollinator, Forgone Income	ac	\$55.80	100%	PR
390	Riparian Herbaceous Cover	Aquatic Wildlife	ac	\$249.04	100%	PR
390	Riparian Herbaceous Cover	Cool Season Grasses w/ Forbs	ac	\$109.72	100%	PR
390	Riparian Herbaceous Cover	Plugging and Seeding	ac	\$2,385.58	100%	PR
390	Riparian Herbaceous Cover	Warm Season Grass w/ Forbs	ac	\$109.72	100%	PR
391	Riparian Forest Buffer	Bare Root, All Shelters	ac	\$241.03	100%	PR
391	Riparian Forest Buffer	Bare Root, Half Shelters	ac	\$211.90	100%	PR
391	Riparian Forest Buffer	Bare Root, No Shelters	ac	\$182.78	100%	PR
391	Riparian Forest Buffer	High Risk Areas	ac	\$721.97	100%	PR
391	Riparian Forest Buffer	Small Container	ac	\$590.40	100%	PR
393	Filter Strip	Filter Strip, Introduced species	ac	\$18.11	100%	PR
393	Filter Strip	Filter Strip, Introduced species, Forgone Income	ac	\$55.72	100%	PR
393	Filter Strip	Filter Strip, Native species	ac	\$16.73	100%	PR
393	Filter Strip	Filter Strip, Native species, Forgone Income	ac	\$56.65	100%	PR
394	Firebreak	Constructed - Light Equipment	sq ft	\$0.00	100%	PR
394	Firebreak	Constructed - Medium equipment, flat-medium slopes	sq ft	\$0.00	100%	PR
394	Firebreak	Constructed - Medium equipment, steep slopes	sq ft	\$0.01	100%	PR
394	Firebreak	Constructed Wide, bladed or disked firebreak	sq ft	\$0.00	100%	PR
394	Firebreak	Vegetated permanent firebreak	sq ft	\$0.00	100%	PR
395	Stream Habitat Improvement and Management	Boulder Placement	CuYd	\$25.82	100%	PR
395	Stream Habitat Improvement and Management	Complex Stream Structure	CuYd	\$55.04	100%	PR
395	Stream Habitat Improvement and Management	Conifer Tree Revetment	CuYd	\$6.67	100%	PR
395	Stream Habitat Improvement and Management	Constructed Log Jam	CuYd	\$8.58	100%	PR
395	Stream Habitat Improvement and Management	Instream rock placement	ac	\$1,619.51	100%	PR
395	Stream Habitat Improvement and Management	Instream wood placement	ac	\$2,294.99	100%	PR
395	Stream Habitat Improvement and Management	Riparian Zone Improvement-Forested	ac	\$1,035.00	100%	PR
395	Stream Habitat Improvement and Management	Rock and wood structures	ac	\$3,673.06	100%	PR
395	Stream Habitat Improvement and Management	Stream Restoration - High	ac	\$30,566.53	100%	PR
395	Stream Habitat Improvement and Management	Stream Restoration - Low	ac	\$12,921.53	100%	PR
395	Stream Habitat Improvement and Management	Stream Restoration - Moderate	ac	\$19,258.64	100%	PR

396 Aquatic Organism Passage Alaxian Steeppass ft \$1,265.57 100% PR	Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
396 Aquatic Organism Passage Bridge, CIP Abutment ft \$243.81 100% PR 396 Aquatic Organism Passage Bridge, Precash Abutment ft \$519.13 100% PR 396 Aquatic Organism Passage Bridge, Pretabricated ft \$58247.13 100% PR 396 Aquatic Organism Passage CMP Culvert ft \$58.63.86 100% PR 396 Aquatic Organism Passage Concrete Dam Removal gt \$13.77 100% PR 396 Aquatic Organism Passage Concrete Dam Removal CUYd \$51.75 100% PR 396 Aquatic Organism Passage Concrete Dam Removal CUYd \$51.75 100% PR 396 Aquatic Organism Passage Earthen Dam Removal CUYd \$16.45 100% PR 396 Aquatic Organism Passage Low Water Crossing CUYd \$27.73 100% PR 396 Aquatic Organism Passage Nature-Like Fishway \$1 \$0.29 100%	396	Aquatic Organism Passage	Alaskan Steeppass	ft	\$1,265.57	100%	PR
396 Aquatic Organism Passage Bridge, Precast Abutment ft \$19.1,4 100% PR 396 Aquatic Organism Passage Bridge, Prefabricated ft \$247.13 100% PR 396 Aquatic Organism Passage CMP Culvert ft \$58,79 100% PR 396 Aquatic Organism Passage Comerce Box Culvert sq ft \$13.77 100% PR 396 Aquatic Organism Passage Concrete Box Culvert sq ft \$13.77 100% PR 396 Aquatic Organism Passage Concrete Ladder ft \$1,687.65 100% PR 396 Aquatic Organism Passage Earthen Dam Removal CuYd \$16.45 100% PR 396 Aquatic Organism Passage Low Water Crossing CuYd \$16.45 100% PR 396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.29 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$18.21,17 100%	396	Aquatic Organism Passage	Blockage Removal	CuYd	\$12.76	100%	PR
396 Aquatic Organism Passage Bridge, Prefabricated ft \$247.13 100% PR 396 Aquatic Organism Passage CMP Culvert ft \$5,663.86 100% PR 396 Aquatic Organism Passage Commerce Box Culvert sq ft \$13.77 100% PR 396 Aquatic Organism Passage Concrete Box Culvert sq ft \$13.77 100% PR 396 Aquatic Organism Passage Concrete Dam Removal Cu'd \$51.75 100% PR 396 Aquatic Organism Passage Concrete Ladder ft \$1,687.65 100% PR 396 Aquatic Organism Passage Earthen Dam Removal Cu'd \$16.45 100% PR 396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.22 100% PR 396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.582.31 100% PR 396 Aquatic Organism Passage Rotalting Drum Screen cfs \$12.21 100%	396	Aquatic Organism Passage	Bridge, CIP Abutment	ft	\$243.81	100%	PR
396 Aquatic Organism Passage CMP Culvert ft \$89.79 100% PR 396 Aquatic Organism Passage Complex Denil ft \$5,663.86 100% PR 396 Aquatic Organism Passage Concrete Dam Removal Cu'd \$51.75 100% PR 396 Aquatic Organism Passage Concrete Ladder ft \$1,687.65 100% PR 396 Aquatic Organism Passage Earthen Dam Removal Cu'd \$51.75 100% PR 396 Aquatic Organism Passage Earthen Dam Removal Cu'd \$16.45 100% PR 396 Aquatic Organism Passage Low Water Crossing Cu'd \$27.73 100% PR 396 Aquatic Organism Passage Nature-Like Fishway \$91 50.29 100% PR 396 Aquatic Organism Passage Nature Like Fishway \$91 50.29 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$122.17 100% PR	396	Aquatic Organism Passage	Bridge, Precast Abutment	ft	\$191.94	100%	PR
396 Aquatic Organism Passage Complex Denil ft \$5,663.86 100% PR 396 Aquatic Organism Passage Concrete Box Culvert sq ft \$13.77 100% PR 396 Aquatic Organism Passage Concrete Dam Removal CuYd \$51.57 100% PR 396 Aquatic Organism Passage Concrete Ladder ft \$1,687.65 100% PR 396 Aquatic Organism Passage Earthen Dam Removal CuYd \$16.45 100% PR 396 Aquatic Organism Passage Low Water Crossing CuYd \$27.73 100% PR 396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.29 100% PR 396 Aquatic Organism Passage Paddlewheel Screen cfs \$868.23 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$122.17 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - not Headwall sq ft \$7.15 <td< td=""><td>396</td><td>Aquatic Organism Passage</td><td>Bridge, Prefabricated</td><td>ft</td><td>\$247.13</td><td>100%</td><td>PR</td></td<>	396	Aquatic Organism Passage	Bridge, Prefabricated	ft	\$247.13	100%	PR
396 Aquatic Organism Passage Concrete Box Culvert sq ft \$13.77 100% PR 396 Aquatic Organism Passage Concrete Dam Removal CuYd \$51.75 100% PR 396 Aquatic Organism Passage Concrete Ladder ft \$1,687.65 100% PR 396 Aquatic Organism Passage Earthen Dam Removal CuYd \$16.45 100% PR 396 Aquatic Organism Passage Low Water Crossing CuYd \$27.73 100% PR 396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.29 100% PR 396 Aquatic Organism Passage Paddlewheel Screen cfs \$88.23 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$122.17 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - with Headwall sq ft 5.68.8 <	396	Aquatic Organism Passage	CMP Culvert	ft	\$89.79	100%	PR
396 Aquatic Organism Passage Concrete Dam Removal CuYd \$51.75 100% PR 396 Aquatic Organism Passage Concrete Ladder ft \$1,687.65 100% PR 396 Aquatic Organism Passage Earthen Dam Removal CuYd \$16.45 100% PR 396 Aquatic Organism Passage Low Water Crossing CuYd \$27.73 100% PR 396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.29 100% PR 396 Aquatic Organism Passage Paddlewheel Screen cfs \$888.23 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$12.21.7 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - no Headwall sq ft \$6.88 100%<	396	Aquatic Organism Passage	Complex Denil	ft	\$5,663.86	100%	PR
396 Aquatic Organism Passage Concrete Ladder ft \$1,687.65 100% PR 396 Aquatic Organism Passage Earthen Dam Removal CuYd \$16.45 100% PR 396 Aquatic Organism Passage Low Water Crossing CuYd \$27.73 100% PR 396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.29 100% PR 396 Aquatic Organism Passage Paddlewheel Screen cfs \$868.23 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$122.17 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 399 Fishpond Management Acratic Step Pool Weir Acratic Step Pool Weir acratic Step Pool Weir A	396	Aquatic Organism Passage	Concrete Box Culvert	sq ft	\$13.77	100%	PR
396 Aquatic Organism Passage Earthen Dam Removal Cu'vd \$16.45 100% PR 396 Aquatic Organism Passage Low Water Crossing Cu'vd \$27.73 100% PR 396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.29 100% PR 396 Aquatic Organism Passage Paddlewheel Screen cfs \$182.17 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$12.21.7 100% PR 396 Aquatic Organism Passage Step Pool Weir Cu'vd \$11.84 100% PR 396 Aquatic Organism Passage Step Pool Weir Cu'vd \$11.84 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - no Headwall sq ft \$7.15 100% PR 399 Fishpond Management Aerator, surface ac \$353.79 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,384.25	396	Aquatic Organism Passage	Concrete Dam Removal	CuYd	\$51.75	100%	PR
396 Aquatic Organism Passage Low Water Crossing CuYd \$27.73 100% PR 396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.29 100% PR 396 Aquatic Organism Passage Paddlewheel Screen cfs \$868.23 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$122.17 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - not Headwall sq ft \$7.15 100% PR 399 Fishpond Management Aerator, subsurface ac \$353.79 100% PR 399 Fishpond Management Aerator, surface ac \$150.20 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,384.25 100%	396	Aquatic Organism Passage	Concrete Ladder	ft	\$1,687.65	100%	PR
396 Aquatic Organism Passage Nature-Like Fishway sq ft \$0.29 100% PR 396 Aquatic Organism Passage Paddlewheel Screen cfs \$868.23 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$122.17 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - no Headwall sq ft \$6.88 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - with Headwall sq ft \$6.88 100% PR 399 Fishpond Management Aerator, subsurface ac \$353.79 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,538.90 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac	396	Aquatic Organism Passage	Earthen Dam Removal	CuYd	\$16.45	100%	PR
396 Aquatic Organism Passage Paddlewheel Screen cfs \$868.23 100% PR 396 Aquatic Organism Passage Rotating Drum Screen cfs \$122.17 100% PR 396 Aquatic Organism Passage Step Pool Weir Cu'd \$11.84 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - no Headwall sq ft \$7.15 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - with Headwall sq ft \$6.88 100% PR 399 Fishpond Management Aerator, subsurface ac \$353.79 100% PR 399 Fishpond Management Aerator, surface ac \$150.20 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,384.25 100% PR 399 Fishpond Management Habitat Structures ac \$66.630 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$370.72	396	Aquatic Organism Passage	Low Water Crossing	CuYd	\$27.73	100%	PR
396 Aquatic Organism Passage Rotating Drum Screen cfs \$122.17 100% PR 396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - with Headwall sq ft \$7.15 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - with Headwall sq ft \$6.88 100% PR 399 Fishpond Management Aerator, subsurface ac \$355.79 100% PR 399 Fishpond Management Aerator, surface ac \$150.20 100% PR 399 Fishpond Management Depth Management ac \$2,384.25 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,538.90 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$47.27 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72	396	Aquatic Organism Passage	Nature-Like Fishway	sq ft	\$0.29	100%	PR
396 Aquatic Organism Passage Step Pool Weir CuYd \$11.84 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - no Headwall \$q ft \$7.15 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - with Headwall \$q ft \$6.88 100% PR 399 Fishpond Management Aerator, subsurface ac \$353.79 100% PR 399 Fishpond Management Aerator, subsurface ac \$150.20 100% PR 399 Fishpond Management Depth Management ac \$2,384.25 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,538.90 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$47.27 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72 100% PR 399 Fishpond Management Planting Native Vegetation ac \$335.50	396	Aquatic Organism Passage	Paddlewheel Screen	cfs	\$868.23	100%	PR
396 Aquatic Organism Passage Stream Simulation Culvert - no Headwall sq ft \$7.15 100% PR 396 Aquatic Organism Passage Stream Simulation Culvert - with Headwall sq ft \$6.88 100% PR 399 Fishpond Management Aerator, subsurface ac \$353.79 100% PR 399 Fishpond Management Aerator, surface ac \$150.20 100% PR 399 Fishpond Management Depth Management ac \$2,384.25 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,538.90 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$47.27 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$47.27 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$37.02 100% PR 399 Fishpond Management Planting Native Vegetation ac	396	Aquatic Organism Passage	Rotating Drum Screen	cfs	\$122.17	100%	PR
396 Aquatic Organism Passage Stream Simulation Culvert - with Headwall sq ft \$6.88 100% PR 399 Fishpond Management Aerator, subsurface ac \$353.79 100% PR 399 Fishpond Management Aerator, surface ac \$150.20 100% PR 399 Fishpond Management Depth Management ac \$2,384.25 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,538.90 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$47.27 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe < 24 inch	396	Aquatic Organism Passage	Step Pool Weir	CuYd	\$11.84	100%	PR
399 Fishpond Management Aerator, subsurface ac \$353.79 100% PR 399 Fishpond Management Aerator, surface ac \$150.20 100% PR 399 Fishpond Management Depth Management ac \$2,384.25 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,538.90 100% PR 399 Fishpond Management Habitat Structures ac \$606.30 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$47.27 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72 100% PR 399 Fishpond Management Planting Native Vegetation ac \$370.72 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe << 24 inch	396	Aquatic Organism Passage	Stream Simulation Culvert - no Headwall	sq ft	\$7.15	100%	PR
Fishpond Management Aerator, surface ac \$150.20 100% PR 399 Fishpond Management Depth Management ac \$2,384.25 100% PR 399 Fishpond Management Depth Management, Littoral Shelf ac \$2,538.90 100% PR 399 Fishpond Management Habitat Structures ac \$606.30 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$47.27 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72 100% PR 399 Fishpond Management Catch Basin and Pipe =< 24 inch Ea \$713.18 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe >24 inch Ea \$1,247.38 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe >24 inch Ea \$1,247.38 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe >24 inch Ea \$1,247.38 100% PR 410 Grade Stabilization Structure Check Dams ton \$6.52 100% PR 410 Grade Stabilization Structure Check Dams	396	Aquatic Organism Passage	Stream Simulation Culvert -with Headwall	sq ft	\$6.88	100%	PR
399Fishpond ManagementDepth Managementac\$2,384.25100%PR399Fishpond ManagementDepth Management, Littoral Shelfac\$2,538.90100%PR399Fishpond ManagementHabitat Structuresac\$606.30100%PR399Fishpond ManagementInvasive Weed Species - Chemicalac\$47.27100%PR399Fishpond ManagementLittoral Shelfac\$370.72100%PR399Fishpond ManagementPlanting Native Vegetationac\$335.50100%PR410Grade Stabilization StructureCatch Basin and Pipe =< 24 inch	399	Fishpond Management	Aerator, subsurface	ac	\$353.79	100%	PR
Fishpond Management Depth Management, Littoral Shelf ac \$2,538.90 100% PR 399 Fishpond Management Habitat Structures ac \$606.30 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$47.27 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72 100% PR 399 Fishpond Management Planting Native Vegetation ac \$370.72 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe < 24 inch Ea \$713.18 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe >24 inch Ea \$1,247.38 100% PR 410 Grade Stabilization Structure Check Dams ton \$6.52 100% PR 410 Grade Stabilization Structure Check Dams ton \$6.52 100% PR 410 Grade Stabilization Structure Concrete Weir sq ft \$27.54 100% PR	399	Fishpond Management	Aerator, surface	ac	\$150.20	100%	PR
Fishpond Management Habitat Structures ac \$606.30 100% PR 399 Fishpond Management Invasive Weed Species - Chemical ac \$47.27 100% PR 399 Fishpond Management Littoral Shelf ac \$370.72 100% PR 399 Fishpond Management Planting Native Vegetation ac \$335.50 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe =< 24 inch Ea \$713.18 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe >24 inch Ea \$1,247.38 100% PR 410 Grade Stabilization Structure Check Dams ton \$6.52 100% PR 410 Grade Stabilization Structure Scheck Dams ton \$6.52 100% PR	399	Fishpond Management	Depth Management	ac	\$2,384.25	100%	PR
399Fishpond ManagementInvasive Weed Species - Chemicalac\$47.27100%PR399Fishpond ManagementLittoral Shelfac\$370.72100%PR399Fishpond ManagementPlanting Native Vegetationac\$335.50100%PR410Grade Stabilization StructureCatch Basin and Pipe =< 24 inch	399	Fishpond Management	Depth Management, Littoral Shelf	ac	\$2,538.90	100%	PR
Fishpond Management Littoral Shelf Age Fishpond Management Littoral Shelf Age Fishpond Management Planting Native Vegetation Age	399	Fishpond Management	Habitat Structures	ac	\$606.30	100%	PR
Fishpond Management Planting Native Vegetation ac \$335.50 100% PR 410 Grade Stabilization Structure Catch Basin and Pipe =< 24 inch 410 Grade Stabilization Structure Catch Basin and Pipe >24 inch 410 Grade Stabilization Structure Check Dams ton \$6.52 100% PR 410 Grade Stabilization Structure Check Dams ton \$6.52 100% PR 410 Grade Stabilization Structure Structure Schock Dams ton \$6.52 100% PR	399	Fishpond Management	Invasive Weed Species - Chemical	ac	\$47.27	100%	PR
410 Grade Stabilization Structure Catch Basin and Pipe =< 24 inch 410 Grade Stabilization Structure Catch Basin and Pipe >24 inch 410 Grade Stabilization Structure Check Dams ton \$6.52 100% PR 410 Grade Stabilization Structure Check Dams sq ft \$27.54 100% PR	399	Fishpond Management	Littoral Shelf	ac	\$370.72	100%	PR
410 Grade Stabilization Structure Catch Basin and Pipe >24 inch Ea \$1,247.38 100% PR 410 Grade Stabilization Structure Check Dams ton \$6.52 100% PR 410 Grade Stabilization Structure Structure Structure Structure Sq ft \$27.54 100% PR	399	Fishpond Management	Planting Native Vegetation	ac	\$335.50	100%	PR
410 Grade Stabilization Structure Check Dams ton \$6.52 100% PR 410 Grade Stabilization Structure Concrete Weir sq ft \$27.54 100% PR	410	Grade Stabilization Structure	Catch Basin and Pipe =< 24 inch	Ea	\$713.18	100%	PR
410 Grade Stabilization Structure Concrete Weir sq ft \$27.54 100% PR	410	Grade Stabilization Structure	Catch Basin and Pipe >24 inch	Ea	\$1,247.38	100%	PR
	410	Grade Stabilization Structure	Check Dams	ton	\$6.52	100%	PR
410 Grade Stabilization Structure Embankment, Pipe <= 6 inch CuYd \$0.62 100% PR	410	Grade Stabilization Structure	Concrete Weir	sq ft	\$27.54	100%	PR
	410	Grade Stabilization Structure	Embankment, Pipe <= 6 inch	CuYd	\$0.62	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
410	Grade Stabilization Structure	Embankment, Pipe >12 inch	CuYd	\$0.91	100%	PR
410	Grade Stabilization Structure	Embankment, Pipe 8-12 inch	CuYd	\$0.73	100%	PR
410	Grade Stabilization Structure	Embankment,Soil Treatment	CuYd	\$1.06	100%	PR
410	Grade Stabilization Structure	Log Drop Structures	Ea	\$643.18	100%	PR
410	Grade Stabilization Structure	Pipe Drop, Plastic	sq ft	\$3.33	100%	PR
410	Grade Stabilization Structure	Pipe Drop, Steel	sq ft	\$3.37	100%	PR
410	Grade Stabilization Structure	Rock Chute	CuYd	\$10.08	100%	PR
410	Grade Stabilization Structure	Rock Drop Structures	sq ft	\$10.08	100%	PR
410	Grade Stabilization Structure	Sheetpile Weir	sq ft	\$29.13	100%	PR
410	Grade Stabilization Structure	Weir Drop Structures	sq ft	\$11.15	100%	PR
412	Grassed Waterway	Base Waterway	sq ft	\$0.03	100%	PR
412	Grassed Waterway	Base Waterway, Seeding	sq ft	\$0.03	100%	PR
422	Hedgerow Planting	Contour	ft	\$0.36	100%	PR
422	Hedgerow Planting	Hedgerow Existing Understory	ft	\$0.16	100%	PR
422	Hedgerow Planting	Pollinator Habitat	ft	\$0.33	100%	PR
422	Hedgerow Planting	Urban Suburban Hedgerow	Ea	\$47.17	100%	PR
422	Hedgerow Planting	Wildlife Cool Season	ft	\$0.38	100%	PR
422	Hedgerow Planting	Wildlife, Warm Season Grass	ft	\$0.36	100%	PR
430	Irrigation Pipeline	HDPE (Iron Pipe Size & Tubing) 10in or more diameter	Lb	\$0.28	100%	PR
430	Irrigation Pipeline	HDPE (Iron Pipe Size & Tubing) 8in or less diameter	Lb	\$0.37	100%	PR
430	Irrigation Pipeline	Horizontal Boring	ft	\$15.57	100%	PR
430	Irrigation Pipeline	PVC (Iron Pipe Size) 10in or more diameter	Lb	\$0.24	100%	PR
430	Irrigation Pipeline	PVC (Iron Pipe Size) 10in or more diameter with 4 in sand bedding	Lb	\$0.24	100%	PR
430	Irrigation Pipeline	PVC (Iron Pipe Size) 8in or less diam	Lb	\$0.34	100%	PR
430	Irrigation Pipeline	PVC (Iron Pipe Size) 8in or less diameter with 4 in sand bedding	Lb	\$0.36	100%	PR
430	Irrigation Pipeline	Surface HDPE (Iron Pipe Size & Tubing)	Lb	\$0.35	100%	PR
441	Irrigation System, Microirrigation	Automated Surface Permanent PE Tube with Media Filter Laterals 14 ft oc	ac	\$227.99	100%	PR
441	Irrigation System, Microirrigation	Automated Surface Permanent PE Tube with Media Filter Laterals 9 ft oc	ac	\$296.74	100%	PR
441	Irrigation System, Microirrigation	Hoop House Surface Microirrigation	sq ft	\$0.02	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
441	Irrigation System, Microirrigation	Microjet with Filter	ac	\$276.01	100%	PR
441	Irrigation System, Microirrigation	Multiple Outlet Drip	sq ft	\$0.04	100%	PR
441	Irrigation System, Microirrigation	SDI (Subsurface Drip Irrigation)	ac	\$167.53	100%	PR
441	Irrigation System, Microirrigation	Surface Permanent PE Tube Disk or Screen Filter Laterals 9 ft oc	ac	\$246.01	100%	PR
441	Irrigation System, Microirrigation	Surface Permanent PE Tube with Disk or Screen filter laterals 14 ft oc	ac	\$180.98	100%	PR
441	Irrigation System, Microirrigation	Surface Permanent PE Tube with Media Filter Laterals 14 ft oc	ac	\$214.76	100%	PR
441	Irrigation System, Microirrigation	Surface Permanent PE tube with Media Filter Laterals 9 ft oc	ac	\$279.78	100%	PR
441	Irrigation System, Microirrigation	Surface Tape <5 acres	ac	\$298.45	100%	PR
441	Irrigation System, Microirrigation	Surface Tape > or = 5 acres	ac	\$194.04	100%	PR
449	Irrigation Water Management	Advanced IWM = 30 acres	ac	\$6.48	100%	PR
449	Irrigation Water Management	Advanced IWM > 30 acres	ac	\$2.16	100%	PR
449	Irrigation Water Management	Basic IWM = 30 acres	ac	\$3.89	100%	PR
449	Irrigation Water Management	Basic IWM > 30 acres	ac	\$1.39	100%	PR
449	Irrigation Water Management	Cranberry Auto Start	Ea	\$723.25	100%	PR
449	Irrigation Water Management	Intermediate IWM = 30 acres	ac	\$5.18	100%	PR
449	Irrigation Water Management	Intermediate IWM > 30 acres	ac	\$1.78	100%	PR
449	Irrigation Water Management	IWM w weather station	Ea	\$515.50	100%	PR
449	Irrigation Water Management	Soil Moisture Sensors with Data Recorder_1stYear	Ea	\$209.01	100%	PR
449	Irrigation Water Management	Soil Moisture Sensors_1st Year	Ea	\$147.22	100%	PR
466	Land Smoothing	Cranberry Bog Leveling	ac	\$57.37	100%	PR
466	Land Smoothing	Minor Shaping	ac	\$10.89	100%	PR
472	Access Control	Animal exclusion from sensitive areas	ft	\$0.19	100%	PR
472	Access Control	BioSecurity Access Control	ft	\$2.28	100%	PR
472	Access Control	Forest/Farm Access Control	ft	\$0.02	100%	PR
472	Access Control	Hibernaculum Bat Gate	sq ft	\$7.77	100%	PR
472	Access Control	Navigational Delineation	Ea	\$76.33	100%	PR
472	Access Control	Trails/Roads Access Control	Ea	\$58.45	100%	PR
484	Mulching	Aggregate	kSqFt	\$20.57	100%	PR
484	Mulching	Erosion Control Blanket	kSqFt	\$19.01	100%	PR
484	Mulching	Straw or Hay, Manual Application	ac	\$56.40	100%	PR
484	Mulching	Straw or Hay, Mechanical Application	ac	\$24.31	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
484	Mulching	Synthetic Material	ac	\$34.33	100%	PR
484	Mulching	Tree and Shrub	Ea	\$0.13	100%	PR
490	Tree/Shrub Site Preparation	Chemical - Aerial Application	ac	\$6.51	100%	PR
490	Tree/Shrub Site Preparation	Chemical - Ground Application	ac	\$20.48	100%	PR
490	Tree/Shrub Site Preparation	Chemical - Hand Application	ac	\$12.12	100%	PR
490	Tree/Shrub Site Preparation	Hand site preparation	ac	\$24.43	100%	PR
490	Tree/Shrub Site Preparation	Mechanical - Heavy	ac	\$27.79	100%	PR
490	Tree/Shrub Site Preparation	Mechanical - Light	ac	\$7.72	100%	PR
490	Tree/Shrub Site Preparation	WindBreak - Site Preparation	ac	\$24.73	100%	PR
511	Forage Harvest Management	Improved Forage Quality	ac	\$0.41	100%	PR
511	Forage Harvest Management	Organic Preemptive Harvest	ac	\$1.52	100%	PR
511	Forage Harvest Management	Perennial Crops - Delayed Mowing	ac	\$2.08	100%	PR
512	Forage and Biomass Planting	Cool Season, Establish or Reseed	ac	\$42.53	100%	PR
512	Forage and Biomass Planting	Cool Season, Establish or Reseed, Foregone Income	ac	\$73.77	100%	PR
512	Forage and Biomass Planting	Cool Season, Establish or Reseed, Organic	ac	\$49.79	100%	PR
512	Forage and Biomass Planting	Cool Season, Establish or Reseed, Organic, Foregone Income	ac	\$86.67	100%	PR
512	Forage and Biomass Planting	Overseed	ac	\$8.14	100%	PR
512	Forage and Biomass Planting	Overseed, Organic	ac	\$14.92	100%	PR
512	Forage and Biomass Planting	Rejuvenate	ac	\$33.24	100%	PR
512	Forage and Biomass Planting	Rejuvenate, Organic	ac	\$34.75	100%	PR
512	Forage and Biomass Planting	Warm Season, Native, Establish or Reseed	ac	\$57.70	100%	PR
512	Forage and Biomass Planting	Warm Season, Native, Establish or Reseed, Foregone Income	ac	\$88.93	100%	PR
528	Prescribed Grazing	Deferred grazing	ac	\$3.79	100%	PR
528	Prescribed Grazing	Intensive	ac	\$12.43	100%	PR
528	Prescribed Grazing	Targeted Grazing	ac	\$3.40	100%	PR
528	Prescribed Grazing	Twice weekly moves	ac	\$10.82	100%	PR
528	Prescribed Grazing	Weekly moves	ac	\$3.57	100%	PR
533	Pumping Plant	Electric Powered Pump less than 3 Hp	ВНР	\$177.02	100%	PR
533	Pumping Plant	Electric Powered Pump Less Than 3 HP with Pressure Tank	ВНР	\$223.39	100%	PR
533	Pumping Plant	Electric-Powered Pump 10 to 40 HP	ВНР	\$59.54	100%	PR
533	Pumping Plant	Electric-Powered Pump 3 up to less than 10 HP	ВНР	\$84.55	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
533	Pumping Plant	Electric-Powered Pump 3 up to less than 10 HP with Pressure Tank	ВНР	\$93.29	100%	PR
533	Pumping Plant	Electric-Powered Pump over 40 HP	ВНР	\$40.84	100%	PR
533	Pumping Plant	Hollow Piston Manure Pump	Ea	\$2,810.79	100%	PR
533	Pumping Plant	Internal Combustion Powered Pump less than 7½ HP	ВНР	\$85.15	100%	PR
533	Pumping Plant	Internal Combustion-Powered Pump 7½ to 75 HP	ВНР	\$69.22	100%	PR
533	Pumping Plant	Internal Combustion-Powered Pump over 75 HP	ВНР	\$42.04	100%	PR
533	Pumping Plant	Livestock Nose Pump	Ea	\$129.06	100%	PR
533	Pumping Plant	Manure PTO Vertical Shaft Pump	Ea	\$1,490.88	100%	PR
533	Pumping Plant	Photovoltaic-Powered Pump 0.25 HP	Ea	\$451.46	100%	PR
533	Pumping Plant	Photovoltaic-Powered Pump 0.5 to 1.0 HP	Ea	\$1,060.60	100%	PR
533	Pumping Plant	Photovoltaic-Powered Pump 1.5 HP	Ea	\$1,469.45	100%	PR
533	Pumping Plant	PTO Lagoon Trailer Pump	Ea	\$1,460.93	100%	PR
533	Pumping Plant	PTO Side Mounted over 50,000 CF	Ea	\$2,085.77	100%	PR
533	Pumping Plant	PTO Side Mounted upto 50,000 CF	Ea	\$1,414.19	100%	PR
533	Pumping Plant	Recirculating Aquaculture System	Ea	\$7,847.58	100%	PR
533	Pumping Plant	Solid Piston Manure Pump	Ea	\$4,684.59	100%	PR
533	Pumping Plant	Solids Handling Waswater Pump over 2Hp	Ea	\$817.56	100%	PR
533	Pumping Plant	Solids Handling Waswater Pump upto 2Hp	Ea	\$350.73	100%	PR
533	Pumping Plant	Tractor Power Take Off (PTO) Pump	ВНР	\$19.61	100%	PR
533	Pumping Plant	Variable Frequency Drive 10HP or less	HP	\$62.04	100%	PR
533	Pumping Plant	Variable Frequency Drive over 10HP	HP	\$35.39	100%	PR
557	Row Arrangement	Establishing Row Direction, Grade, & Length.	ac	\$0.86	100%	PR
558	Roof Runoff Structure	Concrete Swale	ft	\$1.94	100%	PR
558	Roof Runoff Structure	Roof Gutter, Large	ft	\$1.42	100%	PR
558	Roof Runoff Structure	Roof Gutter, Small	ft	\$0.87	100%	PR
558	Roof Runoff Structure	Trench Drain, 4 in.	ft	\$1.66	100%	PR
558	Roof Runoff Structure	Trench Drain, 6 in.	ft	\$1.73	100%	PR
558	Roof Runoff Structure	Trench Drain, 8 in.	ft	\$1.82	100%	PR
561	Heavy Use Area Protection	Bunk Silo Slab	sq ft	\$0.82	100%	PR
561	Heavy Use Area Protection	Concrete with Curb over 1000 SF	sq ft	\$1.11	100%	PR
561	Heavy Use Area Protection	Concrete with Curb upto 1000 SF	sq ft	\$1.23	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
561	Heavy Use Area Protection	Concrete/Asphalt without Curb over 1000 SF	sq ft	\$0.68	100%	PR
561	Heavy Use Area Protection	Concrete/Asphalt without Curb upto 1000 SF	sq ft	\$0.80	100%	PR
561	Heavy Use Area Protection	Curb with Footer	ft	\$6.25	100%	PR
561	Heavy Use Area Protection	Curb without Footer	ft	\$3.26	100%	PR
561	Heavy Use Area Protection	Gravel - Pad	sq ft	\$0.41	100%	PR
578	Stream Crossing	Bridge with a span of less than or equal to 14 feet	sq ft	\$7.39	100%	PR
578	Stream Crossing	Bridge with cast in place abutments, span > 14 feet	ft	\$237.95	100%	PR
578	Stream Crossing	Bridge with precast abutments, span > 14 feet	ft	\$186.08	100%	PR
578	Stream Crossing	Bridge, Light Weight Timber	sq ft	\$3.18	100%	PR
578	Stream Crossing	Bridge, prefabricated	ft	\$248.22	100%	PR
578	Stream Crossing	Concrete Box Culvert	ft	\$217.23	100%	PR
578	Stream Crossing	Culvert Installation, >30 inch diameter	InFt	\$0.39	100%	PR
578	Stream Crossing	Low water crossing using prefabricated products	sq ft	\$1.23	100%	PR
578	Stream Crossing	Low Water Crossing, Riprap	CuYd	\$11.06	100%	PR
578	Stream Crossing	Low Water Crossing, Rock	sq ft	\$0.47	100%	PR
578	Stream Crossing	Stream Simulation Culvert, with Headwalls	ft	\$248.12	100%	PR
578	Stream Crossing	Stream Simulation Culvert, without Headwalls	ft	\$147.71	100%	PR
580	Streambank and Shoreline Protection	Bioengineered	sq ft	\$0.39	100%	PR
580	Streambank and Shoreline Protection	Riprap	CuYd	\$8.66	100%	PR
587	Structure for Water Control	Catch Basin, 3 ft width	Vft	\$29.41	100%	PR
587	Structure for Water Control	Catch Basin, 5 ft diameter	Vft	\$54.81	100%	PR
587	Structure for Water Control	CMP Turnout	Ea	\$79.63	100%	PR
587	Structure for Water Control	Commercial Inline Flashboard Riser	InFt	\$0.60	100%	PR
587	Structure for Water Control	Concrete Turnout Structure	Ea	\$1,073.92	100%	PR
587	Structure for Water Control	Concrete Turnout Structure - Small	Ea	\$139.78	100%	PR
587	Structure for Water Control	Culvert <30 inches CMP	InFt	\$0.27	100%	PR
587	Structure for Water Control	Culvert <30 inches HDPE	InFt	\$0.25	100%	PR
587	Structure for Water Control	Fish Screen > 400gpm	Ea	\$268.07	100%	PR
587	Structure for Water Control	Fish Screens <= 400 gpm	Ea	\$147.62	100%	PR
587	Structure for Water Control	Flap Gate	ft	\$176.58	100%	PR
587	Structure for Water Control	Flap Gate w/ Concrete Wall	CuYd	\$128.20	100%	PR

S87 Structure for Water Control Flow Meter with Electronic Index In \$57.95 100% PR	Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
S87 Structure for Water Control Flow Meter with Mechanical Index In \$19.97 100% PR	587	Structure for Water Control	Flow Meter with Electronic Index	In	\$37.95	100%	PR
S87 Structure for Water Control Inlet Flashboard Riser, Metal InFt \$0.37 100% PR	587	Structure for Water Control	Flow Meter with Electronic Index & Telemetry	In	\$52.70	100%	PR
587 Structure for Water Control Inline Flashboard Riser, Metal Inft \$0.39 100% PR 587 Structure for Water Control In-Stream Structure for Water Surface Profile ft \$31.25 100% PR 587 Structure for Water Control Rock Checks for Water Surface Profile ton \$66.3 100% PR 587 Structure for Water Control Slide Gate ft \$203.82 100% PR 590 Nutrient Management Adaptive NM Ea \$189.94 100% PR 590 Nutrient Management Basic NM (Non-Organic/Organic) ac \$0.21 100% PR 590 Nutrient Management Basic NM with Manure Injection ac \$51.4 100% PR 590 Nutrient Management Basic NM with Manure Injection or Incorporation ac \$52.25 100% PR 590 Nutrient Management Mill With Grid/zone soil sampling, soil nitrate/plant tissue test (Non-Organic/Organic) ac \$1.92 100% PR 590 Nutrient Manag	587	Structure for Water Control	Flow Meter with Mechanical Index	In	\$19.97	100%	PR
587 Structure for Water Control In-Stream Structure for Water Surface Profile ft \$31.25 100% PR 587 Structure for Water Control Rock Checks for Water Surface Profile ton \$6.63 100% PR 587 Structure for Water Control Slide Gate ft \$20.32 100% PR 590 Nutrient Management Adaptive NM Ea \$189.94 100% PR 590 Nutrient Management Basic MM (Non-Organic/Organic) ac \$0.20 100% PR 590 Nutrient Management Basic MM with Manure Injection ac \$5.14 100% PR 590 Nutrient Management Basic MM with Manure Injection or Incorporation ac \$5.21 100% PR 590 Nutrient Management Mittrient Management Basic MM with Manure Injection or Incorporation ac \$3.19 100% PR 590 Nutrient Management Mittrient Management (IPM) Mittrient Management (IPM) Advance Structure Struc	587	Structure for Water Control	Inlet Flashboard Riser, Metal	InFt	\$0.37	100%	PR
587 Structure for Water Control Rock Checks for Water Surface Profile ton \$6.63 100% PR 587 Structure for Water Control Slide Gate ft \$203.82 100% PR 590 Nutrient Management Adaptive NM Ea \$189.94 100% PR 590 Nutrient Management Basic NM (Non-Organic/Organic) ac \$0.31 100% PR 590 Nutrient Management Basic NM with Manure Injection ac \$5.14 100% PR 590 Nutrient Management Basic NM with Manure Injection or Incorporation ac \$5.14 100% PR 590 Nutrient Management Basic NM with Manure Injection or Incorporation ac \$3.19 100% PR 590 Nutrient Management MM Nitrification/Urease Inhibitors, variable rate, grid/zone soil sampling, soil nitrate/plant tissue test (Non-Organic/Organic) ac \$3.19 100% PR 590 Nutrient Management NM with Nitrification or Urease Inhibitor (Non-Organic/Organic) ac \$1.92 100% PR	587	Structure for Water Control	Inline Flashboard Riser, Metal	InFt	\$0.39	100%	PR
587 Structure for Water Control Slide Gate ft \$203.82 100% PR 590 Nutrient Management Adaptive NM Ea \$189.94 100% PR 590 Nutrient Management Basic NM (Non-Organic) Organic) ac \$0.02 100% PR 590 Nutrient Management Basic NM with Manure Injection ac \$0.31 100% PR 590 Nutrient Management Basic NM with Manure Injection or Incorporation ac \$5.14 100% PR 590 Nutrient Management Amount of Management Mile Ministrification/Urease Inhibitors, variable rate, grid/zone soil ac \$5.19 100% PR 590 Nutrient Management NM with grid/zone soil sampling, soil nitrate/plant tissue test (Non-Organic/Organic) ac \$1.92 100% PR 590 Nutrient Management NM with Nitrification or Urease Inhibitor (Non-Organic/Organic) ac \$1.92 100% PR 590 Nutrient Management Small Farm MM (Mon-Organic/Organic) ac \$1.92 100% PR	587	Structure for Water Control	In-Stream Structure for Water Surface Profile	ft	\$31.25	100%	PR
590 Nutrient Management Adaptive NM Ea \$189,94 100% PR 590 Nutrient Management Basic NM (Non-Organic/Organic) ac \$0.20 100% PR 590 Nutrient Management Basic NM with Manure and/or Compost (Non-Organic/Organic) ac \$0.31 100% PR 590 Nutrient Management Basic NM with Manure Injection ac \$5.14 100% PR 590 Nutrient Management Basic NM with Manure Injection or incorporation ac \$2.25 100% PR 590 Nutrient Management MN With Signification/Urease Inhibitors, variable rate, grid/zone soil sampling, soil intrate/plant tissue test (Non-Organic/Organic) ac \$1.92 100% PR 590 Nutrient Management NM with Mitrification or Urease Inhibitors, variable rate, grid/zone soil sampling, soil intrate/plant tissue test (Non-Organic/Organic) ac \$1.92 100% PR 590 Nutrient Management NM with Mitrification or Urease Inhibitors, variable rate, grid/zone soil sampling, soil intrate/plant tissue test (Non-Organic/Organic) ac \$1.83 100% PR 5	587	Structure for Water Control	Rock Checks for Water Surface Profile	ton	\$6.63	100%	PR
S90 Nutrient Management Basic NM (Non-Organic/Organic) ac \$0.20 100% PR	587	Structure for Water Control	Slide Gate	ft	\$203.82	100%	PR
S90 Nutrient Management Basic NM with Manure and/or Compost (Non-Organic/Organic) ac \$0.31 100% PR	590	Nutrient Management	Adaptive NM	Ea	\$189.94	100%	PR
590Nutrient ManagementBasic NM with Manure Injectionac\$5.14100%PR590Nutrient ManagementBasic NM with Manure Injection or Incorporationac\$2.25100%PR590Nutrient ManagementNM Nitrification/Urease Inhibitors, variable rate, grid/zone soil sampling, soil intrate/plant tissue test (Non-Organic/Organic)ac\$3.19100%PR590Nutrient ManagementNM with grid/zone soil sampling, soil nitrate/plant tissue test (Non-Organic/Organic)ac\$1.92100%PR590Nutrient ManagementNM with Nitrification or Urease Inhibitor (Non-Organic/Organic)ac\$2.83100%PR590Nutrient ManagementSmall Farm NM (Non-Organic/Organic)ac\$2.83100%PR590Nutrient ManagementSmall Farm NM (Non-Organic/Organic)ac\$3.31100%PR590Integrated Pest Management (IPM)Advanced IPM Fruit Veg All RCsac\$3.31100%PR595Integrated Pest Management (IPM)Advanced IPM orchard All RCsac\$18.32100%PR595Integrated Pest Management (IPM)Advanced IPM Sm Farm All RCsEa\$10.90PR595Integrated Pest Management (IPM)Basic IPM Field over 1RCac\$1.66100%PR595Integrated Pest Management (IPM)Basic IPM Fruit Veg IRCac\$9.30100%PR595Integrated Pest Management (IPM)Basic IPM Orchard Over 1RCac\$11.98100%PR <td>590</td> <td>Nutrient Management</td> <td>Basic NM (Non-Organic/Organic)</td> <td>ac</td> <td>\$0.20</td> <td>100%</td> <td>PR</td>	590	Nutrient Management	Basic NM (Non-Organic/Organic)	ac	\$0.20	100%	PR
590Nutrient ManagementBasic NM with Manure Injection or Incorporationac\$2.25100%PR590Nutrient ManagementNM Nitrification/Urease Inhibitors, variable rate, grid/zone soil sampling, soil nitrate/plant tissue test (Non-Organic/Organic)ac\$3.19100%PR590Nutrient ManagementNM with grid/zone soil sampling, soil nitrate/plant tissue test (Non-Organic/Organic)ac\$1.92100%PR590Nutrient ManagementNM with Nitrification or Urease Inhibitor (Non-Organic/Organic)ac\$2.83100%PR590Nutrient ManagementSmall Farm NM (Non-Organic/Organic)Ea\$16.05100%PR595Integrated Pest Management (IPM)Advanced IPM Fruit Veg All RCsac\$3.31100%PR595Integrated Pest Management (IPM)Advanced IPM Grehard All RCsac\$18.32100%PR595Integrated Pest Management (IPM)Advanced IPM Sm Farm All RCsac\$28.53100%PR595Integrated Pest Management (IPM)Basic IPM Frield 1RCac\$1.66100%PR595Integrated Pest Management (IPM)Basic IPM Fruit Veg 1RCac\$9.30100%PR595Integrated Pest Management (IPM)Basic IPM Fruit Veg over 1RCac\$9.30100%PR595Integrated Pest Management (IPM)Basic IPM Fruit Veg over 1RCac\$1.98100%PR595Integrated Pest Management (IPM)Basic IPM Fruit Veg over 1RCac\$1.9	590	Nutrient Management	Basic NM with Manure and/or Compost (Non-Organic/Organic)	ac	\$0.31	100%	PR
Nutrient Management NM Nitrification/Urease Inhibitors, variable rate, grid/zone soil ac \$3.19 10% PR sampling, soil nitrate/plant tissue test (Non-Organic/Organic) Nutrient Management NM with grid/zone soil sampling, soil nitrate/plant tissue test (Non-Organic/Organic) Nutrient Management NM with Nitrification or Urease Inhibitor (Non-Organic/Organic) Nutrient Management NM with Nitrification or Urease Inhibitor (Non-Organic/Organic) Nutrient Management (IPM) Advanced Field All RCs Integrated Pest Management (IPM) Advanced IPM Furil Veg All RCs Integrated Pest Management (IPM) Advanced IPM Orchard All RCs Integrated Pest Management (IPM) Advanced IPM Sm Farm All RCs Integrated Pest Management (IPM) Advanced IPM Sm Farm All RCs Integrated Pest Management (IPM) Advanced IPM Sm Farm All RCs Integrated Pest Management (IPM) Basic IPM Field 1RC Integrated Pest Management (IPM) Basic IPM Field 1RC Integrated Pest Management (IPM) Basic IPM Field over 1RC Integrated Pest Management (IPM) Basic IPM Field over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Integra	590	Nutrient Management	Basic NM with Manure Injection	ac	\$5.14	100%	PR
sampling, soil nitrate/plant tissue test (Non-Organic/Organic) 590 Nutrient Management NM with grid/zone soil sampling, soil nitrate/plant tissue test (Non-Organic/Organic) 590 Nutrient Management NM with Nitrification or Urease Inhibitor (Non-Organic/Organic) 590 Nutrient Management Small Farm NM (Non-Organic/Organic) 591 Integrated Pest Management (IPM) 592 Advanced Field All RCs 593 Integrated Pest Management (IPM) 594 Advanced IPM Fruit Veg All RCs 595 Integrated Pest Management (IPM) 596 Advanced IPM Sm Farm All RCs 597 Integrated Pest Management (IPM) 598 Advanced IPM Sm Farm All RCs 599 Integrated Pest Management (IPM) 590 Advanced IPM Fruit Veg All RCs 590 Integrated Pest Management (IPM) 590 Advanced IPM Sm Farm All RCs 590 Integrated Pest Management (IPM) 590 Basic IPM Field IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Fruit Veg IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Fruit Veg over IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Fruit Veg over IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Fruit Veg over IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Fruit Veg over IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Orchard IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Orchard IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Fruit Veg over IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Fruit Veg over IRC 590 Integrated Pest Management (IPM) 590 Basic IPM Fruit Veg over IRC 590 Integrated Pest Management (IPM) 591 Basic IPM Fruit Veg over IRC 592 Integrated Pest Management (IPM) 593 Integrated Pest Management (IPM) 594 Basic IPM Fruit Veg over IRC 595 Integrated Pest Management (IPM) 596 Basic IPM Fruit Veg over IRC 597 Integrated Pest Management (IPM) 598 Basic IPM Fruit Veg over IRC 599 Integrated Pest Management (IPM) 590 Integrated Pest Management (IPM) 591 Integra	590	Nutrient Management	Basic NM with Manure Injection or Incorporation	ac	\$2.25	100%	PR
Organic/Organic) 590 Nutrient Management NM with Nitrification or Urease Inhibitor (Non-Organic/Organic) ac \$2.83 100% PR 590 Nutrient Management Small Farm NM (Non-Organic/Organic) Ea \$16.05 100% PR 595 Integrated Pest Management (IPM) Advanced Field All RCS ac \$1.31 100% PR 595 Integrated Pest Management (IPM) Advanced IPM Fruit Veg All RCS ac \$18.32 100% PR 595 Integrated Pest Management (IPM) Advanced IPM Orchard All RCS ac \$28.53 100% PR 595 Integrated Pest Management (IPM) Advanced IPM Sprarm All RCS ac \$28.53 100% PR 595 Integrated Pest Management (IPM) Basic IPM Field 1RC ac \$1.66 100% PR 595 Integrated Pest Management (IPM) Basic IPM Field over 1RC ac \$2.24 100% PR 595 Integrated Pest Management (IPM) Basic IPM Fruit Veg 1RC ac \$9.30 100% PR 595 Integrated Pest Management (IPM) Basic IPM Fruit Veg 1RC ac \$9.30 100% PR 595 Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC ac \$11.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC ac \$11.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard 1RC ac \$11.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard 1RC ac \$11.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC ac \$11.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC ac \$11.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC ac \$18.32 100% PR	590	Nutrient Management		ac	\$3.19	100%	PR
590 Nutrient Management Small Farm NM (Non-Organic/Organic) Ea \$16.05 100% PR 595 Integrated Pest Management (IPM) Advanced Field All RCs ac \$3.31 100% PR 595 Integrated Pest Management (IPM) Advanced IPM Fruit Veg All RCs ac \$18.32 100% PR 595 Integrated Pest Management (IPM) Advanced IPM Orchard All RCs ac \$28.53 100% PR 595 Integrated Pest Management (IPM) Advanced IPM Sm Farm All RCs Ea \$109.90 100% PR 595 Integrated Pest Management (IPM) Basic IPM Field 1RC ac \$1.66 100% PR 595 Integrated Pest Management (IPM) Basic IPM Field over 1RC ac \$2.24 100% PR 595 Integrated Pest Management (IPM) Basic IPM Fruit Veg 1RC ac \$9.30 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard 1RC ac \$11.98 100% PR 595 Integrated Pest Management (IPM)	590	Nutrient Management		ac	\$1.92	100%	PR
Integrated Pest Management (IPM) Advanced Field All RCs ac \$3.31 100% PR 595 Integrated Pest Management (IPM) Advanced IPM Fruit Veg All RCs ac \$18.32 100% PR 595 Integrated Pest Management (IPM) Advanced IPM Orchard All RCs ac \$28.53 100% PR 595 Integrated Pest Management (IPM) Advanced IPM Sm Farm All RCs Basic IPM Field 1RC ac \$1.66 100% PR 595 Integrated Pest Management (IPM) Basic IPM Field 1RC ac \$1.66 100% PR 595 Integrated Pest Management (IPM) Basic IPM Field over 1RC ac \$2.24 100% PR 595 Integrated Pest Management (IPM) Basic IPM Fruit Veg 1RC ac \$9.30 100% PR 595 Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC ac \$1.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard 1RC ac \$1.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard 1RC ac \$1.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard Over 1RC ac \$1.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC ac \$1.98 100% PR 595 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC Basic IPM Sm Farm 1RC	590	Nutrient Management	NM with Nitrification or Urease Inhibitor (Non-Organic/Organic)	ac	\$2.83	100%	PR
Integrated Pest Management (IPM) Advanced IPM Fruit Veg All RCs ac \$18.32 100% PR Integrated Pest Management (IPM) Advanced IPM Orchard All RCs ac \$28.53 100% PR Integrated Pest Management (IPM) Advanced IPM Sm Farm All RCs Basic IPM Field 1RC ac \$1.09.90 100% PR Integrated Pest Management (IPM) Basic IPM Field 1RC ac \$1.66 100% PR Integrated Pest Management (IPM) Basic IPM Field over 1RC ac \$2.24 100% PR Integrated Pest Management (IPM) Basic IPM Fruit Veg 1RC ac \$9.30 100% PR Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC ac \$11.98 100% PR Integrated Pest Management (IPM) Basic IPM Orchard 1RC ac \$11.98 100% PR Integrated Pest Management (IPM) Basic IPM Orchard 1RC ac \$11.98 100% PR Integrated Pest Management (IPM) Basic IPM Orchard over 1RC Basic IPM Sm Farm 1RC	590	Nutrient Management	Small Farm NM (Non-Organic/Organic)	Ea	\$16.05	100%	PR
Integrated Pest Management (IPM) Advanced IPM Orchard All RCs 595 Integrated Pest Management (IPM) Advanced IPM Sm Farm All RCs 596 Integrated Pest Management (IPM) Basic IPM Field 1RC 597 Integrated Pest Management (IPM) Basic IPM Field over 1RC 598 Integrated Pest Management (IPM) Basic IPM Fruit Veg 1RC 599 Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC 599 Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 591 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 591 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 590 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 591 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 591 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 592 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 593 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC 594 Integrated Pest Management (IPM) Basic IPM Orchard Over 1RC 595 Integrated Pest Management (IPM) Basic IPM Orchard Over 1RC 596 Integrated Pest Management (IPM) Basic IPM Orchard Over 1RC 597 Integrated Pest Management (IPM) Basic IPM Orchard Over 1RC 598 Integrated Pest Management (IPM) Basic IPM Orchard Over 1RC 599 Integrated Pest Management (IPM) Basic IPM Or	595	Integrated Pest Management (IPM)	Advanced Field All RCs	ac	\$3.31	100%	PR
Integrated Pest Management (IPM) Advanced IPM Sm Farm All RCs Ea \$109.90 100% PR Basic IPM Field 1RC ac \$1.66 100% PR Integrated Pest Management (IPM) Basic IPM Field over 1RC ac \$2.24 100% PR Integrated Pest Management (IPM) Basic IPM Fruit Veg 1RC ac \$9.30 100% PR Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC ac \$9.30 100% PR Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC ac \$11.98 100% PR Integrated Pest Management (IPM) Basic IPM Orchard 1RC ac \$11.98 100% PR Integrated Pest Management (IPM) Basic IPM Orchard over 1RC ac \$11.98 100% PR Integrated Pest Management (IPM) Basic IPM Orchard over 1RC Basic IPM Sm Farm 1RC	595	Integrated Pest Management (IPM)	Advanced IPM Fruit Veg All RCs	ac	\$18.32	100%	PR
Integrated Pest Management (IPM) Basic IPM Field 1RC Basic IPM Field over 1RC Basic IPM Field over 1RC Basic IPM Field over 1RC Basic IPM Fruit Veg 1RC Basic IPM Fruit Veg 1RC Basic IPM Fruit Veg over 1RC Basic IPM Fruit Veg over 1RC Basic IPM Fruit Veg over 1RC Basic IPM Orchard 1RC Basic IPM Orchard 1RC Basic IPM Orchard over 1RC Basic IPM Orchard o	595	Integrated Pest Management (IPM)	Advanced IPM Orchard All RCs	ac	\$28.53	100%	PR
Integrated Pest Management (IPM) Basic IPM Field over 1RC Basic IPM Fruit Veg 1RC ac \$9.30 100% PR Basic IPM Fruit Veg 1RC ac \$9.30 100% PR Basic IPM Fruit Veg over 1RC ac \$11.98 100% PR Basic IPM Orchard 1RC basic IPM Orchard 1RC ac \$11.98 100% PR Basic IPM Orchard 1RC basic IPM Orchard over 1RC basic IPM Over 1RC basic I	595	Integrated Pest Management (IPM)	Advanced IPM Sm Farm All RCs	Ea	\$109.90	100%	PR
Integrated Pest Management (IPM) Basic IPM Fruit Veg 1RC Basic IPM Fruit Veg over 1RC ac \$1.98 100% PR Basic IPM Orchard 1RC ac \$11.98 100% PR Basic IPM Orchard 1RC ac \$11.98 100% PR Basic IPM Orchard 1RC ac \$11.98 100% PR Basic IPM Orchard 1RC basic IPM Orchard over 1RC ac \$11.98 100% PR Basic IPM Orchard over 1RC basic IPM Orchard over 1RC ac \$18.32 100% PR Basic IPM Orchard over 1RC	595	Integrated Pest Management (IPM)	Basic IPM Field 1RC	ac	\$1.66	100%	PR
Integrated Pest Management (IPM) Basic IPM Fruit Veg over 1RC Basic IPM Fruit Veg over 1RC Basic IPM Orchard over 1RC Basic IPM Orchard 1RC Basic IPM Orchard over 1RC Basic IPM Orchard 1RC Basic IPM Orchar	595	Integrated Pest Management (IPM)	Basic IPM Field over 1RC	ac	\$2.24	100%	PR
Integrated Pest Management (IPM) Basic IPM Orchard 1RC Basic IPM Orchard 1RC Basic IPM Orchard over 1RC Basic IPM Orchard IPM Basic IPM Orchard IP	595	Integrated Pest Management (IPM)	Basic IPM Fruit Veg 1RC	ac	\$9.30	100%	PR
595 Integrated Pest Management (IPM) Basic IPM Orchard over 1RC ac \$18.32 100% PR 595 Integrated Pest Management (IPM) IPM Sm Farm 1RC Ea \$56.36 100% PR	595	Integrated Pest Management (IPM)	Basic IPM Fruit Veg over 1RC	ac	\$11.98	100%	PR
595 Integrated Pest Management (IPM) IPM Sm Farm 1RC Ea \$56.36 100% PR	595	Integrated Pest Management (IPM)	Basic IPM Orchard 1RC	ac	\$11.98	100%	PR
	595	Integrated Pest Management (IPM)	Basic IPM Orchard over 1RC	ac	\$18.32	100%	PR
595 Integrated Pest Management (IPM) IPM Sm Farm over 1RC Ea \$73.27 100% PR	595	Integrated Pest Management (IPM)	IPM Sm Farm 1RC	Ea	\$56.36	100%	PR
	595	Integrated Pest Management (IPM)	IPM Sm Farm over 1RC	Ea	\$73.27	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
595	Integrated Pest Management (IPM)	Risk Prevention IPM All RCs	ac	\$15.15	100%	PR
606	Subsurface Drain	4 inch PVC Footing Drain w/ geotextile fabric	ft	\$0.82	100%	PR
606	Subsurface Drain	6 inch Corrugated Plastic Pipe Footing Drain	ft	\$0.55	100%	PR
606	Subsurface Drain	6 inch Footing Drain w/ Geotextile Fabric	ft	\$0.95	100%	PR
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, greater or equal to 8 inch	ft	\$1.49	100%	PR
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, less than or equal to 6 inch	ft	\$0.40	100%	PR
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Twin-Wall, greater or equal to 8 inch	ft	\$2.11	100%	PR
606	Subsurface Drain	Env Corrugated Plastic Pipe (CPP), Single-Wall, less than or equal to 6 inch, 10 feet deep	ft	\$1.52	100%	PR
606	Subsurface Drain	Enveloped Corrugated Plastic Pipe (CPP), Single-Wall, less than or equal to 6 inch	ft	\$1.02	100%	PR
612	Tree/Shrub Establishment	Hardwood EstDirect Seeding	ac	\$82.61	100%	PR
612	Tree/Shrub Establishment	Hardwood Hand Planting-bare root-protected	ac	\$58.32	100%	PR
612	Tree/Shrub Establishment	Hardwood Planting 1 gal pots	ac	\$561.09	100%	PR
612	Tree/Shrub Establishment	Mostly Hardwood Hand Planting-bare root-protected	ac	\$175.30	100%	PR
612	Tree/Shrub Establishment	Plant Small Areas/Quantities	ac	\$236.98	100%	PR
612	Tree/Shrub Establishment	Shrub Bare Root Hand Planting In Sod Grasses	Ea	\$0.67	100%	PR
612	Tree/Shrub Establishment	Shrub Planting	Ea	\$1.90	100%	PR
612	Tree/Shrub Establishment	Shrub Planting	ac	\$38.80	100%	PR
614	Watering Facility	Frost Free Trough	Ea	\$89.60	100%	PR
614	Watering Facility	Permanent Drinking and/or Storage 1000 to 5000 Gallons	gal	\$0.18	100%	PR
614	Watering Facility	Permanent Drinking and/or Storage 500 to 1000 Gallons	gal	\$0.23	100%	PR
614	Watering Facility	Permanent Drinking and/or Storage over 5000 Gallons	gal	\$0.07	100%	PR
614	Watering Facility	Permanent Drinking and/or Storage upto 500 Gallons	gal	\$0.40	100%	PR
614	Watering Facility	Permanent Storage Tank	gal	\$0.12	100%	PR
614	Watering Facility	Portable Drinking and/or Storage upto 100 Gallons	gal	\$0.13	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Creation of Oyster Reef Coastal Pond	Ea	\$7.13	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Development of Deep Micro-Topographic Features with Heavy Equipment.	ac	\$11.34	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Development of Shallow Micro-Topographic Features with Normal Farming Equipment.	ac	\$4.20	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Flash Grazing for Bog Turtle Habitat Restoration	ac	\$71.71	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
643	Restoration and Management of Rare and Declining Habitats	Habitat Monitoring and Management, High Intensity and Complexity- Year 1	Ea	\$490.44	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Oyster Reef Barge Crane	ac	\$2,029.07	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Oyster Reef Monitoring Year 1	Ea	\$273.50	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Reef Creation-Live Oysters and Cultch	Ea	\$34.30	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Reef Monitoring Reef Year 3	Ea	\$931.66	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Reef Monitoring-Year 2	Ea	\$565.42	100%	PR
643	Restoration and Management of Rare and Declining Habitats	Vernal Pool Creation	ac	\$1,022.39	100%	PR
644	Wetland Wildlife Habitat Management	Creation of Turtle Nesting Habitat	ac	\$465.09	100%	PR
645	Upland Wildlife Habitat Management	Grassland Bird Management	ac	\$8.69	100%	PR
645	Upland Wildlife Habitat Management	Mast/Apple Tree Release	Ea	\$1.96	100%	PR
645	Upland Wildlife Habitat Management	Snags	Ea	\$0.98	100%	PR
647	Early Successional Habitat Development/Management	Hand Cutting with Chainsaw	ac	\$90.04	100%	PR
647	Early Successional Habitat Development/Management	Heavy Mechanical High intensity cut	ac	\$191.73	100%	PR
647	Early Successional Habitat Development/Management	Heavy Mechanical low intensity cut (Lg Patch Cut)	ac	\$109.30	100%	PR
647	Early Successional Habitat Development/Management	Light Brush hogging	ac	\$15.20	100%	PR
647	Early Successional Habitat Development/Management	Light Mechanical	ac	\$37.60	100%	PR
647	Early Successional Habitat Development/Management	Medium Mechanical	ac	\$67.97	100%	PR
647	Early Successional Habitat Development/Management	Mowing	ac	\$11.29	100%	PR
647	Early Successional Habitat Development/Management	Mowing with foregone income	ac	\$19.62	100%	PR
649	Structures for Wildlife	3-Chamber Bat House	Ea	\$18.42	100%	PR
649	Structures for Wildlife	Bat House - Large, Single Chamber	Ea	\$13.89	100%	PR
649	Structures for Wildlife	Brush Pile - Large	Ea	\$14.48	100%	PR
649	Structures for Wildlife	Nesting Box or Rapture Perch, Large, with Pole	Ea	\$25.29	100%	PR
649	Structures for Wildlife	Nesting Box, Large	Ea	\$8.38	100%	PR
649	Structures for Wildlife	Nesting Box, Small no pole	Ea	\$4.24	100%	PR
649	Structures for Wildlife	Nesting Box, Small, with wood pole	no	\$6.33	100%	PR
649	Structures for Wildlife	Osprey/Eagle Nesting Platform	Ea	\$111.41	100%	PR
650	Windbreak/Shelterbelt Renovation	Coppicing	ac	\$106.81	100%	PR
650	Windbreak/Shelterbelt Renovation	Pruning	ft	\$0.05	100%	PR
650	Windbreak/Shelterbelt Renovation	Removal <8 inches DBH with Skidsteer	ft	\$0.13	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
650	Windbreak/Shelterbelt Renovation	Sod Release	ft	\$0.03	100%	PR
650	Windbreak/Shelterbelt Renovation	Supplemental Planting-Container	ac	\$48.49	100%	PR
650	Windbreak/Shelterbelt Renovation	Supplemental Plantings-Bare Root	ac	\$48.71	100%	PR
650	Windbreak/Shelterbelt Renovation	Thinning	ft	\$0.06	100%	PR
650	Windbreak/Shelterbelt Renovation	Tree/Shrub Removal with Chain Saw	ft	\$0.05	100%	PR
654	Road/Trail/Landing Closure and Treatment	Road/Trail Abandonment/Rehabilitation (Light)	ft	\$0.37	100%	PR
654	Road/Trail/Landing Closure and Treatment	Road/Trail removal and restoration (Vegetative)	ft	\$0.32	100%	PR
654	Road/Trail/Landing Closure and Treatment	Road/Trail/Landing Closure and Treatment, <35% hillslope	ft	\$0.71	100%	PR
654	Road/Trail/Landing Closure and Treatment	Road/Trail/Landing Closure and Treatment, >35% hillslope	ft	\$1.13	100%	PR
655	Forest Trails and Landings	Grading and Shaping with Vegetative Establishment	ft	\$0.39	100%	PR
655	Forest Trails and Landings	Re-Route Sections	ft	\$1.37	100%	PR
655	Forest Trails and Landings	Temporary Stream Crossing	Ea	\$101.98	100%	PR
655	Forest Trails and Landings	Trail and Landing Installation	ft	\$0.24	100%	PR
655	Forest Trails and Landings	Trail Erosion Control w/o Vegetation, Slopes < 35%	ft	\$0.37	100%	PR
655	Forest Trails and Landings	Trail Erosion Control w/o Vegetation, Slopes >35%	ft	\$0.89	100%	PR
655	Forest Trails and Landings	Trail Layout	ft	\$0.01	100%	PR
660	Tree/Shrub Pruning	Blueberries	ac	\$5.67	100%	PR
660	Tree/Shrub Pruning	Pruning- High Height	ac	\$28.12	100%	PR
660	Tree/Shrub Pruning	Pruning-Fire Hazard	ac	\$22.31	100%	PR
660	Tree/Shrub Pruning	Pruning-Low Height	ac	\$18.21	100%	PR
660	Tree/Shrub Pruning	Pruning-Multistory Cropping Understory	Ea	\$0.10	100%	PR
660	Tree/Shrub Pruning	Pruning-MultiStory Cropping-Overstory	Ea	\$0.81	100%	PR
660	Tree/Shrub Pruning	Pruning-Wildlife	ac	\$28.27	100%	PR
660	Tree/Shrub Pruning	Sanitation	ac	\$28.97	100%	PR
666	Forest Stand Improvement	Competition Control - Mechanical, Light Equipment	ac	\$59.32	100%	PR
666	Forest Stand Improvement	Creating Large Patch Clearcuts	ac	\$70.57	100%	PR
666	Forest Stand Improvement	Creating Small Patch Clearcuts	ac	\$60.53	100%	PR
666	Forest Stand Improvement	Crop/Mast Tree Release	ac	\$51.10	100%	PR
666	Forest Stand Improvement	Girdling	ac	\$27.09	100%	PR
666	Forest Stand Improvement	Pre-commercial Thinning - Hand tools	ac	\$71.09	100%	PR
666	Forest Stand Improvement	Pre-commercial Thinning - Hand tools	ac	\$121.77	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
666	Forest Stand Improvement	Pre-commercial Thinning Pole- Hand tools	ac	\$44.87	100%	PR
666	Forest Stand Improvement	Thinning for Wildlife and Forest Health	ac	\$71.09	100%	PR
666	Forest Stand Improvement	Timber Stand Improvement - Chemical, Ground	ac	\$24.47	100%	PR
666	Forest Stand Improvement	Timber Stand Improvement - Single Stem Treatment	ac	\$27.32	100%	PR
666	Forest Stand Improvement	Timber Stand Improvement - Single Stem Treatment	ac	\$29.14	100%	PR
666	Forest Stand Improvement	Tree Marking	ac	\$8.58	100%	PR
B000BFF1	Buffer Bundle#1	Buffer Bundle#1	ac	\$1,021.57	100%	PR
B000BFF2	Buffer Bundle#2	Buffer Bundle#2	ac	\$1,021.57	100%	PR
B000CPL1	Crop Bundle#1 - Precision Ag, No till	Crop Bundle#1 - Precision Ag, No till	ac	\$41.42	100%	PR
B000CPL2	Crop Bundle#2 - Precision Ag, Reduced till	Crop Bundle#2 - Precision Ag, RT	ac	\$41.42	100%	PR
B000CPL3	Crop Bundle#3 - Soil health rotation, No till	Crop Bundle#3 - Soil health rotation, NT	ac	\$45.29	100%	PR
B000CPL4	Crop Bundle#4 - Soil health rotation, Reduced till	Crop Bundle#4 - SH rotation, RT	ac	\$45.29	100%	PR
B000CPL5	Crop Bundle#5 - Soil Health Assessment, No till	Crop Bundle#5 - SH Assessment, NT	ac	\$50.43	100%	PR
B000CPL6	Crop Bundle#6 - Soil Health Assessment, Reduced till	Crop Bundle#6 - SH Assessment, RT	ac	\$50.43	100%	PR
B000CPL7	Crop Bundle#7 - Soil Health -"Organic"	Crop Bundle#7 - Soil Health - "Organic"	ac	\$49.46	100%	PR
B000CPL8	Crop Bundle#8 - "Organic", Water erosion	Crop Bundle#8 - "Organic", Water erosion	ac	\$37.37	100%	PR
B000CPL9	Crop Bundle#9 - "Organic", Wind erosion	Crop Bundle#9 - "Organic", Wind erosion	ac	\$37.37	100%	PR
B000FST1	Forest Bundle#1	Forest Bundle#1	ac	\$90.37	100%	PR
B000LLP1	Longleaf Pine Bundle#1	Longleaf Pine Bundle#1	ac	\$111.55	100%	PR
B000LLP2	Longleaf Pine Bundle#2	Longleaf Pine Bundle#2	ac	\$102.51	100%	PR
B000LLP3	Longleaf Pine Bundle#3	Longleaf Pine Bundle#3	ac	\$130.67	100%	PR
B000MRB1	MRBI Bundle#1 - Irrigated Cropland	MRBI Bundle#1 - Irrigated Cropland	ac	\$68.49	100%	PR
B000MRB2	MRBI Bundle#2 - Non-Irrigated Cropland #1	MRBI Bundle#2 - Non-Irrigated Crop#1	ac	\$10.83	100%	PR
B000MRB3	MRBI Bundle#3 - Non-Irrigated Cropland #2	MRBI Bundle#3 - Non-Irrigated Crop#2	ac	\$14.88	100%	PR
B000MRB4	MRBI Bundle#4 - Cropland with Water Bodies, No till	MRBI Bundle#4 - Crop w/ Water Bodies, NT	ac	\$34.02	100%	PR
B000MRB5	MRBI Bundle#5 - Cropland with Water Bodies, Reduced till	MRBI Bundle#5 - Crop w/ Water Bodies, RT	ac	\$31.11	100%	PR
B000MRB6	MRBI Bundle#6 - Pastureland	MRBI Bundle#6 - Pastureland	ac	\$51.29	100%	PR
B000MRB7	MRBI Bundle#7 - Rangeland	MRBI Bundle#7 - Rangeland	ac	\$6.01	100%	PR
B0000GL1	Ogallala Bundle#1	Ogalalla Bundle#1	ac	\$102.91	100%	PR
B0000GL2	Ogallala Bundle#2	Ogalalla Bundle#2	ac	\$128.63	100%	PR
B000PST1	Pasture Bundle#1 - Organic	Pasture Bundle#1 - Organic	ac	\$100.92	100%	PR

	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
B000PST2	Pasture Bundle#2	Pasture Bundle#2	ac	\$19.55	100%	PR
B000PST3	Pasture Bundle#3 Soil Health	Pasture Bundle#3 Soil Health	ac	\$35.20	100%	PR
B000PST4	Pasture Bundle#4 - Monarch butterfly	Pasture Bundle#4 - Monarch butterfly	ac	\$53.69	100%	PR
B000RNG1	Range Bundle#1 - Organic	Range Bundle#1 - Organic	ac	\$1.08	100%	PR
B000RNG2	Range Bundle#2	Range Bundle#2	ac	\$4.79	100%	PR
B000RNG3	Range Bundle#3 - Soil Health	Range Bundle#3 - Soil Health	ac	\$2.19	100%	PR
B000WLW	Working Lands for Wildlife Bundle	Working Lands for Wildlife Bundle	ac	\$3.39	100%	PR
E314133Z	Brush management for improved structure and composition	Brush mgmt, improved structure and comp	ac	\$17.80	100%	PR
E314134Z	Brush management that maintains or enhances wildlife or fish habitat	Brush mgmt, enhance habitat	ac	\$17.80	100%	PR
E315132Z	Herbaceous weed control for desired plant communities/habitats consistent with the ecological site	Herbaceous weed control-habitats	ac	\$13.12	100%	PR
E315133Z	Herbaceous weed control (inadequate structure and comp) for desired plant communities/habitats	Herbaceous weed control-communities	ac	\$13.12	100%	PR
E315134Z	Herbaceous weed control (plant pest pressures) for desired plant communities/habitats	Herbaceous weed control-pest pressures	ac	\$13.12	100%	PR
E327136Z1	Conservation cover to provide food habitat for pollinators and beneficial insects	Conservation cover-pollinator food	ac	\$324.91	100%	PR
E327136Z2	Establish Monarch butterfly habitat	Establish monarch butterfly habitat	ac	\$2,386.59	100%	PR
E327137Z	Conservation cover to provide cover and shelter habitat for pollinators and beneficial insects	Conservation cover-pollinator shelter	ac	\$324.91	100%	PR
E327139Z	Conservation cover to provide habitat continuity for pollinators and beneficial insects	Conservation cover-habitat continuity	ac	\$324.91	100%	PR
E328101I	Improved resource conserving crop rotation to reduce water erosion	IRCCR water erosion	ac	\$4.93	100%	PR
E328101R	Resource conserving crop rotation to reduce water erosion	RCCR water erosion	ac	\$13.81	100%	PR
E328102I	Improved resource conserving crop rotation to reduce wind erosion	IRCCR wind erosion	ac	\$4.93	100%	PR
E328102R	Resource conserving crop rotation to reduce wind erosion	RCCR wind erosion	ac	\$13.81	100%	PR
E328106I	Improved resource conserving crop rotation for soil organic matter improvement	IRCCR for SOM improvement	ac	\$4.93	100%	PR
E328106R	Resource conserving crop rotation for soil organic matter improvement	RCCR for SOM improvement	ac	\$13.81	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
E328106Z2	Modifications to improve soil health and increase soil organic matter	Mod to improve SH and SOM	ac	\$9.40	100%	PR
E328107I	Improved resource conserving crop rotation to improve soil compaction	IRCCR to improve soil compaction	ac	\$4.93	100%	PR
E328107R	Resource conserving crop rotation to improve soil compaction	RCCR to improve soil compaction	ac	\$13.81	100%	PR
E328134I	Improved resource conserving crop rotation to relieve plant pest pressure	IRCCR to relieve plant pest pressure	ac	\$4.93	100%	PR
E328134R	Resource conserving crop rotation to relieve plant pest pressure	RCCR to relieve plant pest pressure	ac	\$13.81	100%	PR
E328136Z	Leave standing grain crops unharvested to benefit wildlife food sources	Leave standing grain crops for food	ac	\$4.82	100%	PR
E328137Z	Leave standing grain crops unharvested to benefit wildlife cover and shelter	Leave standing grain crops for shelter	ac	\$4.82	100%	PR
E329101Z	No till to reduce water erosion	No till to reduce water erosion	ac	\$2.96	100%	PR
E329102Z	No till system to reduce wind erosion	No till system to reduce wind erosion	ac	\$2.96	100%	PR
E329106Z	No till system to increase soil health and soil organic matter content	No till system to increase SH and SOM	ac	\$3.94	100%	PR
E329128Z	No till to reduce tillage induced particulate matter	No till to reduce PM	ac	\$2.96	100%	PR
E329144Z	No till to reduce energy	No till to reduce energy	ac	\$3.94	100%	PR
E338137Z1	Sequential patch burning	Sequential patch burning	ac	\$164.83	100%	PR
E338137Z2	Short-interval burn	Short-interval burn	ac	\$49.33	100%	PR
E340101Z	Cover crop to reduce water erosion	Cover crop to reduce water erosion	ac	\$8.00	100%	PR
E340102Z	Cover crop to reduce wind erosion	Cover crop to reduce wind erosion	ac	\$8.00	100%	PR
E340106Z1	Intensive cover cropping to increase soil health and soil organic matter content	Cover cropping for SH and SOM	ac	\$12.51	100%	PR
E340106Z2	Use of multi-species cover crops to improve soil health and increase soil organic matter	Multi-species cover crops	ac	\$12.41	100%	PR
E340106Z3	Intensive cover cropping (orchard/vineyard floor) to increase soil health and SOM content	Cover cropping for orchards/vineyards	ac	\$11.24	100%	PR
E340106Z4	Use of SHA to assist with development of cover crop mix to improve soil health and increase SOM	Soil health assessment	ac	\$14.75	100%	PR
E340107Z	Cover crop to minimize soil compaction	Cover crop to minimize soil compaction	ac	\$10.89	100%	PR
E340118Z	Cover crop to reduce water quality degradation by utilizing excess soil nutrients-surface water	Cover crop for WQ nutrients-runoff	ac	\$10.89	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
E340119Z	Cover crop to reduce water quality degradation by utilizing excess soil nutrients-ground water	Cover crops for WQ nutrients-drainage	ac	\$10.89	100%	PR
E340134Z	Cover crop to suppress excessive weed pressures and break pest cycles	Cover crops for suppression	ac	\$11.24	100%	PR
E345101Z	Reduced tillage to reduce water erosion	Reduced tillage to reduce water erosion	ac	\$3.94	100%	PR
E345102Z	Reduced tillage to reduce wind erosion	Reduced tillage to reduce wind erosion	ac	\$2.96	100%	PR
E345106Z	Reduced tillage to increase soil health and soil organic matter content	Reduced tillage for SH and SOM	ac	\$3.94	100%	PR
E345114Z	Reduced tillage to increase plant-available moisture: irrigation water	Reduced tillage for IWM	ac	\$2.96	100%	PR
E345115Z	Reduced tillage to increase plant-available moisture: moisture management	Reduced tillage for moisture mgmt	ac	\$2.96	100%	PR
E345128Z	Reduced tillage to reduce tillage induced particulate matter	Reduced tillage to reduce PM	ac	\$2.96	100%	PR
E345144Z	Reduced tillage to reduce energy use	Reduced tillage to reduce energy use	ac	\$3.94	100%	PR
E374144Z1	Install variable frequency drive(s) on pump(s)	Variable frequency drives	BHP	\$243.59	100%	PR
E374144Z2	Switch fuel source for pump motor(s)	Switch fuel source for pump motor(s)	HP	\$7,719.67	100%	PR
E386101Z	Enhanced field borders to reduce water induced erosion along the edge(s) of a field	Field borders to reduce water erosion	ac	\$710.44	100%	PR
E386102Z	Enhanced field borders to reduce wind induced erosion along the windward side(s) of a field	Field borders to reduce wind erosion	ac	\$710.44	100%	PR
E386106Z	Enhanced field borders to increase carbon storage along the edge(s) of the field	Field borders to increase carbon storage	ac	\$710.44	100%	PR
E386128Z	Enhanced field borders to decrease particulate emissions along the edge(s) of the field	Field borders to decrease particulates	ac	\$710.44	100%	PR
E390118Z	Increase riparian herbaceous cover width for nutrient reduction	Riparian herbaceous cover-nut reduction	ac	\$568.51	100%	PR
E390126Z	Increase riparian herbaceous cover width to reduce sediment loading	Riparian herbaceous cover-sed loading	ac	\$568.51	100%	PR
E390136Z	Increase riparian herbaceous cover width to enhance wildlife habitat	Riparian herbaceous cover-habitat	ac	\$769.01	100%	PR
E391118Z	Increase riparian forest buffer width for nutrient reduction	Riparian forest buffer-nut reduction	ac	\$1,852.03	100%	PR
E391126Z	Increase riparian forest buffer width to reduce sediment loading	Riparian forest buffer-sed loading	ac	\$1,852.03	100%	PR
E391127Z	Increase stream shading for stream temperature reduction	Shade stream to reduce temp	ac	\$1,852.03	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
E391136Z	Increase riparian forest buffer width to enhance wildlife habitat	Riparian forest buffer-habitat	ac	\$1,852.03	100%	PR
E393118Z	Extend existing filter strip to reduce excess nutrients in surface water	Extend filter strips- nut runoff	ac	\$907.66	100%	PR
E393122Z	Extend existing filter strip to reduce excess pathogens and chemicals in surface water	Extend filter strips-pathogen runoff	ac	\$907.66	100%	PR
E393126Z	Extend existing filter strip to reduce excess sediment in surface water	Extend filter strips-sediment	ac	\$907.66	100%	PR
E449114Z1	Advanced IWMSoil moisture is monitored, recorded, and used in decision making	Advanced IWM-soil moisture	ac	\$54.54	100%	PR
E449114Z2	Advanced IWMWeather is monitored, recorded and used in decision making	Advanced IWM-weather	ac	\$64.44	100%	PR
E449114Z3	Complete pumping plant eval for all pumps on a farm to determine the VFD potential	Pumping plant evaluation for VFD	ac	\$5.46	100%	PR
E449144Z	Complete pumping plant evaluation for all pumps on a farm.	Pumping plant evaluation	ac	\$5.46	100%	PR
E472118Z	Manage livestock access to streams/ditches/other waterbodies to reduce nutrients in surface water	Livestock access to waterbody-nutrients	ft	\$2.29	100%	PR
E472122Z	Manage livestock access to streams/ditches/other waterbodies to reduce pathogens in surface water	Livestock access to waterbody-pathogens	ft	\$2.29	100%	PR
E511137Z1	Harvest of crops (hay or small grains) using measures that allow desired species to flush or escape	Harvest using wildlife friendly methods	ac	\$3.76	100%	PR
E511137Z2	Forage harvest management that helps maintain or improve wildlife habitat (cover and shelter)	FHM for cover and shelter	ac	\$4.65	100%	PR
E511139Z1	Enhanced wildlife habitat on expired grass/legume covered CRP acres	FHM on expired CRP acres	ac	\$146.27	100%	PR
E511139Z2	Forage harvest management that helps maintain wildlife habitat continuity (space)	FHM for habitat space continuity	ac	\$3.76	100%	PR
E512101Z1	Cropland conversion to grass-based agriculture to reduce water erosion	Convert crop to grass for water erosion	ac	\$5.14	100%	PR
E512101Z2	Forage and biomass planting for water erosion to improve soil health	Forage planting for SH	ac	\$14.78	100%	PR
E512102Z	Cropland conversion to grass-based agriculture to reduce wind erosion	Convert crop to grass for wind erosion	ac	\$11.24	100%	PR
E512106Z1	Cropland conversion to grass-based agriculture for soil organic matter improvement	Convert crop to grass for SOM	ac	\$14.08	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
E512106Z2	Forage plantings that can help increase organic matter in depleted soils	Forage planting for SOM	ac	\$14.80	100%	PR
E512126Z	Cropland conversion to grass-based agriculture to reduce sediment loading	Convert crop to grass-reduce sed loading	ac	\$12.39	100%	PR
E512132Z1	Forage and biomass planting that produces feedstock for biofuels or energy production	Forage planting for feedstocks	ac	\$36.50	100%	PR
E512132Z2	Native grasses or legumes in forage base to improve plant productivity and health	Native grasses/legumes-plant health	ac	\$21.75	100%	PR
E512133Z1	Native grasses or legumes in forage base to improve plant community structure and composition	Native grasses/legumes-structure/comp	ac	\$55.76	100%	PR
E512133Z2	Forage plantings that enhance bird habitat (structure and composition)	Forage planting for structure/comp	ac	\$75.12	100%	PR
E512136Z1	Establish pollinator and/or beneficial insect food habitat	Establish pollinator habitat-food	ac	\$58.13	100%	PR
E512136Z2	Native grass or legumes in forage base to provide wildlife	Native grasses/legumes-wildlife food	ac	\$58.13	100%	PR
E512137Z	Forage plantings that enhance bird habitat (cover and shelter)	Forage planting for cover and shelter	ac	\$75.12	100%	PR
E512138Z	Establish wildlife corridors to enhance access to water	Corridors for water access	ac	\$26.65	100%	PR
E512139Z1	Establish wildlife corridors to provide habitat continuity	Corridors for habitat continuity	ac	\$25.34	100%	PR
E512139Z2	Establish pollinator and/or beneficial insect habitat continuity (space)	Establish pollinator habitat-space	ac	\$59.12	100%	PR
E512140Z	Native grasses or legumes in forage base	Native grasses or legumes in forage base	ac	\$54.76	100%	PR
E528104Z	Grazing management that protects sensitive areas from gully erosion	Grazing mgmt-sensitive areas-erosion	ac	\$1.61	100%	PR
E528105Z	Prescribed grazing that improves or maintains riparian and watershed function-erosion	Prescribed grazing-erosion	ac	\$9.27	100%	PR
E528118Z1	Prescribed grazing that maintains/improves riparian/watershed function impairment from nutrients	Prescribed grazing-nut runoff	ac	\$14.96	100%	PR
E528119Z	Grazing management that protects sensitive areas-ground water from nutrients	Grazing mgmt-sensitive area-nut sub water	ac	\$1.76	100%	PR
E528122Z	Prescribed grazing that maintains/improves riparian/watershed function-pathogens/chemicals	Prescribed grazing-pathogens	ac	\$14.96	100%	PR
E528126Z	Prescribed grazing that maintains/improves riparian/watershed function-min sediment in surface water	Prescribed grazing-sediment	ac	\$13.30	100%	PR
E528132Z1	Improved grazing mgmt for plant productivity/health through monitoring	Grazing mgmt-plant health	ac	\$9.04	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
E528132Z2	Stockpiling cool season forage to improve plant productivity and health	Stockpile cool season forage-plant prod	ac	\$23.75	100%	PR
E528133Z1	Stockpiling cool season forage to improve structure and composition.	Stockpile cool season forage-structure	ac	\$23.75	100%	PR
E528133Z2	Grazing management for improving quantity/quality of plant structure/composition for wildlife	Grazing mgmt-structure for wildlife	ac	\$2.98	100%	PR
E528136Z1	Grazing management for improving quantity and quality of food for wildlife	Grazing mgmt-food	ac	\$0.55	100%	PR
E528137Z1	Grazing management for improving quantity and quality of cover and shelter for wildlife	Grazing mgmt-shelter	ac	\$0.55	100%	PR
E528137Z2	Incorporating wildlife refuge areas in contingency plans for prescribed grazing-cover/shelter	Add wildlife refuge area-shelter	ac	\$15.80	100%	PR
E528138Z	Incorporating wildlife refuge areas in contingency plans for prescribed grazing-water access	Add wildlife refuge area-water	ac	\$15.80	100%	PR
E528140Z1	Maintaining quantity and quality of forage for animal health and productivity	Maintain forage quantity and quality	ac	\$2.45	100%	PR
E590118X	Reduce risks of nutrient losses to surface water by utilizing precision ag technologies	Precision ag for nut reduction	ac	\$15.33	100%	PR
E590118Z	Improving nutrient uptake efficiency and reducing risk of nutrient losses to surface water	Nut mgmt for surface water	ac	\$11.15	100%	PR
E590119Z	Improving nutrient uptake efficiency and reducing risk of nutrient losses to groundwater	Nut mgmt for groundwater	ac	\$11.15	100%	PR
E590130Z	Improving nutrient uptake efficiency and reducing risks to air quality – emissions of GHGs	Nut mgmt for GHGs	ac	\$11.15	100%	PR
E612101Z	Cropland conversion to trees or shrubs for long term water erosion control	Convert crop to trees-water erosion	ac	\$758.32	100%	PR
E612102Z	Cropland conversion to trees or shrubs for long term wind erosion control	Convert crop to trees-wind erosion	ac	\$758.32	100%	PR
E612126Z	Cropland conversion to trees or shrubs for long term improvement of water quality	Convert crop to trees-WQ	ac	\$758.32	100%	PR
E612130Z	Planting for high carbon sequestration rate	Planting for high carbon sequestration	ac	\$1,058.91	100%	PR
E612132Z	Establishing tree/shrub species to restore native plant communities	Tree/shrubs-restore native communities	ac	\$632.02	100%	PR
E612133X1	Adding food-producing trees and shrubs to existing plantings	Adding food-producing trees and shrubs	Ac	\$1,432.39	100%	PR
E612133X2	Cultural plantings	Cultural plantings	ac	\$1,512.52	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
E612136Z	Tree/shrub planting for wildlife food	Tree/shrub planting for wildlife food	ac	\$1,519.21	100%	PR
E643139X	Creating native plant refugia	Creating native plant refugia	ft	\$7.69	100%	PR
E645137Z	Reduction of attractants to human-subsidized predators in sensitive wildlife species habitat	Reduce human-subsidized predators	ac	\$84.65	100%	PR
E646136Z1	Close structures to capture/retain rainfall to improve food for waterfowl/wading birds during winter	Close structures to improve food	ac	\$26.66	100%	PR
E646136Z2	Extend retention of rainfall to provide food for late winter habitat	Extend retention - food	ac	\$31.38	100%	PR
E646136Z3	Shorebird habitat, late season shallow water with manipulation to improve food sources	Late season shallow water - food	ac	\$52.50	100%	PR
E646136Z4	Shorebird habitat, extended late season shallow water with manipulation to improve food sources	Extended late season shallow water-food	ac	\$58.26	100%	PR
E646137X	Renovate small, shallow pothole and playa sites which may seasonally hold water	Shallow water development and management	ac	\$1,760.67	100%	PR
E666106Z2	Maintaining and improving forest soil quality	Maintain/improve forest SQ	ac	\$46.03	100%	PR
E666107Z	Maintaining and improving forest soil quality by limiting compaction	Maintain/imrove forest compaction	ac	\$46.03	100%	PR
E666115Z2	Enhance development of the forest understory to improve site moisture	Forest understory to improve moisture	ac	\$231.45	100%	PR
E666118Z	Enhance development of the forest understory to capture nutrients in surface water	Understory-nutrients in surface water	ac	\$231.45	100%	PR
E666119Z	Enhance development of the forest understory to capture nutrients -ground water	Understory-nutrients in ground water	ac	\$231.45	100%	PR
E666130Z	Increase on-site carbon storage	Increase on-site carbon storage	ac	\$12.22	100%	PR
E666132Z1	Crop tree management for mast production	Crop tree management for mast production	ac	\$349.06	100%	PR
E666132Z2	Reduce forest stand density to improve a degraded plant community	Forest density-degraded plant community	ac	\$275.27	100%	PR
E666133X	Forest Stand Improvement to rehabilitate degraded hardwood stands	FSI-structure/composition in hardwoods	ac	\$519.00	100%	PR
E666133Z1	Creating structural diversity with patch openings	Structural diversity with patch openings	ac	\$495.58	100%	PR
E666134Z	Enhance development of the forest understory to create conditions resistant to pests	Forest understory-resistant to pests	ac	\$231.45	100%	PR
E666135Z2	Reduce forest density and manage understory along roads to limit wildfire risk	Manage understory-limit wildfire risk	ac	\$278.63	100%	PR

Code	Practice	Component	Units	Unit Cost	Cost Share	Cost Type
E666136Z1	Reduce forest density and manage understory along roads to improve wildlife food sources	Manage understory-wildlife food sources	ac	\$278.63	100%	PR
E666136Z2	Reduce forest stand density to improve wildlife food sources	Stand density-wildlife food sources	ac	\$275.27	100%	PR
E666136Z3	Create patch openings to enhance wildlife food sources and availability	Patch openings-food and availability	ac	\$514.75	100%	PR
E666137Z1	Snags, den trees, and coarse woody debris for wildlife habitat	Snags and den trees for wildlife	ac	\$51.34	100%	PR
E666137Z2	Summer roosting habitat for native forest-dwelling bat species	Summer roosting habitat for bats	ac	\$197.74	100%	PR
E666137Z6	Create patch openings to enhance wildlife cover and shelter	Patch openings-cover and shelter	ac	\$514.75	100%	PR
E666137Z7	Enhance development of the forest understory to provide wildlife cover and shelter	Understory to provide cover/shelter	ac	\$240.15	100%	PR