(General WHIP)
WHIP_1_1_14

Practice_Code	Cost_Share_Program	Practice_Name	Component	Unit_Type	Unit_Cost	Cost_Type	Share_Rate
314	WHIP	Brush Management	Brush Mowing	Ac	102.34	PR	100
314	WHIP	Brush Management	HU-Brush Mowing	Ac	122.81	PR	100
314	WHIP	Brush Management	Chemical Moderate + Followup	Ac	351.89	PR	100
314	WHIP	Brush Management	HU-Chemical Moderate + Followup	Ac	422.27	PR	100
314	WHIP	Brush Management	Chemical Difficult + Followup	Ac	715	PR	100
314	WHIP	Brush Management	HU-Chemical Difficult + Followup	Ac	858	PR	100
315	WHIP	Herbaceous Weed Control	Low Density + Follow Up	Ac	95.2	PR	100
315	WHIP	Herbaceous Weed Control	HU-Low Density + Follow Up	Ac	114.24	PR	100
315	WHIP	Herbaceous Weed Control	Moderate Density + Follow Up	Ac	343.99	PR	100
315	WHIP	Herbaceous Weed Control	HU-Moderate Density + Follow Up	Ac	412.79	PR	100
315	WHIP	Herbaceous Weed Control	High Density + Follow Up	Ac	705.29	PR	100
315	WHIP	Herbaceous Weed Control	HU-High Density + Follow Up	Ac	846.35	PR	100
327	WHIP	Conservation Cover	Introduced, Cool-Season	Ac	164.79	PR	100
327	WHIP	Conservation Cover	HU-Introduced, Cool-Season	Ac	197.75	PR	100
327	WHIP	Conservation Cover	Native, Warm Season	Ac	382.35	PR	100
327	WHIP	Conservation Cover	HU-Native, Warm Season	Ac	458.82	PR	100
327	WHIP	Conservation Cover	Pollinator Habitat	Ac	443.69	PR	100
327	WHIP	Conservation Cover	HU-Pollinator Habitat	Ac	532.43	PR	100
327	WHIP	Conservation Cover	Intensive Pollinator Habitat	Ac	773.77	PR	100
327	WHIP	Conservation Cover	HU-Intensive Pollinator Habitat	Ac	928.53	PR	100
342	WHIP	Critical Area Planting	HU-Cool Season	Ac	438.75	PR	100
342	WHIP	Critical Area Planting	Cool Season, Extra Site Preparation	Ac	846.97	PR	100
342	WHIP	Critical Area Planting	HU-Cool Season, Extra Site Preparation	Ac	1016.37	PR	100
342	WHIP	Critical Area Planting	Hydroseeding	Ac	1098.65	PR	100
342	WHIP	Critical Area Planting	HU-Hydroseeding	Ac	1318.37	PR	100
342	WHIP	Critical Area Planting	Cool Season	Ac	365.62	PR	100
391	WHIP	Riparian Forest Buffer	Small Container	Ac	4964.73	PR	100
391	WHIP	Riparian Forest Buffer	HU-Small Container	Ac	5957.68	PR	100
395	WHIP	Stream Habitat Improvement	Instream wood placement	Ac	12103.88	PR	100
395	WHIP	Stream Habitat Improvement	HU-Instream wood placement	Ac	14524.66	PR	100
472	WHIP	Access Control	Trails/Roads Access Control	Ea	527.7	PR	100
472	WHIP	Access Control	HU-Trails/Roads Access Control	Ea	633.24	PR	100
472	WHIP	Access Control	Hibernaculum Bat Gate	SqFt	55.33	PR	100
472	WHIP	Access Control	HU-Hibernaculum Bat Gate	SqFt	66.39	PR	100
484	WHIP	Mulching	Straw/Hay	Ac	383.54	PR	100
484	WHIP	Mulching	HU-Straw/Hay	Ac	460.25	PR	100
484	WHIP	Mulching	Aggregate	kSqFt	144.45	PR	100
484	WHIP	Mulching	HU-Aggregate	kSqFt	173.34	PR	100
484	WHIP	Mulching	Erosion Control Blanket	kSqFt	110.75	PR	100
484	WHIP	Mulching	HU-Erosion Control Blanket	kSqFt	132.9	PR	100
484	WHIP	Mulching	Tree and Shrub	Ea	.83	PR	100
484	WHIP	Mulching	HU-Tree and Shrub	Ea	.99	PR	100
578	WHIP	Stream Crossing	Bridge, prefabricated	LnFt	1576.78	PR	100
578	WHIP	Stream Crossing	HU-Bridge, prefabricated	LnFt	1892.14	PR	100
578	WHIP	Stream Crossing	Stream Simulation Culvert, with	LnFt	1680.67	PR	100
578	WHIP	Stream Crossing	HU-Stream Simulation Culvert, with	LnFt	2016.8	PR	100
578	WHIP	Stream Crossing	Stream Simulation Culvert, without	LnFt	991.9	PR	100
578	WHIP	Stream Crossing	HU-Stream Simulation Culvert, without	LnFt	1190.28	PR	100
578	WHIP	Stream Crossing	Concrete Box Culvert	LnFt	1459.02	PR	100
578	WHIP	Stream Crossing	HU-Concrete Box Culvert	LnFt	1750.82	PR	100
578	WHIP	Stream Crossing	Culvert Installation, >30 in diameter	InFt	2.45	PR	100
578	WHIP	Stream Crossing	HU-Culvert Installation, >30 in diameter	InFt	2.94	PR	100
578	WHIP	Stream Crossing	Low Water Crossing, Riprap	SqFt	4.71	PR	100
578	WHIP	Stream Crossing	HU-Low Water Crossing, Riprap	SqFt	5.65	PR	100
578	WHIP	Stream Crossing	Low water crossing using prefabricated	SqFt	7.62	PR	100
578	WHIP	Stream Crossing	HU-Low water crossing using	SqFt	9.14	PR	100
578	WHIP	Stream Crossing	Bridge with a span of less than or equal	SqFt	45.45	PR	100
578	WHIP	Stream Crossing	HU-Bridge with a span of less than or	SqFt	54.54	PR	100
578	WHIP	Stream Crossing	Bridge with cast in place abutments,	LnFt	1629.73	PR	100
578	WHIP	Stream Crossing	HU-Bridge with cast in place abutments,	LnFt	1955.68	PR	100
578	WHIP	Stream Crossing	Bridge with precast abutments, span >	LnFt	1335.13	PR	100

(General WHIP)
WHIP_1_1_14

Practice_Code	Cost_Share_Program	Practice_Name	Component	Unit_Type	Unit_Cost	Cost_Type	Share_Rate
578	WHIP	Stream Crossing	HU-Bridge with precast abutments, span	LnFt	1602.16	PR	100
580	WHIP	Streambank and Shoreline Protection	Riprap	CuYd	53.75	PR	100
580	WHIP	Streambank and Shoreline Protection	HU-Riprap	CuYd	64.5	PR	100
580	WHIP	Streambank and Shoreline Protection	Bioengineered	SqFt	2.75	PR	100
580	WHIP	Streambank and Shoreline Protection	HU-Bioengineered	SqFt	3.3	PR	100
587	WHIP	Structure for Water Control	Inlet Flashboard Riser, Metal	InFt	2.57	PR	100
587	WHIP	Structure for Water Control	HU-Inlet Flashboard Riser, Metal	InFt	3.08	PR	100
587	WHIP	Structure for Water Control	Inline Flashboard Riser, Metal	InFt	2.69	PR	100
587	WHIP	Structure for Water Control	HU-Inline Flashboard Riser, Metal	InFt	3.23	PR	100
587	WHIP	Structure for Water Control	Commercial Inline Flashboard Riser	InFt	2.6	PR	100
587	WHIP	Structure for Water Control	HU-Commercial Inline Flashboard Riser	InFt	3.12	PR	100
587	WHIP	Structure for Water Control	Culvert <30 inches HDPE	InFt	1.55	PR	100
587	WHIP	Structure for Water Control	HU-Culvert <30 inches HDPE	InFt	1.86	PR	100
587	WHIP	Structure for Water Control	Culvert <30 inches CMP	InFt	1.72	PR	100
587	WHIP	Structure for Water Control	HU-Culvert <30 inches CMP	InFt	2.07	PR	100
587	WHIP	Structure for Water Control	Slide Gate	Ft	1462.8	PR	100
587	WHIP	Structure for Water Control	HU-Slide Gate	Ft	1755.36	PR	100
587	WHIP	Structure for Water Control	Flap Gate	Ft	1265.23	PR	100
587	WHIP	Structure for Water Control	HU-Flap Gate	Ft	1518.28	PR	100
587	WHIP	Structure for Water Control	Flap Gate w/ Concrete Wall	CuYd	849.89	PR	100
587	WHIP	Structure for Water Control	HU-Flap Gate w/ Concrete Wall	CuYd	1019.87	PR	100
587	WHIP	Structure for Water Control	Flow Meter with Mechanical Index	In	140.14	PR	100
587	WHIP	Structure for Water Control	HU-Flow Meter with Mechanical Index	In	168.16	PR	100
587	WHIP	Structure for Water Control	Flow Meter with Electronic Index	In	265.83	PR	100
587	WHIP	Structure for Water Control	HU-Flow Meter with Electronic Index	In	319	PR	100
587	WHIP	Structure for Water Control	Flow Meter with Electronic Index &	In	338.7	PR	100
587	WHIP	Structure for Water Control	HU-Flow Meter with Electronic Index &	In	406.44	PR	100
587	WHIP	Structure for Water Control	Fish Screens <= 400 gpm	Ea	1030.18	PR	100
587	WHIP	Structure for Water Control	HU-Fish Screens <= 400 gpm	Ea	1236.21	PR	100
587	WHIP	Structure for Water Control	Catch Basin, 3 ft width	VFt	206.59	PR	100
587	WHIP	Structure for Water Control	HU-Catch Basin, 3 ft width	VFt	247.9	PR	100
587	WHIP	Structure for Water Control	Catch Basin, 5 ft diameter	VFt	379.63	PR	100
587	WHIP	Structure for Water Control	HU-Catch Basin, 5 ft diameter	VFt	455.55	PR	100
612	WHIP	Tree & Shrub Establishment	Hardwood Planting 1 gal pots	Ac	1351.25	PR	100
612	WHIP	Tree & Shrub Establishment	HU-Hardwood Planting 1 gal pots	Ac	1621.5	PR	100
612	WHIP	Tree & Shrub Establishment	Individual tree - hand planting	Ea	.86	PR	100
612	WHIP	Tree & Shrub Establishment	HU-Individual tree - hand planting	Ea	1.03	PR	100
645	WHIP	Upland Wildlife Habitat Management	Mast/Apple Tree Release	Ea	13	PR	100
645	WHIP	Upland Wildlife Habitat Management	HU-Mast/Apple Tree Release	Ea	15.6	PR	100
645	WHIP	Upland Wildlife Habitat Management	Small Bird Boxes or Snags	Ea	43.85	PR	100
645	WHIP	Upland Wildlife Habitat Management	HU-Small Bird Boxes or Snags	Ea	52.61	PR	100
647	WHIP	Early Successional Habitat Development	Mowing with foregone income	Ac	73.84	PR	100
647	WHIP	Early Successional Habitat Development	HU-Mowing with foregone income	Ac	85.55	PR	100
647	WHIP	Early Successional Habitat Development	Biomass Patch Cut	Ac	646.28	PR	100
647	WHIP	Early Successional Habitat Development	HU-Biomass Patch Cut	Ac	775.53	PR	100
647	WHIP	Early Successional Habitat Development	Excavator Mounted Mower	Ac	875.69	PR	100
647	WHIP	Early Successional Habitat Development	HU-Excavator Mounted Mower	Ac	1050.83	PR	100
647	WHIP	Early Successional Habitat Development	Excavator Mounted Mower-Difficult	Ac	1349.38	PR	100
647	WHIP	Early Successional Habitat Development	HU-Excavator Mounted Mower-Difficult	Ac	1619.26	PR	100
655	WHIP	Forest Trails and Landings	Temporary Stream Crossing	Ea	743.62	PR	100
655	WHIP	Forest Trails and Landings	HU-Temporary Stream Crossing	Ea	892.34	PR	100
655	WHIP	Forest Trails and Landings	New Trails and Landings	Ft	1.73	PR	100
655	WHIP	Forest Trails and Landings	HU-New Trails and Landings	Ft	2.07	PR	100
655	WHIP	Forest Trails and Landings	Repair - Moderate (<35%)	Ft	2.71	PR	100
655	WHIP	Forest Trails and Landings	HU-Repair - Moderate (<35%)	Ft	3.25	PR	100
655	WHIP	Forest Trails and Landings	Repair, Steep (>35%)	Ft	7.09	PR	100
655	WHIP	Forest Trails and Landings	HU-Repair, Steep (>35%)	Ft	8.51	PR	100