

Practice_Code	Cost_Share_Program	Practice_Name	Component	Unit_Type	Unit_Cost	Cost_Type	Share_Rate
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 1-QAPP	Ea	\$16,814.43	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 1-QAPP	Ea	\$20,177.32	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 1 - NO QAPP	Ea	\$11,782.57	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 1 - NO QAPP	Ea	\$14,139.09	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 2+	Ea	\$11,782.57	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 2+	Ea	\$14,139.09	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Last Year	Ea	\$14,137.60	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Last Year	Ea	\$16,965.12	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Year 1-QAPP	Ea	\$33,152.76	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Year 1-QAPP	Ea	\$39,783.31	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Year 1 - NO QAPP	Ea	\$28,120.90	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Year 1 - NO QAPP	Ea	\$33,745.08	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Year 2+	Ea	\$28,120.90	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Year 2+	Ea	\$33,745.08	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Last Year	Ea	\$30,475.93	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Last Year	Ea	\$36,571.11	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 1-QAPP with two treatment Sites	Ea	\$23,080.14	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 1-QAPP with two treatment Sites	Ea	\$27,696.16	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 1 less QAPP (pre-install information) with two treatment sites	Ea	\$16,709.86	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 1 less QAPP (pre-install information) with two treatment sites	Ea	\$20,051.83	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Year 2+ with two treatment sites	Ea	\$16,709.86	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Year 2+ with two treatment sites	Ea	\$20,051.83	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Surface Last Year with two treatment sites	Ea	\$20,242.41	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Surface Last Year with two treatment sites	Ea	\$24,290.89	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Year 1 with two treatment sites and QAPP	Ea	\$45,980.96	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Year 1 with two treatment sites and QAPP	Ea	\$55,177.15	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Year 1 less QAPP (pre-install information) with two treatment sites	Ea	\$39,610.68	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Year 1 less QAPP (pre-install information) with two treatment sites	Ea	\$47,532.82	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Year 2+ with two treatment sites	Ea	\$39,610.68	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Year 2+ with two treatment sites	Ea	\$47,532.82	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	Data Collect Tile Last Year with two treatment sites	Ea	\$43,143.23	PR	100
201	EQIP	Edge-of-Field Water Quality Monitoring-Data Collection and Evaluation	HU-Data Collect Tile Last Year with two treatment sites	Ea	\$51,771.88	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Surface Cold Climate	Ea	\$15,787.79	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Surface Cold Climate	Ea	\$18,945.35	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Tile Cold Climate	Ea	\$22,765.27	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Tile Cold Climate	Ea	\$27,318.32	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Above And Below cold climate	Ea	\$26,272.40	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Above And Below cold climate	Ea	\$31,526.87	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit 1	Ea	\$2,623.10	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit 1	Ea	\$3,147.72	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit 2	Ea	\$6,972.70	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit 2	Ea	\$8,367.24	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit 3	Ea	\$9,983.91	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit 3	Ea	\$11,980.69	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit Above and Below 1	Ea	\$3,781.25	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit Above and Below 1	Ea	\$4,537.50	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit Above 2	Ea	\$12,341.58	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit Above 2	Ea	\$14,809.90	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	System Installation-Retrofit Above 3	Ea	\$17,968.51	PR	100
202	EQIP	Edge-of-Field Water Quality Monitoring-System Installation	HU-System Installation-Retrofit Above 3	Ea	\$21,562.21	PR	100
309	EQIP	Agrichemical Handling Facility	Liquid Agrichemical Storage, Concrete Block Walls	sq ft	\$4.35	PR	100
309	EQIP	Agrichemical Handling Facility	HU-Liquid Agrichemical Storage, Concrete Block Walls	sq ft	\$5.22	PR	100
309	EQIP	Agrichemical Handling Facility	Liquid Agrichemical Storage, Treated Timber Walls	sq ft	\$6.22	PR	100
309	EQIP	Agrichemical Handling Facility	HU-Liquid Agrichemical Storage, Treated Timber Walls	sq ft	\$7.46	PR	100
309	EQIP	Agrichemical Handling Facility	Concrete Agrichemical Handling Pad for mixing and loading	sq ft	\$5.52	PR	100
309	EQIP	Agrichemical Handling Facility	HU-Concrete Agrichemical Handling Pad for mixing and loading	sq ft	\$6.62	PR	100
309	EQIP	Agrichemical Handling Facility	Liquid Agrichemical Storage, Concrete Walls and 5 inch Floor	sq ft	\$5.83	PR	100
309	EQIP	Agrichemical Handling Facility	HU-Liquid Agrichemical Storage, Concrete Walls and 5 inch Floor	sq ft	\$7.00	PR	100
309	EQIP	Agrichemical Handling Facility	Liquid Agrichemical Storage, Double walled tank	Ea	\$6,568.82	PR	100
309	EQIP	Agrichemical Handling Facility	HU-Liquid Agrichemical Storage, Double walled tank	Ea	\$7,882.58	PR	100
309	EQIP	Agrichemical Handling Facility	Liquid Agrichemical Storage, Lined earthen basin	sq ft	\$0.96	PR	100
309	EQIP	Agrichemical Handling Facility	HU-Liquid Agrichemical Storage, Lined earthen basin	sq ft	\$1.15	PR	100
311	EQIP	Alley Cropping	Single row bareroot planting stock	Ea	\$1.81	PR	100
311	EQIP	Alley Cropping	HU-Single row bareroot planting stock	Ea	\$1.93	PR	100
311	EQIP	Alley Cropping	Single row bareroot planting stock with tree shelters	Ea	\$4.94	PR	100
311	EQIP	Alley Cropping	HU-Single row bareroot planting stock with tree shelters	Ea	\$5.69	PR	100
311	EQIP	Alley Cropping	Single row container planting stock, less than 2 gallon with tree shelters	Ea	\$10.90	PR	100
311	EQIP	Alley Cropping	HU-Single row container planting stock, less than 2 gallon with tree shelters	Ea	\$12.85	PR	100
311	EQIP	Alley Cropping	Single row container planting stock, less than 2 gallons	Ea	\$5.84	PR	100
311	EQIP	Alley Cropping	HU-Single row container planting stock, less than 2 gallons	Ea	\$6.78	PR	100
313	EQIP	Waste Storage Facility	Earthen Storage Facility	cu ft	\$0.15	PR	100
313	EQIP	Waste Storage Facility	HU-Earthen Storage Facility	cu ft	\$0.19	PR	100
313	EQIP	Waste Storage Facility	Earthen Natural Storage	cu ft	\$0.07	PR	100
313	EQIP	Waste Storage Facility	HU-Earthen Natural Storage	cu ft	\$0.09	PR	100
313	EQIP	Waste Storage Facility	Dry Stack Facility, Earthen Floor with Concrete Side Walls	cu ft	\$0.83	PR	100
313	EQIP	Waste Storage Facility	HU-Dry Stack Facility, Earthen Floor with Concrete Side Walls	cu ft	\$1.00	PR	100
313	EQIP	Waste Storage Facility	Dry Stack Facility, Concrete Floor without Side Walls	sq ft	\$3.16	PR	100
313	EQIP	Waste Storage Facility	HU-Dry Stack Facility, Concrete Floor without Side Walls	sq ft	\$3.79	PR	100
313	EQIP	Waste Storage Facility	Dry Stack Facility, Concrete Floor with Wood Side Walls	cu ft	\$1.12	PR	100
313	EQIP	Waste Storage Facility	HU-Dry Stack Facility, Concrete Floor with Wood Side Walls	cu ft	\$1.35	PR	100
313	EQIP	Waste Storage Facility	Dry Stack Facility, Concrete Floor with Concrete Side Walls	cu ft	\$1.44	PR	100
313	EQIP	Waste Storage Facility	HU-Dry Stack Facility, Concrete Floor with Concrete Side Walls	cu ft	\$1.73	PR	100
313	EQIP	Waste Storage Facility	Concrete Lid Tank, <1,000 Cu Ft Storage	cu ft	\$10.00	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Lid Tank, <1,000 Cu Ft Storage	cu ft	\$12.00	PR	100
313	EQIP	Waste Storage Facility	Concrete Lid Tank, >=1,000 Cu Ft Storage	cu ft	\$3.97	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Lid Tank, >=1,000 Cu Ft Storage	cu ft	\$4.77	PR	100
313	EQIP	Waste Storage Facility	Concrete Tank Open Top, <5,000 Cu Ft Storage	cu ft	\$3.40	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Tank Open Top, <5,000 Cu Ft Storage	cu ft	\$4.08	PR	100
313	EQIP	Waste Storage Facility	Concrete Tank Open Top, 7,500 - 14,999 Cu Ft Storage	cu ft	\$2.35	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Tank Open Top, 7,500 - 14,999 Cu Ft Storage	cu ft	\$2.82	PR	100
313	EQIP	Waste Storage Facility	Concrete Tank Open Top, 15,000 - 24,999 Cu Ft Storage	cu ft	\$1.27	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Tank Open Top, 15,000 - 24,999 Cu Ft Storage	cu ft	\$1.52	PR	100
313	EQIP	Waste Storage Facility	Concrete Tank Open Top, 25,000 - 49,999 Cu Ft Storage	cu ft	\$1.25	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Tank Open Top, 25,000 - 49,999 Cu Ft Storage	cu ft	\$1.50	PR	100
313	EQIP	Waste Storage Facility	Concrete Tank Open Top, 50,000 - 74,999 Cu Ft Storage	cu ft	\$0.99	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Tank Open Top, 50,000 - 74,999 Cu Ft Storage	cu ft	\$1.19	PR	100
313	EQIP	Waste Storage Facility	Concrete Tank Open Top, 75,000 - 109,999 Cu Ft Storage	cu ft	\$0.90	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Tank Open Top, 75,000 - 109,999 Cu Ft Storage	cu ft	\$1.08	PR	100
313	EQIP	Waste Storage Facility	Concrete Tank Open Top, >=110,000 Cu Ft Storage	cu ft	\$0.80	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Tank Open Top, >=110,000 Cu Ft Storage	cu ft	\$0.96	PR	100
313	EQIP	Waste Storage Facility	Composted Bedded Pack - Gravel Floor	sq ft	\$4.58	PR	100
313	EQIP	Waste Storage Facility	HU-Composted Bedded Pack - Gravel Floor	sq ft	\$5.50	PR	100
313	EQIP	Waste Storage Facility	Composted Bedded Pack, 5 inch Reinforced Concrete Floor	sq ft	\$6.17	PR	100
313	EQIP	Waste Storage Facility	HU-Composted Bedded Pack, 5 inch Reinforced Concrete Floor	sq ft	\$7.41	PR	100
313	EQIP	Waste Storage Facility	Concrete Tank Open Top, 5,000 - 7,499 Cu Ft Storage	cu ft	\$3.15	PR	100
313	EQIP	Waste Storage Facility	HU-Concrete Tank Open Top, 5,000 - 7,499 Cu Ft Storage	cu ft	\$3.78	PR	100
314	EQIP	Brush Management	Light Brush Management	ac	\$37.27	PR	100
314	EQIP	Brush Management	HU-Light Brush Management	ac	\$44.72	PR	100
314	EQIP	Brush Management	Medium Brush Management	ac	\$61.28	PR	100
314	EQIP	Brush Management	HU-Medium Brush Management	ac	\$73.54	PR	100
314	EQIP	Brush Management	Heavy Brush Management	ac	\$146.56	PR	100
314	EQIP	Brush Management	HU-Heavy Brush Management	ac	\$175.87	PR	100
314	EQIP	Brush Management	Very Heavy Brush Management	ac	\$239.70	PR	100
314	EQIP	Brush Management	HU-Very Heavy Brush Management	ac	\$287.64	PR	100
314	EQIP	Brush Management	Linear Tree Removal for Grassland Bird Habitat	ac	\$932.09	PR	100
314	EQIP	Brush Management	HU-Linear Tree Removal for Grassland Bird Habitat	ac	\$1,118.50	PR	100
314	EQIP	Brush Management	Removal of Invasive Woody Understory, Light	ac	\$66.15	PR	100
314	EQIP	Brush Management	HU-Removal of Invasive Woody Understory, Light	ac	\$79.38	PR	100
314	EQIP	Brush Management	Removal of Invasive Woody Understory, Medium	ac	\$95.12	PR	100
314	EQIP	Brush Management	HU-Removal of Invasive Woody Understory, Medium	ac	\$114.14	PR	100

314	EQUIP	Brush Management	Removal of Invasive Woody Understory, Heavy	ac	\$419.22	PR	100
314	EQUIP	Brush Management	HU-Removal of Invasive Woody Understory, Heavy	ac	\$503.07	PR	100
315	EQUIP	Herbaceous Weed Treatment	Light Spot Treatment	ac	\$23.82	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Light Spot Treatment	ac	\$28.58	PR	100
315	EQUIP	Herbaceous Weed Treatment	Medium Spot Treatments	ac	\$69.18	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Medium Spot Treatments	ac	\$83.02	PR	100
315	EQUIP	Herbaceous Weed Treatment	Blanket Treatment One Pass	ac	\$48.59	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Blanket Treatment One Pass	ac	\$58.31	PR	100
315	EQUIP	Herbaceous Weed Treatment	Blanket Treatment Multi Pass	ac	\$105.17	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Blanket Treatment Multi Pass	ac	\$126.21	PR	100
315	EQUIP	Herbaceous Weed Treatment	Tree & Shrub Post-planting Weed Control	ac	\$104.58	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Tree & Shrub Post-planting Weed Control	ac	\$125.50	PR	100
315	EQUIP	Herbaceous Weed Treatment	Aquatic Areas Weed Control	ac	\$245.43	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Aquatic Areas Weed Control	ac	\$294.52	PR	100
315	EQUIP	Herbaceous Weed Treatment	hand and chemical	ac	\$99.21	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-hand and chemical	ac	\$119.05	PR	100
315	EQUIP	Herbaceous Weed Treatment	Chemical, Spot	ac	\$54.32	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Chemical, Spot	ac	\$65.18	PR	100
316	EQUIP	Animal Mortality Facility	Incinerator	Lb/Day	\$26.63	PR	100
316	EQUIP	Animal Mortality Facility	HU-Incinerator	Lb/Day	\$31.96	PR	100
316	EQUIP	Animal Mortality Facility	Medium- High Animal Composter	Lb/Day	\$169.94	PR	100
316	EQUIP	Animal Mortality Facility	HU-Medium- High Animal Composter	Lb/Day	\$203.92	PR	100
316	EQUIP	Animal Mortality Facility	Large Animal Composter	Lb/Day	\$248.21	PR	100
316	EQUIP	Animal Mortality Facility	HU-Large Animal Composter	Lb/Day	\$297.85	PR	100
316	EQUIP	Animal Mortality Facility	Small Animal Composter	Lb/Day	\$17.84	PR	100
316	EQUIP	Animal Mortality Facility	HU-Small Animal Composter	Lb/Day	\$21.41	PR	100
316	EQUIP	Animal Mortality Facility	Medium - Low Animal Composter	Lb/Day	\$71.33	PR	100
316	EQUIP	Animal Mortality Facility	HU-Medium - Low Animal Composter	Lb/Day	\$85.60	PR	100
316	EQUIP	Animal Mortality Facility	Extra Large Animal, Static Pile	sq ft	\$0.56	PR	100
316	EQUIP	Animal Mortality Facility	HU-Extra Large Animal, Static Pile	sq ft	\$0.67	PR	100
317	EQUIP	Composting Facility	Concrete Slab Under Wood Bin Dividers	cu ft	\$1.13	PR	100
317	EQUIP	Composting Facility	HU-Concrete Slab Under Wood Bin Dividers	cu ft	\$1.36	PR	100
317	EQUIP	Composting Facility	Concrete Slab Under Concrete Bin Dividers	cu ft	\$1.55	PR	100
317	EQUIP	Composting Facility	HU-Concrete Slab Under Concrete Bin Dividers	cu ft	\$1.86	PR	100
317	EQUIP	Composting Facility	Concrete Pad	sq ft	\$3.15	PR	100
317	EQUIP	Composting Facility	HU-Concrete Pad	sq ft	\$3.78	PR	100
317	EQUIP	Composting Facility	Compacted Gravel Pad, 6 inch compacted gravel	sq ft	\$0.70	PR	100
317	EQUIP	Composting Facility	HU-Compacted Gravel Pad, 6 inch compacted gravel	sq ft	\$0.84	PR	100
318	EQUIP	Short Term Storage of Animal Waste and Byproducts	Poly Cover, Earthen Pad	cu ft	\$0.26	PR	100
318	EQUIP	Short Term Storage of Animal Waste and Byproducts	HU-Poly Cover, Earthen Pad	cu ft	\$0.31	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Double Wall Tank	gal	\$0.99	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Double Wall Tank	gal	\$1.19	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Earthen Containment	CuYd	\$106.66	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Earthen Containment	CuYd	\$127.99	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Corrugated Metal Wall Containment	sq ft	\$20.81	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Corrugated Metal Wall Containment	sq ft	\$24.97	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Concrete Containment Wall	CuYd	\$708.33	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Concrete Containment Wall	CuYd	\$849.99	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Modular Block Containment Wall	sq ft	\$21.43	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Modular Block Containment Wall	sq ft	\$25.72	PR	100
325	EQUIP	High Tunnel System	High Tunnel System, Gothic Style	sq ft	\$3.92	PR	100
325	EQUIP	High Tunnel System	HU-High Tunnel System, Gothic Style	sq ft	\$4.71	PR	100
325	EQUIP	High Tunnel System	High Tunnel System, Quonset Style	sq ft	\$3.05	PR	100
325	EQUIP	High Tunnel System	HU-High Tunnel System, Quonset Style	sq ft	\$3.66	PR	100
326	EQUIP	Clearing and Snagging	Clearing and Snagging	ft	\$12.13	PR	100
326	EQUIP	Clearing and Snagging	HU-Clearing and Snagging	ft	\$14.55	PR	100
327	EQUIP	Conservation Cover	Introduced Species	ac	\$118.52	PR	100
327	EQUIP	Conservation Cover	HU-Introduced Species	ac	\$142.22	PR	100
327	EQUIP	Conservation Cover	Native Species	ac	\$141.00	PR	100
327	EQUIP	Conservation Cover	HU-Native Species	ac	\$169.20	PR	100
327	EQUIP	Conservation Cover	Orchard or Vineyard Alleyways	ac	\$81.44	PR	100
327	EQUIP	Conservation Cover	HU-Orchard or Vineyard Alleyways	ac	\$97.72	PR	100
327	EQUIP	Conservation Cover	Pollinator Species	ac	\$786.56	PR	100
327	EQUIP	Conservation Cover	HU-Pollinator Species	ac	\$943.88	PR	100
327	EQUIP	Conservation Cover	Monarch Species Mix	ac	\$1,111.76	PR	100
327	EQUIP	Conservation Cover	HU-Monarch Species Mix	ac	\$1,334.11	PR	100
327	EQUIP	Conservation Cover	Monarch Species Mix - Interseeding	ac	\$383.44	PR	100
327	EQUIP	Conservation Cover	HU-Monarch Species Mix - Interseeding	ac	\$460.13	PR	100
327	EQUIP	Conservation Cover	Introduced with Foregone Income	ac	\$520.89	PR	100
327	EQUIP	Conservation Cover	HU-Introduced with Foregone Income	ac	\$540.64	PR	100
327	EQUIP	Conservation Cover	Native Species with Foregone Income	ac	\$563.14	PR	100
327	EQUIP	Conservation Cover	HU-Native Species with Foregone Income	ac	\$591.34	PR	100
327	EQUIP	Conservation Cover	Pollinator Species with Foregone Income	ac	\$1,208.70	PR	100
327	EQUIP	Conservation Cover	HU-Pollinator Species with Foregone Income	ac	\$1,366.02	PR	100
328	EQUIP	Conservation Crop Rotation	Basic Rotation Organic and Non-Organic	ac	\$9.05	PR	100
328	EQUIP	Conservation Crop Rotation	HU-Basic Rotation Organic and Non-Organic	ac	\$10.86	PR	100
328	EQUIP	Conservation Crop Rotation	Specialty Crops Organic and Non-Organic	ac	\$24.13	PR	100
328	EQUIP	Conservation Crop Rotation	HU-Specialty Crops Organic and Non-Organic	ac	\$28.96	PR	100
329	EQUIP	Residue and Tillage Management, No-Till	No-Till/Strip-Till	ac	\$15.22	PR	100
329	EQUIP	Residue and Tillage Management, No-Till	HU-No-Till/Strip-Till	ac	\$18.26	PR	100
330	EQUIP	Contour Farming	Contour Farming	ac	\$6.56	PR	100
330	EQUIP	Contour Farming	HU-Contour Farming	ac	\$7.87	PR	100
332	EQUIP	Contour Buffer Strips	Native Species, Foregone Income (Organic and Non-organic)	ac	\$407.79	PR	100
332	EQUIP	Contour Buffer Strips	HU-Native Species, Foregone Income (Organic and Non-organic)	ac	\$422.22	PR	100
332	EQUIP	Contour Buffer Strips	Introduced Species, Foregone Income (Organic and Non-Organic)	ac	\$492.26	PR	100
332	EQUIP	Contour Buffer Strips	HU-Introduced Species, Foregone Income (Organic and Non-Organic)	ac	\$506.29	PR	100
332	EQUIP	Contour Buffer Strips	Wildlife/Pollinator, Foregone Income (Organic and Non-Organic)	ac	\$602.86	PR	100
332	EQUIP	Contour Buffer Strips	HU-Wildlife/Pollinator, Foregone Income (Organic and Non-Organic)	ac	\$639.01	PR	100
338	EQUIP	Prescribed Burning	Grassland, > 10 acres	ac	\$22.44	PR	100
338	EQUIP	Prescribed Burning	HU-Grassland, > 10 acres	ac	\$26.93	PR	100
338	EQUIP	Prescribed Burning	Grassland, Small acreage (<=10 acres)	ac	\$28.29	PR	100
338	EQUIP	Prescribed Burning	HU-Grassland, Small acreage (<=10 acres)	ac	\$33.95	PR	100
338	EQUIP	Prescribed Burning	Woodland, >10 acres	ac	\$58.38	PR	100
338	EQUIP	Prescribed Burning	HU-Woodland, >10 acres	ac	\$70.05	PR	100
338	EQUIP	Prescribed Burning	Woodland, Small acreage (<=10 acres)	ac	\$84.08	PR	100
338	EQUIP	Prescribed Burning	HU-Woodland, Small acreage (<=10 acres)	ac	\$100.90	PR	100
340	EQUIP	Cover Crop	Cover Crop - Basic (Organic and Non-organic)	ac	\$63.40	PR	100
340	EQUIP	Cover Crop	HU-Cover Crop - Basic (Organic and Non-organic)	ac	\$76.08	PR	100
340	EQUIP	Cover Crop	Cover Crop - Adaptive Management	Ea	\$1,885.31	PR	100
340	EQUIP	Cover Crop	HU-Cover Crop - Adaptive Management	Ea	\$2,262.38	PR	100
340	EQUIP	Cover Crop	Cover Crop - Multiple Species (Organic and Non-organic)	ac	\$74.12	PR	100
340	EQUIP	Cover Crop	HU-Cover Crop - Multiple Species (Organic and Non-organic)	ac	\$88.94	PR	100
340	EQUIP	Cover Crop	Winter Kill Cover Crop Species	ac	\$35.98	PR	100
340	EQUIP	Cover Crop	HU-Winter Kill Cover Crop Species	ac	\$43.18	PR	100
342	EQUIP	Critical Area Planting	Native or Introduced Vegetation - Normal Tillage (Organic and Non-Organic)	ac	\$137.58	PR	100
342	EQUIP	Critical Area Planting	HU-Native or Introduced Vegetation - Normal Tillage (Organic and Non-Organic)	ac	\$165.09	PR	100
342	EQUIP	Critical Area Planting	Native or Introduced Vegetation - Moderate Grading (Organic and Non-Organic)	ac	\$430.19	PR	100
342	EQUIP	Critical Area Planting	HU-Native or Introduced Vegetation - Moderate Grading (Organic and Non-Organic)	ac	\$516.23	PR	100
342	EQUIP	Critical Area Planting	Small Area Disturbance	kSqFt	\$4.06	PR	100
342	EQUIP	Critical Area Planting	HU-Small Area Disturbance	kSqFt	\$4.87	PR	100
345	EQUIP	Residue and Tillage Management, Reduced Till	Residue and Tillage Management, Reduced Till	ac	\$16.17	PR	100
345	EQUIP	Residue and Tillage Management, Reduced Till	HU-Residue and Tillage Management, Reduced Till	ac	\$19.40	PR	100
350	EQUIP	Sediment Basin	Embankment earthen basin with no pipe	CuYd	\$4.17	PR	100
350	EQUIP	Sediment Basin	HU-Embankment earthen basin with no pipe	CuYd	\$5.00	PR	100
350	EQUIP	Sediment Basin	Embankment earthen basin with pipe	CuYd	\$5.49	PR	100
350	EQUIP	Sediment Basin	HU-Embankment earthen basin with pipe	CuYd	\$6.59	PR	100
351	EQUIP	Well Decommissioning	Hand Dug	ft	\$42.71	PR	100
351	EQUIP	Well Decommissioning	HU-Hand Dug	ft	\$51.25	PR	100
351	EQUIP	Well Decommissioning	Drilled >100ft	ft	\$4.91	PR	100
351	EQUIP	Well Decommissioning	HU-Drilled >100ft	ft	\$5.89	PR	100
351	EQUIP	Well Decommissioning	Drilled <=100 ft	Ea	\$701.13	PR	100

351	EQUIP	Well Decommissioning	HU-Drilled <=100 ft	Ea	\$841.36	PR	100
355	EQUIP	Groundwater Testing	Basic Water Test	Ea	\$41.94	PR	100
355	EQUIP	Groundwater Testing	HU-Basic Water Test	Ea	\$50.32	PR	100
355	EQUIP	Groundwater Testing	Specialty Water Test	Ea	\$171.28	PR	100
355	EQUIP	Groundwater Testing	HU-Specialty Water Test	Ea	\$205.54	PR	100
355	EQUIP	Groundwater Testing	Full Spectrum Test	Ea	\$208.51	PR	100
355	EQUIP	Groundwater Testing	HU-Full Spectrum Test	Ea	\$250.21	PR	100
356	EQUIP	Dike	Dike	CuYd	\$3.66	PR	100
356	EQUIP	Dike	HU-Dike	CuYd	\$4.39	PR	100
359	EQUIP	Waste Treatment Lagoon	Waste Treatment Lagoon	cu ft	\$0.11	PR	100
359	EQUIP	Waste Treatment Lagoon	HU-Waste Treatment Lagoon	cu ft	\$0.14	PR	100
360	EQUIP	Waste Facility Closure	Poultry House Soil Remediation	sq ft	\$0.54	PR	100
360	EQUIP	Waste Facility Closure	HU-Poultry House Soil Remediation	sq ft	\$0.64	PR	100
360	EQUIP	Waste Facility Closure	Feedlot Closure	sq ft	\$0.21	PR	100
360	EQUIP	Waste Facility Closure	HU-Feedlot Closure	sq ft	\$0.26	PR	100
360	EQUIP	Waste Facility Closure	Demolition of Concrete Waste Storage Structure, Walls >6 ft	sq ft	\$1.75	PR	100
360	EQUIP	Waste Facility Closure	HU-Demolition of Concrete Waste Storage Structure, Walls >6 ft	sq ft	\$2.10	PR	100
360	EQUIP	Waste Facility Closure	Earthen Basin Closure with Sludge Removal	cu ft	\$0.76	PR	100
360	EQUIP	Waste Facility Closure	HU-Earthen Basin Closure with Sludge Removal	cu ft	\$0.91	PR	100
360	EQUIP	Waste Facility Closure	Earthen Basin Closure no Sludge Removal	cu ft	\$0.18	PR	100
360	EQUIP	Waste Facility Closure	HU-Earthen Basin Closure no Sludge Removal	cu ft	\$0.21	PR	100
360	EQUIP	Waste Facility Closure	Conversion to Freshwater Structure with Sludge Removal	cu ft	\$0.48	PR	100
360	EQUIP	Waste Facility Closure	HU-Conversion to Freshwater Structure with Sludge Removal	cu ft	\$0.58	PR	100
360	EQUIP	Waste Facility Closure	Demolition of Concrete Waste Storage Structure, Walls <= 6 Foot	sq ft	\$3.74	PR	100
360	EQUIP	Waste Facility Closure	HU-Demolition of Concrete Waste Storage Structure, Walls <= 6 Foot	sq ft	\$4.49	PR	100
362	EQUIP	Diversion	Small, <2 CY/FT	ft	\$2.63	PR	100
362	EQUIP	Diversion	HU-Small, <2 CY/FT	ft	\$3.16	PR	100
362	EQUIP	Diversion	Medium, 2 - 2.9 CY/FT	ft	\$5.65	PR	100
362	EQUIP	Diversion	HU-Medium, 2 - 2.9 CY/FT	ft	\$6.79	PR	100
362	EQUIP	Diversion	Large, >=3 CY/FT	ft	\$7.67	PR	100
362	EQUIP	Diversion	HU-Large, >=3 CY/FT	ft	\$9.20	PR	100
362	EQUIP	Diversion	Concrete Curb	ft	\$20.39	PR	100
362	EQUIP	Diversion	HU-Concrete Curb	ft	\$24.47	PR	100
366	EQUIP	Anaerobic Digester	Small Plug Flow <1000 AU	ani unt	\$1,008.11	PR	100
366	EQUIP	Anaerobic Digester	HU-Small Plug Flow <1000 AU	ani unt	\$1,209.73	PR	100
366	EQUIP	Anaerobic Digester	Medium Plug Flow 1000-2000 AU	ani unt	\$786.12	PR	100
366	EQUIP	Anaerobic Digester	HU-Medium Plug Flow 1000-2000 AU	ani unt	\$943.34	PR	100
366	EQUIP	Anaerobic Digester	Large Plug Flow >2000 AU	ani unt	\$667.61	PR	100
366	EQUIP	Anaerobic Digester	HU-Large Plug Flow >2000 AU	ani unt	\$801.13	PR	100
366	EQUIP	Anaerobic Digester	Small Complete Mix <1000 AU	ani unt	\$548.17	PR	100
366	EQUIP	Anaerobic Digester	HU-Small Complete Mix <1000 AU	ani unt	\$657.80	PR	100
366	EQUIP	Anaerobic Digester	Medium Complete Mix 1000-2000 AU	ani unt	\$525.68	PR	100
366	EQUIP	Anaerobic Digester	HU-Medium Complete Mix 1000-2000 AU	ani unt	\$630.82	PR	100
366	EQUIP	Anaerobic Digester	Large Complete Mix >2,000 AU	ani unt	\$358.32	PR	100
366	EQUIP	Anaerobic Digester	HU-Large Complete Mix >2,000 AU	ani unt	\$429.98	PR	100
366	EQUIP	Anaerobic Digester	Covered Lagoon/Holding Pond	ani unt	\$82.79	PR	100
366	EQUIP	Anaerobic Digester	HU-Covered Lagoon/Holding Pond	ani unt	\$99.35	PR	100
367	EQUIP	Roofs and Covers	Roof Structure, less than 33 feet Wide	sq ft	\$7.02	PR	100
367	EQUIP	Roofs and Covers	HU-Roof Structure, less than 33 feet Wide	sq ft	\$8.42	PR	100
367	EQUIP	Roofs and Covers	Roof Structure, 33 feet to 60 feet Wide	sq ft	\$6.50	PR	100
367	EQUIP	Roofs and Covers	HU-Roof Structure, 33 feet to 60 feet Wide	sq ft	\$7.79	PR	100
367	EQUIP	Roofs and Covers	Roof Structure, more than 60 feet Wide	sq ft	\$3.76	PR	100
367	EQUIP	Roofs and Covers	HU-Roof Structure, more than 60 feet Wide	sq ft	\$4.51	PR	100
367	EQUIP	Roofs and Covers	Roof structure with foundation	sq ft	\$7.66	PR	100
367	EQUIP	Roofs and Covers	HU-Roof structure with foundation	sq ft	\$9.19	PR	100
367	EQUIP	Roofs and Covers	Flexible Membrane Cover with gas collection	sq ft	\$6.61	PR	100
367	EQUIP	Roofs and Covers	HU-Flexible Membrane Cover with gas collection	sq ft	\$7.93	PR	100
367	EQUIP	Roofs and Covers	Flexible Membrane Cover	sq ft	\$3.78	PR	100
367	EQUIP	Roofs and Covers	HU-Flexible Membrane Cover	sq ft	\$4.54	PR	100
367	EQUIP	Roofs and Covers	Modular Floating Cover	sq ft	\$5.01	PR	100
367	EQUIP	Roofs and Covers	HU-Modular Floating Cover	sq ft	\$6.02	PR	100
368	EQUIP	Emergency Animal Mortality Management	In-House Composting	ani unt	\$49.38	PR	100
368	EQUIP	Emergency Animal Mortality Management	HU-In-House Composting	ani unt	\$59.26	PR	100
368	EQUIP	Emergency Animal Mortality Management	Burial	ani unt	\$74.10	PR	100
368	EQUIP	Emergency Animal Mortality Management	HU-Burial	ani unt	\$88.92	PR	100
371	EQUIP	Air Filtration and Scrubbing	Single Pit Fan Biofilter	Ea	\$9,595.11	PR	100
371	EQUIP	Air Filtration and Scrubbing	HU-Single Pit Fan Biofilter	Ea	\$11,514.13	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Ventilation - Exhaust	Ea	\$1,071.32	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Ventilation - Exhaust	Ea	\$1,285.58	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Ventilation - Horizontal Air Flow/Stir Fan	Ea	\$167.55	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Ventilation - Horizontal Air Flow/Stir Fan	Ea	\$201.06	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Ventilation - Cool Cell, Evaporative Cooling System	sq ft	\$22.07	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Ventilation - Cool Cell, Evaporative Cooling System	sq ft	\$26.48	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Refrigeration - Plate Cooler	Ea	\$3,955.46	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Refrigeration - Plate Cooler	Ea	\$4,746.55	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Refrigeration - Scroll Compressor	HP	\$663.22	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Refrigeration - Scroll Compressor	HP	\$795.86	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Refrigeration - Compressor Heat Recovery System	Ea	\$2,969.08	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Refrigeration - Compressor Heat Recovery System	Ea	\$3,562.90	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Controller - Variable Speed Drive for <=1 HP Motor	HP	\$631.04	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Controller - Variable Speed Drive for <=1 HP Motor	HP	\$757.25	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Controller - Variable Speed Drive for >1 to <10 HP Motor	HP	\$511.05	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Controller - Variable Speed Drive for >1 to <10 HP Motor	HP	\$613.25	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Controller - Variable Speed Drive for 10 to <50 HP Motor	HP	\$294.20	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Controller - Variable Speed Drive for 10 to <50 HP Motor	HP	\$353.04	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Controller - Variable Speed Drive for >= 50 HP Motor	HP	\$101.87	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Controller - Variable Speed Drive for >= 50 HP Motor	HP	\$122.25	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Controller - Multi-Function, Single Environmental Condition	Ea	\$970.71	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Controller - Multi-Function, Single Environmental Condition	Ea	\$1,164.85	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Controller - Multi-Function, Multiple Environmental Condition	Ea	\$2,639.15	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Controller - Multi-Function, Multiple Environmental Condition	Ea	\$3,166.98	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Motor - <= 1 HP Electric Motor Upgrade	HP	\$468.70	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Motor - <= 1 HP Electric Motor Upgrade	HP	\$562.44	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Motor - > 1 to <10 HP Electric Motor Upgrade	HP	\$141.03	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Motor - > 1 to <10 HP Electric Motor Upgrade	HP	\$169.24	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Motor - 10 - <50 HP Electric Motor Upgrade	HP	\$115.37	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Motor - 10 - <50 HP Electric Motor Upgrade	HP	\$138.45	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Motor - >= 50 HP Electric Motor Upgrade	HP	\$64.70	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Motor - >= 50 HP Electric Motor Upgrade	HP	\$77.64	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Motor - Variable Speed Electric (Split Phase)	HP	\$176.55	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Motor - Variable Speed Electric (Split Phase)	HP	\$211.86	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Heating - Radiant Systems	kBTU/Hr	\$9.60	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Heating - Radiant Systems	kBTU/Hr	\$11.52	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Heating - Building	kBTU/Hr	\$9.84	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Heating - Building	kBTU/Hr	\$11.81	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Heating - Attic Heat Recovery Vents	Ea	\$123.16	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Heating - Attic Heat Recovery Vents	Ea	\$147.79	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Grain Dryer	Bu/Hr	\$74.84	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Grain Dryer	Bu/Hr	\$89.81	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Controller - Single Function	Ea	\$103.68	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Controller - Single Function	Ea	\$124.42	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	Ventilation - Heat Recovery System	Ea	\$0.00	PR	100
374	EQUIP	FARMSTEAD ENERGY IMPROVEMENT	HU-Ventilation - Heat Recovery System	Ea	\$0.00	PR	100
378	EQUIP	Pond	Embankment, Tile Conduit	CuYd	\$2.48	PR	100
378	EQUIP	Pond	HU-Embankment, Tile Conduit	CuYd	\$2.97	PR	100
378	EQUIP	Pond	Embankment, 4in-6in Pipe	CuYd	\$3.27	PR	100
378	EQUIP	Pond	HU-Embankment, 4in-6in Pipe	CuYd	\$3.92	PR	100
378	EQUIP	Pond	Embankment, 8in-12in Pipe	CuYd	\$3.41	PR	100
378	EQUIP	Pond	HU-Embankment, 8in-12in Pipe	CuYd	\$4.10	PR	100
378	EQUIP	Pond	Embankment, >12in Pipe	CuYd	\$3.57	PR	100
378	EQUIP	Pond	HU-Embankment, >12in Pipe	CuYd	\$4.28	PR	100

380	EQUIP	Windbreak/Shelterbelt Establishment	3 row windbreak, containerized planting stock	ft	\$3.20	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-3 row windbreak, containerized planting stock	ft	\$3.73	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	3 row windbreak, containerized planting stock, temporary irrigation	ft	\$6.19	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-3 row windbreak, containerized planting stock, temporary irrigation	ft	\$7.33	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	3 row windbreak, bareroot seedling planting stock	ft	\$1.04	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-3 row windbreak, bareroot seedling planting stock	ft	\$1.14	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	3 row windbreak, bareroot seedling planting stock, temporary irrigation	ft	\$4.03	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-3 row windbreak, bareroot seedling planting stock, temporary irrigation	ft	\$4.74	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	1 row windbreak, bareroot trees	ft	\$0.33	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-1 row windbreak, bareroot trees	ft	\$0.36	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	1 row windbreak, bareroot trees with temporary irrigation	ft	\$0.46	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-1 row windbreak, bareroot trees with temporary irrigation	ft	\$0.51	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	1 row windbreak, bareroot shrubs	ft	\$0.45	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-1 row windbreak, bareroot shrubs	ft	\$0.50	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	1 row windbreak, bareroot shrubs with temporary irrigation	ft	\$0.57	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-1 row windbreak, bareroot shrubs with temporary irrigation	ft	\$0.65	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	1 row windbreak, container trees, less than 2 gallons	ft	\$1.27	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-1 row windbreak, container trees, less than 2 gallons	ft	\$1.48	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	1 row windbreak, container shrubs, less than 2 gallon	ft	\$1.68	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-1 row windbreak, container shrubs, less than 2 gallon with temporary irrigation	ft	\$1.98	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	1 row windbreak, container trees, less than 2 gallon with temporary irrigation	ft	\$0.88	PR	100
380	EQUIP	Windbreak/Shelterbelt Establishment	HU-1 row windbreak, container trees, less than 2 gallon with temporary irrigation	ft	\$1.02	PR	100
381	EQUIP	Silvopasture Establishment	Bareroot Trees and Shrubs, with Tree Shelters	Ea	\$2.59	PR	100
381	EQUIP	Silvopasture Establishment	HU-Bareroot Trees and Shrubs, with Tree Shelters	Ea	\$3.11	PR	100
381	EQUIP	Silvopasture Establishment	Bareroot Trees and Shrubs	Ea	\$0.57	PR	100
381	EQUIP	Silvopasture Establishment	HU-Bareroot Trees and Shrubs	Ea	\$0.68	PR	100
381	EQUIP	Silvopasture Establishment	Container Trees and Shrubs, less than 2 gallon with tree shelters	Ea	\$9.75	PR	100
381	EQUIP	Silvopasture Establishment	HU-Container Trees and Shrubs, less than 2 gallon with tree shelters	Ea	\$11.70	PR	100
381	EQUIP	Silvopasture Establishment	Container Trees and Shrubs, less than 2 gallon	Ea	\$4.52	PR	100
381	EQUIP	Silvopasture Establishment	HU-Container Trees and Shrubs, less than 2 gallon	Ea	\$5.42	PR	100
382	EQUIP	Fence	Permanent Barbed Wire Multi Strand	ft	\$1.60	PR	100
382	EQUIP	Fence	HU-Permanent Barbed Wire Multi Strand	ft	\$1.92	PR	100
382	EQUIP	Fence	Permanent High Tensile Electric 2-3 Strand	ft	\$1.16	PR	100
382	EQUIP	Fence	HU-Permanent High Tensile Electric 2-3 Strand	ft	\$1.39	PR	100
382	EQUIP	Fence	Permanent High Tensile Electric Single Strand	ft	\$0.79	PR	100
382	EQUIP	Fence	HU-Permanent High Tensile Electric Single Strand	ft	\$0.95	PR	100
382	EQUIP	Fence	Permanent High Tensile, Minimum 4 Strand, Double H bracing	ft	\$1.76	PR	100
382	EQUIP	Fence	HU-Permanent High Tensile, Minimum 4 Strand, Double H bracing	ft	\$2.11	PR	100
382	EQUIP	Fence	Permanent High Tensile, Minimum 4 Strand, Single H brace	ft	\$1.41	PR	100
382	EQUIP	Fence	HU-Permanent High Tensile, Minimum 4 Strand, Single H brace	ft	\$1.69	PR	100
382	EQUIP	Fence	Permanent Woven Wire	ft	\$1.95	PR	100
382	EQUIP	Fence	HU-Permanent Woven Wire	ft	\$2.33	PR	100
382	EQUIP	Fence	Temporary/Portable Fence	ft	\$0.36	PR	100
382	EQUIP	Fence	HU-Temporary/Portable Fence	ft	\$0.44	PR	100
382	EQUIP	Fence	Safety	ft	\$4.04	PR	100
382	EQUIP	Fence	HU-Safety	ft	\$4.85	PR	100
382	EQUIP	Fence	Temporary - Portable for Small Livestock	ft	\$1.10	PR	100
382	EQUIP	Fence	HU-Temporary - Portable for Small Livestock	ft	\$1.32	PR	100
386	EQUIP	Field Border	Field Border, Native Species, Forgone Income	ac	\$514.94	PR	100
386	EQUIP	Field Border	HU-Field Border, Native Species, Forgone Income	ac	\$533.49	PR	100
386	EQUIP	Field Border	Field Border, Introduced Species, Forgone Income	ac	\$399.67	PR	100
386	EQUIP	Field Border	HU-Field Border, Introduced Species, Forgone Income	ac	\$412.47	PR	100
386	EQUIP	Field Border	Field Border, Pollinator, Forgone Income	ac	\$1,177.61	PR	100
386	EQUIP	Field Border	HU-Field Border, Pollinator, Forgone Income	ac	\$1,328.71	PR	100
390	EQUIP	Riparian Herbaceous Cover	Native Grass	ac	\$630.17	PR	100
390	EQUIP	Riparian Herbaceous Cover	HU-Native Grass	ac	\$671.78	PR	100
390	EQUIP	Riparian Herbaceous Cover	Pollinator	ac	\$591.84	PR	100
390	EQUIP	Riparian Herbaceous Cover	HU-Pollinator	ac	\$625.78	PR	100
391	EQUIP	Riparian Forest Buffer	Direct Seeding	ac	\$697.95	PR	100
391	EQUIP	Riparian Forest Buffer	HU-Direct Seeding	ac	\$753.12	PR	100
391	EQUIP	Riparian Forest Buffer	Bareroot trees and shrubs	ac	\$744.29	PR	100
391	EQUIP	Riparian Forest Buffer	HU-Bareroot trees and shrubs	ac	\$808.72	PR	100
393	EQUIP	Filter Strip	Filter Strip, Introduced species, Forgone Income	ac	\$552.38	PR	100
393	EQUIP	Filter Strip	HU-Filter Strip, Introduced species, Forgone Income	ac	\$578.43	PR	100
393	EQUIP	Filter Strip	Filter Strip, Native species, Forgone Income	ac	\$564.15	PR	100
393	EQUIP	Filter Strip	HU-Filter Strip, Native species, Forgone Income	ac	\$592.55	PR	100
394	EQUIP	Firebreak	Constructed - Light Equipment	ft	\$0.04	PR	100
394	EQUIP	Firebreak	HU-Constructed - Light Equipment	ft	\$0.05	PR	100
394	EQUIP	Firebreak	Vegetated permanent firebreak	ft	\$0.12	PR	100
394	EQUIP	Firebreak	HU-Vegetated permanent firebreak	ft	\$0.14	PR	100
394	EQUIP	Firebreak	Constructed - Handline	ft	\$0.08	PR	100
394	EQUIP	Firebreak	HU-Constructed - Handline	ft	\$0.10	PR	100
395	EQUIP	Stream Habitat Improvement and Management	Riparian Zone Improvement, Forested	ac	\$3,247.84	PR	100
395	EQUIP	Stream Habitat Improvement and Management	HU-Riparian Zone Improvement, Forested	ac	\$3,897.41	PR	100
395	EQUIP	Stream Habitat Improvement and Management	Instream wood placement	ac	\$10,019.72	PR	100
395	EQUIP	Stream Habitat Improvement and Management	HU-Instream wood placement	ac	\$12,023.67	PR	100
395	EQUIP	Stream Habitat Improvement and Management	Instream rock placement	ac	\$9,302.40	PR	100
395	EQUIP	Stream Habitat Improvement and Management	HU-Instream rock placement	ac	\$11,162.88	PR	100
395	EQUIP	Stream Habitat Improvement and Management	Rock and wood structures	ac	\$12,510.14	PR	100
395	EQUIP	Stream Habitat Improvement and Management	HU-Rock and wood structures	ac	\$15,012.17	PR	100
395	EQUIP	Stream Habitat Improvement and Management	Wood with Lunkers	ac	\$5,143.96	PR	100
395	EQUIP	Stream Habitat Improvement and Management	HU-Wood with Lunkers	ac	\$6,172.75	PR	100
396	EQUIP	Aquatic Organism Passage	Concrete Dam Removal	ft	\$393.76	PR	100
396	EQUIP	Aquatic Organism Passage	HU-Concrete Dam Removal	ft	\$405.31	PR	100
396	EQUIP	Aquatic Organism Passage	Culvert Replacement	Ea	\$4,137.13	PR	100
396	EQUIP	Aquatic Organism Passage	HU-Culvert Replacement	Ea	\$4,964.55	PR	100
410	EQUIP	Grade Stabilization Structure	Embankment 4in-6in Pipe	CuYd	\$3.26	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Embankment 4in-6in Pipe	CuYd	\$3.91	PR	100
410	EQUIP	Grade Stabilization Structure	Embankment 8in-12in Pipe	CuYd	\$3.41	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Embankment 8in-12in Pipe	CuYd	\$4.09	PR	100
410	EQUIP	Grade Stabilization Structure	Embankment >12in	CuYd	\$3.56	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Embankment >12in	CuYd	\$4.27	PR	100
410	EQUIP	Grade Stabilization Structure	Embankment Tile Conduit	CuYd	\$2.48	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Embankment Tile Conduit	CuYd	\$2.97	PR	100
410	EQUIP	Grade Stabilization Structure	Pipe Drop, Smooth Steel or CMP	sq ft	\$9.79	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Pipe Drop, Smooth Steel or CMP	sq ft	\$11.74	PR	100
410	EQUIP	Grade Stabilization Structure	Full Flow Straight Pipe	DialnFt	\$4.23	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Full Flow Straight Pipe	DialnFt	\$5.08	PR	100
410	EQUIP	Grade Stabilization Structure	Open Flow Drop Spillway	sq ft	\$103.55	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Open Flow Drop Spillway	sq ft	\$124.26	PR	100
410	EQUIP	Grade Stabilization Structure	Rock Rip Rap Chute	CuYd	\$55.26	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Rock Rip Rap Chute	CuYd	\$66.31	PR	100
410	EQUIP	Grade Stabilization Structure	Grouted Rock Rip Rap Chute	CuYd	\$76.94	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Grouted Rock Rip Rap Chute	CuYd	\$92.33	PR	100
410	EQUIP	Grade Stabilization Structure	Gabion Chute	CuYd	\$220.79	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Gabion Chute	CuYd	\$264.95	PR	100
410	EQUIP	Grade Stabilization Structure	Geotextile Reinforced Vegetated Outlet	sq ft	\$2.06	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Geotextile Reinforced Vegetated Outlet	sq ft	\$2.47	PR	100
410	EQUIP	Grade Stabilization Structure	Open Flow Drop Spillway-High overfall or sheet pile	sq ft	\$181.88	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Open Flow Drop Spillway-High overfall or sheet pile	sq ft	\$218.26	PR	100
410	EQUIP	Grade Stabilization Structure	Concrete Drop Structure	CuYd	\$595.95	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Concrete Drop Structure	CuYd	\$715.14	PR	100
410	EQUIP	Grade Stabilization Structure	Concrete Block Chute	sq ft	\$7.63	PR	100
410	EQUIP	Grade Stabilization Structure	HU-Concrete Block Chute	sq ft	\$9.15	PR	100
412	EQUIP	Grassed Waterway	<35 foot top width	ac	\$2,070.65	PR	100
412	EQUIP	Grassed Waterway	HU-<35 foot top width	ac	\$2,590.32	PR	100
412	EQUIP	Grassed Waterway	35-55 foot top width	ac	\$2,209.82	PR	100
412	EQUIP	Grassed Waterway	HU-35-55 foot top width	ac	\$2,757.32	PR	100
412	EQUIP	Grassed Waterway	>55 foot top width	ac	\$2,750.35	PR	100

412	EQUIP	Grassed Waterway	HU->55 foot top width	ac	\$3,405.95	PR	100
412	EQUIP	Grassed Waterway	<35 foot top width with checks	ac	\$2,858.12	PR	100
412	EQUIP	Grassed Waterway	HU-<35 foot top width with checks	ac	\$3,535.28	PR	100
412	EQUIP	Grassed Waterway	35-55 foot top width with checks	ac	\$3,100.18	PR	100
412	EQUIP	Grassed Waterway	HU-35-55 foot top width with checks	ac	\$3,825.75	PR	100
412	EQUIP	Grassed Waterway	>55 foot top width with checks	ac	\$3,590.27	PR	100
412	EQUIP	Grassed Waterway	HU->55 foot top width with checks	ac	\$4,413.86	PR	100
412	EQUIP	Grassed Waterway	<35 foot top width, crop season construction	ac	\$2,919.15	PR	100
412	EQUIP	Grassed Waterway	HU-<35 foot top width, crop season construction	ac	\$3,649.88	PR	100
412	EQUIP	Grassed Waterway	<35 foot top width with checks, crop season construction	ac	\$3,706.62	PR	100
412	EQUIP	Grassed Waterway	HU-<35 foot top width with checks, crop season construction	ac	\$4,594.85	PR	100
412	EQUIP	Grassed Waterway	35-55 foot top width, crop season construction	ac	\$3,058.32	PR	100
412	EQUIP	Grassed Waterway	HU-35-55 foot top width, crop season construction	ac	\$3,816.88	PR	100
412	EQUIP	Grassed Waterway	35-55 foot top width with checks, crop season construction	ac	\$3,948.68	PR	100
412	EQUIP	Grassed Waterway	HU-35-55 foot top width with checks, crop season construction	ac	\$4,885.32	PR	100
412	EQUIP	Grassed Waterway	>55 foot top width, crop season construction	ac	\$3,598.85	PR	100
412	EQUIP	Grassed Waterway	HU->55 foot top width, crop season construction	ac	\$4,465.52	PR	100
412	EQUIP	Grassed Waterway	>55 foot top width with checks, crop season construction	ac	\$4,438.77	PR	100
412	EQUIP	Grassed Waterway	HU->55 foot top width with checks, crop season construction	ac	\$5,473.43	PR	100
422	EQUIP	Hedgerow Planting	3 row hedgerow, container planting stock	ft	\$2.58	PR	100
422	EQUIP	Hedgerow Planting	HU-3 row hedgerow, container planting stock	ft	\$3.00	PR	100
422	EQUIP	Hedgerow Planting	1 row hedgerow, container trees planting stock	ft	\$0.79	PR	100
422	EQUIP	Hedgerow Planting	HU-1 row hedgerow, container trees planting stock	ft	\$0.91	PR	100
422	EQUIP	Hedgerow Planting	1 row hedgerow, container shrubs planting stock	ft	\$1.28	PR	100
422	EQUIP	Hedgerow Planting	HU-1 row hedgerow, container shrubs planting stock	ft	\$1.50	PR	100
422	EQUIP	Hedgerow Planting	3 row hedgerow, bareroot seedling planting stock	ft	\$1.16	PR	100
422	EQUIP	Hedgerow Planting	HU-3 row hedgerow, bareroot seedling planting stock	ft	\$1.29	PR	100
422	EQUIP	Hedgerow Planting	1 row hedgerow, bareroot tree seedling planting stock	ft	\$0.30	PR	100
422	EQUIP	Hedgerow Planting	HU-1 row hedgerow, bareroot tree seedling planting stock	ft	\$0.32	PR	100
422	EQUIP	Hedgerow Planting	1 row hedgerow, bareroot shrub seedling planting stock	ft	\$0.40	PR	100
422	EQUIP	Hedgerow Planting	HU-1 row hedgerow, bareroot shrub seedling planting stock	ft	\$0.44	PR	100
430	EQUIP	Irrigation Pipeline	Microirrigation Pipeline	ft	\$2.26	PR	100
430	EQUIP	Irrigation Pipeline	HU-Microirrigation Pipeline	ft	\$2.71	PR	100
430	EQUIP	Irrigation Pipeline	Pipe System <=8 in Diameter, >50 ft Installation	ft	\$10.21	PR	100
430	EQUIP	Irrigation Pipeline	HU-Pipe System <=8 in Diameter, >50 ft Installation	ft	\$12.26	PR	100
430	EQUIP	Irrigation Pipeline	Pipe System <= 8 in Diameter, <= 50 ft Installation	ft	\$16.44	PR	100
430	EQUIP	Irrigation Pipeline	HU-Pipe System <= 8 in Diameter, <= 50 ft Installation	ft	\$19.73	PR	100
430	EQUIP	Irrigation Pipeline	Pipe System 10-12 in Diameter, >50 ft Installation	ft	\$13.47	PR	100
430	EQUIP	Irrigation Pipeline	HU-Pipe System 10-12 in Diameter, >50 ft Installation	ft	\$16.16	PR	100
430	EQUIP	Irrigation Pipeline	Pipe System 10-12 in Diameter, <= 50ft Installation	ft	\$20.23	PR	100
430	EQUIP	Irrigation Pipeline	HU-Pipe System 10-12 in Diameter, <= 50ft Installation	ft	\$24.28	PR	100
436	EQUIP	Irrigation Reservoir	Underground Tank	gal	\$1.24	PR	100
436	EQUIP	Irrigation Reservoir	HU-Underground Tank	gal	\$1.49	PR	100
441	EQUIP	Irrigation System, Microirrigation	Trees and Shrubs Microirrigation System	ft	\$0.36	PR	100
441	EQUIP	Irrigation System, Microirrigation	HU-Trees and Shrubs Microirrigation System	ft	\$0.43	PR	100
441	EQUIP	Irrigation System, Microirrigation	Specialty Crop Microirrigation System	ac	\$1,495.03	PR	100
441	EQUIP	Irrigation System, Microirrigation	HU-Specialty Crop Microirrigation System	ac	\$1,794.04	PR	100
441	EQUIP	Irrigation System, Microirrigation	Potted Plant or Nursery Microirrigation System	sq ft	\$0.22	PR	100
441	EQUIP	Irrigation System, Microirrigation	HU-Potted Plant or Nursery Microirrigation System	sq ft	\$0.26	PR	100
441	EQUIP	Irrigation System, Microirrigation	Seasonal High Tunnel Microirrigation System	Ea	\$261.58	PR	100
441	EQUIP	Irrigation System, Microirrigation	HU-Seasonal High Tunnel Microirrigation System	Ea	\$313.90	PR	100
442	EQUIP	Sprinkler System	Conversion to Center Pivot or Linear Move System	ft	\$58.29	PR	100
442	EQUIP	Sprinkler System	HU-Conversion to Center Pivot or Linear Move System	ft	\$69.95	PR	100
442	EQUIP	Sprinkler System	Sprinkler Conversion to Low Pressure	ft	\$5.84	PR	100
442	EQUIP	Sprinkler System	HU-Sprinkler Conversion to Low Pressure	ft	\$7.01	PR	100
442	EQUIP	Sprinkler System	Wheel Line System	ft	\$13.06	PR	100
442	EQUIP	Sprinkler System	HU-Wheel Line System	ft	\$15.67	PR	100
442	EQUIP	Sprinkler System	Solid Set System	ac	\$3,692.81	PR	100
442	EQUIP	Sprinkler System	HU-Solid Set System	ac	\$4,431.37	PR	100
442	EQUIP	Sprinkler System	Traveling Gun System, < 2in Hose	Ea	\$13,789.51	PR	100
442	EQUIP	Sprinkler System	HU-Traveling Gun System, < 2in Hose	Ea	\$16,547.41	PR	100
442	EQUIP	Sprinkler System	Traveling Gun System, 2in to 3in Hose	Ea	\$18,027.77	PR	100
442	EQUIP	Sprinkler System	HU-Traveling Gun System, 2in to 3in Hose	Ea	\$21,633.32	PR	100
442	EQUIP	Sprinkler System	Traveling Gun System, > 3in Hose	Ea	\$35,669.19	PR	100
442	EQUIP	Sprinkler System	HU-Traveling Gun System, > 3in Hose	Ea	\$42,803.03	PR	100
442	EQUIP	Sprinkler System	Pod System	Ea	\$194.31	PR	100
442	EQUIP	Sprinkler System	HU-Pod System	Ea	\$233.17	PR	100
449	EQUIP	Irrigation Water Management	IWM for row crops	ac	\$8.80	PR	100
449	EQUIP	Irrigation Water Management	HU-IWM for row crops	ac	\$10.55	PR	100
449	EQUIP	Irrigation Water Management	IWM for microirrigation systems and specialty crops	ac	\$44.70	PR	100
449	EQUIP	Irrigation Water Management	HU-IWM for microirrigation systems and specialty crops	ac	\$53.63	PR	100
449	EQUIP	Irrigation Water Management	IWM for Seasonal High Tunnels	Ea	\$335.21	PR	100
449	EQUIP	Irrigation Water Management	HU-IWM for Seasonal High Tunnels	Ea	\$402.26	PR	100
449	EQUIP	Irrigation Water Management	Soil Moisture Sensors	Ea	\$953.39	PR	100
449	EQUIP	Irrigation Water Management	HU-Soil Moisture Sensors	Ea	\$1,144.07	PR	100
449	EQUIP	Irrigation Water Management	Soil Moisture Sensors with Data Recorder	Ea	\$1,428.90	PR	100
449	EQUIP	Irrigation Water Management	HU-Soil Moisture Sensors with Data Recorder	Ea	\$1,714.68	PR	100
449	EQUIP	Irrigation Water Management	Advanced IWM	ac	\$13.73	PR	100
449	EQUIP	Irrigation Water Management	HU-Advanced IWM	ac	\$16.48	PR	100
460	EQUIP	Land Clearing	Non-Heavy Equipment	ac	\$534.67	PR	100
460	EQUIP	Land Clearing	HU-Non-Heavy Equipment	ac	\$641.60	PR	100
460	EQUIP	Land Clearing	Heavy Equipment	ac	\$779.19	PR	100
460	EQUIP	Land Clearing	HU-Heavy Equipment	ac	\$935.03	PR	100
464	EQUIP	Irrigation Land Leveling	Irrigation Land Leveling	ac	\$206.75	PR	100
464	EQUIP	Irrigation Land Leveling	HU-Irrigation Land Leveling	ac	\$248.09	PR	100
468	EQUIP	Lined Waterway or Outlet	Turf Reinforced Matting	sq ft	\$0.63	PR	100
468	EQUIP	Lined Waterway or Outlet	HU-Turf Reinforced Matting	sq ft	\$0.75	PR	100
468	EQUIP	Lined Waterway or Outlet	Rock Lined - 12in	sq ft	\$2.56	PR	100
468	EQUIP	Lined Waterway or Outlet	HU-Rock Lined - 12in	sq ft	\$3.07	PR	100
468	EQUIP	Lined Waterway or Outlet	Rock Lined - 24in	sq ft	\$5.68	PR	100
468	EQUIP	Lined Waterway or Outlet	HU-Rock Lined - 24in	sq ft	\$6.82	PR	100
472	EQUIP	Access Control	Animal exclusion from sensitive areas	ac	\$44.86	PR	100
472	EQUIP	Access Control	HU-Animal exclusion from sensitive areas	ac	\$45.03	PR	100
484	EQUIP	Mulching	Natural Material, Vegetation Establishment	ac	\$246.72	PR	100
484	EQUIP	Mulching	HU-Natural Material, Vegetation Establishment	ac	\$296.06	PR	100
484	EQUIP	Mulching	Erosion Control Blanket, Vegetation Establishment	ac	\$5,929.05	PR	100
484	EQUIP	Mulching	HU-Erosion Control Blanket, Vegetation Establishment	ac	\$7,114.86	PR	100
484	EQUIP	Mulching	Erosion Control Blanket for Endangered Species, Vegetation Establishment	ac	\$7,133.65	PR	100
484	EQUIP	Mulching	HU-Erosion Control Blanket for Endangered Species, Vegetation Establishment	ac	\$8,560.38	PR	100
484	EQUIP	Mulching	Natural Material, Soil Moisture Management	ac	\$323.33	PR	100
484	EQUIP	Mulching	HU-Natural Material, Soil Moisture Management	ac	\$388.00	PR	100
484	EQUIP	Mulching	Synthetic Material, Soil Moisture Management	ac	\$1,312.97	PR	100
484	EQUIP	Mulching	HU-Synthetic Material, Soil Moisture Management	ac	\$1,575.56	PR	100
484	EQUIP	Mulching	Tree and Shrub, Individual Treatment, Soil Moisture Management	Ea	\$1.86	PR	100
484	EQUIP	Mulching	HU-Tree and Shrub, Individual Treatment, Soil Moisture Management	Ea	\$2.23	PR	100
484	EQUIP	Mulching	Natural Material, Soil Moisture Management, Seasonal High Tunnel	Ea	\$28.86	PR	100
484	EQUIP	Mulching	HU-Natural Material, Soil Moisture Management, Seasonal High Tunnel	Ea	\$34.63	PR	100
484	EQUIP	Mulching	Synthetic Material, Soil Moisture Management, Seasonal High Tunnel	Ea	\$58.61	PR	100
484	EQUIP	Mulching	HU-Synthetic Material, Soil Moisture Management, Seasonal High Tunnel	Ea	\$70.33	PR	100
490	EQUIP	Tree/Shrub Site Preparation	Chemical Application	ac	\$65.72	PR	100
490	EQUIP	Tree/Shrub Site Preparation	HU-Chemical Application	ac	\$78.86	PR	100
490	EQUIP	Tree/Shrub Site Preparation	Light Mechanical	ac	\$92.90	PR	100
490	EQUIP	Tree/Shrub Site Preparation	HU-Light Mechanical	ac	\$111.48	PR	100
490	EQUIP	Tree/Shrub Site Preparation	Light Mechanical with Chemical	ac	\$158.62	PR	100
490	EQUIP	Tree/Shrub Site Preparation	HU-Light Mechanical with Chemical	ac	\$190.34	PR	100
490	EQUIP	Tree/Shrub Site Preparation	Heavy Mechanical with Chemical	ac	\$382.37	PR	100
490	EQUIP	Tree/Shrub Site Preparation	HU-Heavy Mechanical with Chemical	ac	\$458.84	PR	100
500	EQUIP	Obstruction Removal	Removal and Disposal of Concrete Slab	sq ft	\$0.60	PR	100
500	EQUIP	Obstruction Removal	HU-Removal and Disposal of Concrete Slab	sq ft	\$0.72	PR	100
500	EQUIP	Obstruction Removal	Removal and Disposal of Fence, Feedlot	ft	\$2.29	PR	100
500	EQUIP	Obstruction Removal	HU-Removal and Disposal of Fence, Feedlot	ft	\$2.75	PR	100

511	EQUIP	Forage Harvest Management	Improved Forage Quality	ac	\$3.67	PR	100
511	EQUIP	Forage Harvest Management	HU-Improved Forage Quality	ac	\$4.40	PR	100
511	EQUIP	Forage Harvest Management	Perennial Crops - Delayed Mowing	ac	\$4.51	PR	100
511	EQUIP	Forage Harvest Management	HU-Perennial Crops - Delayed Mowing	ac	\$5.25	PR	100
512	EQUIP	Forage and Biomass Planting	Interseeding Legumes and/or forbs	ac	\$131.15	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Interseeding Legumes and/or forbs	ac	\$157.38	PR	100
512	EQUIP	Forage and Biomass Planting	Interseed Legumes and/or forbs Organic	ac	\$125.32	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Interseed Legumes and/or forbs Organic	ac	\$150.38	PR	100
512	EQUIP	Forage and Biomass Planting	Introduced Grass Establishment or Renovation	ac	\$183.23	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Introduced Grass Establishment or Renovation	ac	\$211.23	PR	100
512	EQUIP	Forage and Biomass Planting	Introduced Grass Establishment or Renovation Organic	ac	\$194.16	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Introduced Grass Establishment or Renovation Organic	ac	\$223.05	PR	100
512	EQUIP	Forage and Biomass Planting	Native Grass Establishment or Renovation - no fertility	ac	\$315.58	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Native Grass Establishment or Renovation - no fertility	ac	\$361.40	PR	100
512	EQUIP	Forage and Biomass Planting	Native Grass Establishment or Renovation - no fertility Organic	ac	\$326.61	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Native Grass Establishment or Renovation - no fertility Organic	ac	\$372.05	PR	100
512	EQUIP	Forage and Biomass Planting	Native Grass Establishment or Renovation - with fertility	ac	\$350.49	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Native Grass Establishment or Renovation - with fertility	ac	\$403.29	PR	100
512	EQUIP	Forage and Biomass Planting	Native Grass Establishment or Renovation - with fertility Organic	ac	\$357.63	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Native Grass Establishment or Renovation - with fertility Organic	ac	\$409.26	PR	100
512	EQUIP	Forage and Biomass Planting	Pasture Renovation Utilizing Interim Seeding	ac	\$257.35	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Pasture Renovation Utilizing Interim Seeding	ac	\$300.17	PR	100
512	EQUIP	Forage and Biomass Planting	Introduced Perennial & Native Grass Mix, foregone income	ac	\$480.15	PR	100
512	EQUIP	Forage and Biomass Planting	HU-Introduced Perennial & Native Grass Mix, foregone income	ac	\$491.75	PR	100
516	EQUIP	Livestock Pipeline	Above Ground Pipeline	ft	\$0.80	PR	100
516	EQUIP	Livestock Pipeline	HU-Above Ground Pipeline	ft	\$0.97	PR	100
516	EQUIP	Livestock Pipeline	Buried Pipeline, < 2in Plastic	ft	\$1.86	PR	100
516	EQUIP	Livestock Pipeline	HU-Buried Pipeline, < 2in Plastic	ft	\$2.23	PR	100
516	EQUIP	Livestock Pipeline	Buried Pipeline, 2in - 3in Plastic	ft	\$2.68	PR	100
516	EQUIP	Livestock Pipeline	HU-Buried Pipeline, 2in - 3in Plastic	ft	\$3.22	PR	100
516	EQUIP	Livestock Pipeline	Buried Pipeline, >3in	ft	\$4.77	PR	100
516	EQUIP	Livestock Pipeline	HU-Buried Pipeline, >3in	ft	\$5.73	PR	100
516	EQUIP	Livestock Pipeline	Bedded Pipeline	ft	\$3.14	PR	100
516	EQUIP	Livestock Pipeline	HU-Bedded Pipeline	ft	\$3.76	PR	100
516	EQUIP	Livestock Pipeline	Cased Pipeline with Boring	ft	\$78.62	PR	100
516	EQUIP	Livestock Pipeline	HU-Cased Pipeline with Boring	ft	\$94.34	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	Compacted Earth Liner with Soil Cover	CuYd	\$7.19	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	HU-Compacted Earth Liner with Soil Cover	CuYd	\$8.63	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	Compacted Earth Liner	CuYd	\$5.32	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	HU-Compacted Earth Liner	CuYd	\$6.38	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	Soil Dispersant - Uncovered	CuYd	\$5.21	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	HU-Soil Dispersant - Uncovered	CuYd	\$6.25	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	Soil Dispersant - Covered	CuYd	\$4.16	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	HU-Soil Dispersant - Covered	CuYd	\$4.99	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	Bentonite Treatment - Uncovered	CuYd	\$59.15	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	HU-Bentonite Treatment - Uncovered	CuYd	\$70.98	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	Bentonite Treatment - Covered	CuYd	\$62.27	PR	100
520	EQUIP	Pond Sealing or Lining, Compacted Soil Treatment	HU-Bentonite Treatment - Covered	CuYd	\$74.72	PR	100
521A	EQUIP	Pond Sealing or Lining, Flexible Membrane	Flexible Membrane - Uncovered without liner drainage or venting	SqYd	\$8.06	PR	100
521A	EQUIP	Pond Sealing or Lining, Flexible Membrane	HU-Flexible Membrane - Uncovered without liner drainage or venting	SqYd	\$9.67	PR	100
521A	EQUIP	Pond Sealing or Lining, Flexible Membrane	Flexible Membrane - Uncovered with liner drainage or venting	SqYd	\$10.55	PR	100
521A	EQUIP	Pond Sealing or Lining, Flexible Membrane	HU-Flexible Membrane - Uncovered with liner drainage or venting	SqYd	\$12.66	PR	100
521A	EQUIP	Pond Sealing or Lining, Flexible Membrane	Flexible Membrane - Covered without liner drainage or venting	SqYd	\$9.10	PR	100
521A	EQUIP	Pond Sealing or Lining, Flexible Membrane	HU-Flexible Membrane - Covered without liner drainage or venting	SqYd	\$10.92	PR	100
521A	EQUIP	Pond Sealing or Lining, Flexible Membrane	Flexible Membrane - Covered with liner drainage or venting	SqYd	\$11.59	PR	100
521A	EQUIP	Pond Sealing or Lining, Flexible Membrane	HU-Flexible Membrane - Covered with liner drainage or venting	SqYd	\$13.91	PR	100
522	EQUIP	Pond Sealing or Lining, Concrete	Reinforced concrete liner	sq ft	\$4.14	PR	100
522	EQUIP	Pond Sealing or Lining, Concrete	HU-Reinforced concrete liner	sq ft	\$4.97	PR	100
528	EQUIP	Prescribed Grazing	Low Intensity, > 7 Day Rotation Frequency	ac	\$20.78	PR	100
528	EQUIP	Prescribed Grazing	HU-Low Intensity, > 7 Day Rotation Frequency	ac	\$24.93	PR	100
528	EQUIP	Prescribed Grazing	Medium Intensity, 7-3 Days Rotation Frequency	ac	\$31.47	PR	100
528	EQUIP	Prescribed Grazing	HU-Medium Intensity, 7-3 Days Rotation Frequency	ac	\$37.77	PR	100
528	EQUIP	Prescribed Grazing	High Intensity, <=2 Day Rotation Frequency	ac	\$44.61	PR	100
528	EQUIP	Prescribed Grazing	HU-High Intensity, <=2 Day Rotation Frequency	ac	\$53.53	PR	100
528	EQUIP	Prescribed Grazing	Enhanced - Strip Grazing	ac	\$53.23	PR	100
528	EQUIP	Prescribed Grazing	HU-Enhanced - Strip Grazing	ac	\$63.88	PR	100
528	EQUIP	Prescribed Grazing	High Density Grazing	ac	\$60.32	PR	100
528	EQUIP	Prescribed Grazing	HU-High Density Grazing	ac	\$72.38	PR	100
528	EQUIP	Prescribed Grazing	Deferment, 90 - 209 days	ac	\$53.50	PR	100
528	EQUIP	Prescribed Grazing	HU-Deferment, 90 - 209 days	ac	\$56.58	PR	100
528	EQUIP	Prescribed Grazing	Deferment, >=210 days	ac	\$74.93	PR	100
528	EQUIP	Prescribed Grazing	HU-Deferment, >=210 days	ac	\$78.06	PR	100
528	EQUIP	Prescribed Grazing	Biological Control with Grazing Animals	ac	\$636.37	PR	100
528	EQUIP	Prescribed Grazing	HU-Biological Control with Grazing Animals	ac	\$763.65	PR	100
533	EQUIP	Pumping Plant	Wastewater Pump < 1 Hp	Ea	\$957.15	PR	100
533	EQUIP	Pumping Plant	HU-Wastewater Pump < 1 Hp	Ea	\$1,148.57	PR	100
533	EQUIP	Pumping Plant	Wastewater Pump 1-5 Hp	Ea	\$2,523.13	PR	100
533	EQUIP	Pumping Plant	HU-Wastewater Pump 1-5 Hp	Ea	\$3,027.76	PR	100
533	EQUIP	Pumping Plant	Manure Pump >5 Hp	Ea	\$6,115.69	PR	100
533	EQUIP	Pumping Plant	HU-Manure Pump >5 Hp	Ea	\$7,338.82	PR	100
533	EQUIP	Pumping Plant	Small Wastewater Fuel Driven Pump <= 50 Hp	Ea	\$18,990.86	PR	100
533	EQUIP	Pumping Plant	HU-Small Wastewater Fuel Driven Pump <= 50 Hp	Ea	\$22,789.03	PR	100
533	EQUIP	Pumping Plant	Large Wastewater Fuel Driven Pump > 50 Hp	Ea	\$24,542.18	PR	100
533	EQUIP	Pumping Plant	HU-Large Wastewater Fuel Driven Pump > 50 Hp	Ea	\$29,450.62	PR	100
533	EQUIP	Pumping Plant	Irrigation Pump	Ea	\$23,727.24	PR	100
533	EQUIP	Pumping Plant	HU-Irrigation Pump	Ea	\$28,472.69	PR	100
533	EQUIP	Pumping Plant	Microirrigation Pump	Ea	\$1,194.07	PR	100
533	EQUIP	Pumping Plant	HU-Microirrigation Pump	Ea	\$1,432.88	PR	100
533	EQUIP	Pumping Plant	Solar Pump for Shallow Well or Spring Development	Ea	\$2,535.39	PR	100
533	EQUIP	Pumping Plant	HU-Solar Pump for Shallow Well or Spring Development	Ea	\$3,042.47	PR	100
533	EQUIP	Pumping Plant	Solar Pump for Pond	Ea	\$2,161.81	PR	100
533	EQUIP	Pumping Plant	HU-Solar Pump for Pond	Ea	\$2,594.18	PR	100
533	EQUIP	Pumping Plant	Livestock Water, Shallow Well Pump (<= 25 ft deep)	Ea	\$1,148.77	PR	100
533	EQUIP	Pumping Plant	HU-Livestock Water, Shallow Well Pump (<= 25 ft deep)	Ea	\$1,378.52	PR	100
533	EQUIP	Pumping Plant	Livestock Water, Shallow Well Pump (<= 25ft deep) with Above Ground Pump House	Ea	\$1,848.70	PR	100
533	EQUIP	Pumping Plant	HU-Livestock Water, Shallow Well Pump (<= 25ft deep) with Above Ground Pump House	Ea	\$2,218.44	PR	100
533	EQUIP	Pumping Plant	Livestock Water, Shallow Well Pump (<= 25 ft deep) with Buried Pump House	Ea	\$2,821.23	PR	100
533	EQUIP	Pumping Plant	HU-Livestock Water, Shallow Well Pump (<= 25 ft deep) with Buried Pump House	Ea	\$3,385.47	PR	100
533	EQUIP	Pumping Plant	Livestock Water, Deep Well Pump (>25 ft deep)	Ea	\$1,456.03	PR	100
533	EQUIP	Pumping Plant	HU-Livestock Water, Deep Well Pump (>25 ft deep)	Ea	\$1,747.24	PR	100
533	EQUIP	Pumping Plant	Livestock Water, Deep Well Pump (> 25ft deep) with Above Ground Pump House	Ea	\$2,155.97	PR	100
533	EQUIP	Pumping Plant	HU-Livestock Water, Deep Well Pump (> 25ft deep) with Above Ground Pump House	Ea	\$2,587.17	PR	100
533	EQUIP	Pumping Plant	Livestock Water, Deep Well Pump (> 25 ft deep) with Buried Pump House	Ea	\$3,122.43	PR	100
533	EQUIP	Pumping Plant	HU-Livestock Water, Deep Well Pump (> 25 ft deep) with Buried Pump House	Ea	\$3,746.92	PR	100
533	EQUIP	Pumping Plant	Pump with Sump	Ea	\$2,816.97	PR	100
533	EQUIP	Pumping Plant	HU-Pump with Sump	Ea	\$3,380.36	PR	100
533	EQUIP	Pumping Plant	Milk Transfer Pump	Ea	\$455.32	PR	100
533	EQUIP	Pumping Plant	HU-Milk Transfer Pump	Ea	\$546.38	PR	100
533	EQUIP	Pumping Plant	Vacuum Pump	Ea	\$4,168.51	PR	100
533	EQUIP	Pumping Plant	HU-Vacuum Pump	Ea	\$5,002.22	PR	100
533	EQUIP	Pumping Plant	Solar Pump for Deep Well	Ea	\$8,109.11	PR	100
533	EQUIP	Pumping Plant	HU-Solar Pump for Deep Well	Ea	\$9,730.93	PR	100
533	EQUIP	Pumping Plant	Livestock Non-Electric Pump	Ea	\$885.88	PR	100
533	EQUIP	Pumping Plant	HU-Livestock Non-Electric Pump	Ea	\$1,063.05	PR	100
533	EQUIP	Pumping Plant	Windmill-Powered Pump	ft	\$793.13	PR	100
533	EQUIP	Pumping Plant	HU-Windmill-Powered Pump	ft	\$951.75	PR	100
554	EQUIP	Drainage Water Management	>10 Acres per Structure	ac	\$4.74	PR	100
554	EQUIP	Drainage Water Management	HU->10 Acres per Structure	ac	\$5.68	PR	100
554	EQUIP	Drainage Water Management	>10 acres per Structure with Training	ac	\$5.39	PR	100
554	EQUIP	Drainage Water Management	HU->10 acres per Structure with Training	ac	\$6.46	PR	100
554	EQUIP	Drainage Water Management	<=10 Acres per Structure	ac	\$7.11	PR	100

554	EQUIP	Drainage Water Management	HU-<=10 Acres per Structure	ac	\$8.53	PR	100
554	EQUIP	Drainage Water Management	<=10 acres per Structure with Training	ac	\$8.08	PR	100
554	EQUIP	Drainage Water Management	HU-<=10 acres per Structure with Training	ac	\$9.70	PR	100
558	EQUIP	Roof Runoff Structure	Roof Gutter, Small	ft	\$6.76	PR	100
558	EQUIP	Roof Runoff Structure	HU-Roof Gutter, Small	ft	\$8.11	PR	100
558	EQUIP	Roof Runoff Structure	Roof Gutter, Medium	ft	\$10.01	PR	100
558	EQUIP	Roof Runoff Structure	HU-Roof Gutter, Medium	ft	\$12.01	PR	100
558	EQUIP	Roof Runoff Structure	Roof Gutter, Large	ft	\$19.05	PR	100
558	EQUIP	Roof Runoff Structure	HU-Roof Gutter, Large	ft	\$22.86	PR	100
558	EQUIP	Roof Runoff Structure	Rock Trench Drain	ft	\$6.88	PR	100
558	EQUIP	Roof Runoff Structure	HU-Rock Trench Drain	ft	\$8.26	PR	100
558	EQUIP	Roof Runoff Structure	Concrete Channel with Wall	LnFt	\$42.76	PR	100
558	EQUIP	Roof Runoff Structure	HU-Concrete Channel with Wall	LnFt	\$51.31	PR	100
560	EQUIP	Access Road	New gravel road, 6in, wet level terrain	ft	\$8.38	PR	100
560	EQUIP	Access Road	HU-New gravel road, 6in, wet level terrain	ft	\$10.05	PR	100
560	EQUIP	Access Road	New gravel road, 6in, dry level terrain	ft	\$6.06	PR	100
560	EQUIP	Access Road	HU-New gravel road, 6in, dry level terrain	ft	\$7.27	PR	100
560	EQUIP	Access Road	New gravel road, 8in x 10ft, wet level terrain	ft	\$9.47	PR	100
560	EQUIP	Access Road	HU-New gravel road, 8in x 10ft, wet level terrain	ft	\$11.37	PR	100
560	EQUIP	Access Road	New gravel road, 8in x 12ft, wet level terrain	ft	\$11.02	PR	100
560	EQUIP	Access Road	HU-New gravel road, 8in x 12ft, wet level terrain	ft	\$13.23	PR	100
560	EQUIP	Access Road	New gravel road, 8in x 16ft, wet level terrain	ft	\$14.75	PR	100
560	EQUIP	Access Road	HU-New gravel road, 8in x 16ft, wet level terrain	ft	\$17.70	PR	100
561	EQUIP	Heavy Use Area Protection	Concrete HUA	sq ft	\$3.15	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Concrete HUA	sq ft	\$3.79	PR	100
561	EQUIP	Heavy Use Area Protection	Geocell and Gravel HUA	sq ft	\$2.74	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Geocell and Gravel HUA	sq ft	\$3.28	PR	100
561	EQUIP	Heavy Use Area Protection	Fly Ash on Geotextile	sq ft	\$1.50	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Fly Ash on Geotextile	sq ft	\$1.80	PR	100
561	EQUIP	Heavy Use Area Protection	Bituminous Concrete Pavement	sq ft	\$2.15	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Bituminous Concrete Pavement	sq ft	\$2.58	PR	100
561	EQUIP	Heavy Use Area Protection	Winter Feeding station with gravel	sq ft	\$4.02	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Winter Feeding station with gravel	sq ft	\$4.82	PR	100
561	EQUIP	Heavy Use Area Protection	Winter Feeding Station	sq ft	\$6.17	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Winter Feeding Station	sq ft	\$7.40	PR	100
561	EQUIP	Heavy Use Area Protection	Gravel with Geotextile, Thick	sq ft	\$1.10	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Gravel with Geotextile, Thick	sq ft	\$1.32	PR	100
561	EQUIP	Heavy Use Area Protection	Gravel without Geotextile, Thick	sq ft	\$0.89	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Gravel without Geotextile, Thick	sq ft	\$1.07	PR	100
561	EQUIP	Heavy Use Area Protection	Gravel with Geotextile, Regular Thickness	sq ft	\$0.86	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Gravel with Geotextile, Regular Thickness	sq ft	\$1.03	PR	100
561	EQUIP	Heavy Use Area Protection	Gravel without Geotextile, Regular Thickness	sq ft	\$0.65	PR	100
561	EQUIP	Heavy Use Area Protection	HU-Gravel without Geotextile, Regular Thickness	sq ft	\$0.78	PR	100
570	EQUIP	Stormwater Runoff Control	Stormwater Runoff Control	ac	\$1,270.53	PR	100
570	EQUIP	Stormwater Runoff Control	HU-Stormwater Runoff Control	ac	\$1,524.63	PR	100
574	EQUIP	Spring Development	Collection Structure	Ea	\$926.37	PR	100
574	EQUIP	Spring Development	HU-Collection Structure	Ea	\$1,111.64	PR	100
574	EQUIP	Spring Development	Horizontal Collection Pipe	Ea	\$722.06	PR	100
574	EQUIP	Spring Development	HU-Horizontal Collection Pipe	Ea	\$866.47	PR	100
574	EQUIP	Spring Development	Horizontal Pipe with Collection Box	Ea	\$1,738.58	PR	100
574	EQUIP	Spring Development	HU-Horizontal Pipe with Collection Box	Ea	\$2,086.30	PR	100
574	EQUIP	Spring Development	Vertical Collection and Storage Pipe	Ea	\$1,488.23	PR	100
574	EQUIP	Spring Development	HU-Vertical Collection and Storage Pipe	Ea	\$1,785.88	PR	100
575	EQUIP	Trails and Walkways	Trail or Walkway, Rock/Gravel on Geotextile	ft	\$5.85	PR	100
575	EQUIP	Trails and Walkways	HU- Trail or Walkway, Rock/Gravel on Geotextile	ft	\$7.02	PR	100
578	EQUIP	Stream Crossing	Gravel Crossing	sq ft	\$1.13	PR	100
578	EQUIP	Stream Crossing	HU-Gravel Crossing	sq ft	\$1.35	PR	100
578	EQUIP	Stream Crossing	Rip Rap Crossing	sq ft	\$2.59	PR	100
578	EQUIP	Stream Crossing	HU-Rip Rap Crossing	sq ft	\$3.11	PR	100
578	EQUIP	Stream Crossing	Concrete Crossing	sq ft	\$4.91	PR	100
578	EQUIP	Stream Crossing	HU-Concrete Crossing	sq ft	\$5.89	PR	100
578	EQUIP	Stream Crossing	Culvert Installation	DialnFt	\$2.72	PR	100
578	EQUIP	Stream Crossing	HU-Culvert Installation	DialnFt	\$3.26	PR	100
580	EQUIP	Streambank and Shoreline Protection	Bank Shaping	ft	\$7.28	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Bank Shaping	ft	\$8.74	PR	100
580	EQUIP	Streambank and Shoreline Protection	Bioengineered	ft	\$15.50	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Bioengineered	ft	\$18.59	PR	100
580	EQUIP	Streambank and Shoreline Protection	Structural	CuYd	\$44.85	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Structural	CuYd	\$53.82	PR	100
580	EQUIP	Streambank and Shoreline Protection	Stream Barb/LPSTP-Longitudinal Peaked Stone Toe Protection-small Streams	ft	\$32.12	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Stream Barb/LPSTP-Longitudinal Peaked Stone Toe Protection-small Streams	ft	\$38.54	PR	100
580	EQUIP	Streambank and Shoreline Protection	Stone Toe protection with vegetation	ft	\$36.71	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Stone Toe protection with vegetation	ft	\$44.05	PR	100
580	EQUIP	Streambank and Shoreline Protection	Stream Barb/Bendway Weir-large stream	ft	\$62.15	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Stream Barb/Bendway Weir-large stream	ft	\$74.58	PR	100
580	EQUIP	Streambank and Shoreline Protection	Weir/Riffle Small	Ea	\$2,619.81	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Weir/Riffle Small	Ea	\$3,143.78	PR	100
580	EQUIP	Streambank and Shoreline Protection	Weir/Riffle Medium	Ea	\$5,313.89	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Weir/Riffle Medium	Ea	\$6,376.67	PR	100
580	EQUIP	Streambank and Shoreline Protection	Weir/Riffle Large	Ea	\$6,994.97	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Weir/Riffle Large	Ea	\$8,393.97	PR	100
580	EQUIP	Streambank and Shoreline Protection	Bankfull Bench-Wood Toe	LnFt	\$62.98	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Bankfull Bench-Wood Toe	LnFt	\$75.58	PR	100
580	EQUIP	Streambank and Shoreline Protection	Bankfull Bench, Rock Toe	CuYd	\$44.59	PR	100
580	EQUIP	Streambank and Shoreline Protection	HU-Bankfull Bench, Rock Toe	CuYd	\$53.51	PR	100
582	EQUIP	Open Channel	Two stage ditch	ft	\$8.21	PR	100
582	EQUIP	Open Channel	HU-Two stage ditch	ft	\$9.85	PR	100
585	EQUIP	Stripcropping	Stripcropping - wind and water erosion	ac	\$1.25	PR	100
585	EQUIP	Stripcropping	HU-Stripcropping - wind and water erosion	ac	\$1.50	PR	100
587	EQUIP	Structure for Water Control	Inline Stoplog WCS, Surface Water Control, 6-10 in. dia. Pipe	Ea	\$1,968.20	PR	100
587	EQUIP	Structure for Water Control	HU-Inline Stoplog WCS, Surface Water Control, 6-10 in. dia. Pipe	Ea	\$2,361.84	PR	100
587	EQUIP	Structure for Water Control	Inline Stoplog WCS, Surface Water Control, 12-18 in. dia. Pipe	Ea	\$3,264.74	PR	100
587	EQUIP	Structure for Water Control	HU-Inline Stoplog WCS, Surface Water Control, 12-18 in. dia. Pipe	Ea	\$3,917.69	PR	100
587	EQUIP	Structure for Water Control	Inline Stoplog WCS, Surface Water Control, >18 in. dia. Pipe	Ea	\$5,315.12	PR	100
587	EQUIP	Structure for Water Control	HU-Inline Stoplog WCS, Surface Water Control, >18 in. dia. Pipe	Ea	\$6,378.14	PR	100
587	EQUIP	Structure for Water Control	Weir Box Inlet WCS, Surface Water Control, <=16 in. dia. Pipe.	Ea	\$2,788.58	PR	100
587	EQUIP	Structure for Water Control	HU-Weir Box Inlet WCS, Surface Water Control, <=16 in. dia. Pipe.	Ea	\$3,346.29	PR	100
587	EQUIP	Structure for Water Control	Weir Box Inlet WCS, Surface Water Control, >16 in. dia. Pipe.	Ea	\$3,902.77	PR	100
587	EQUIP	Structure for Water Control	HU-Weir Box Inlet WCS, Surface Water Control, >16 in. dia. Pipe.	Ea	\$4,683.32	PR	100
587	EQUIP	Structure for Water Control	Inline WCS, Subsurface Drainage Control, <=10 in. dia. Pipe	Ea	\$1,305.30	PR	100
587	EQUIP	Structure for Water Control	HU-Inline WCS, Subsurface Drainage Control, <=10 in. dia. Pipe	Ea	\$1,566.37	PR	100
587	EQUIP	Structure for Water Control	Inline WCS, Subsurface Drainage Control, >10 in. dia. Pipe	Ea	\$1,790.04	PR	100
587	EQUIP	Structure for Water Control	HU-Inline WCS, Subsurface Drainage Control, >10 in. dia. Pipe	Ea	\$2,148.05	PR	100
587	EQUIP	Structure for Water Control	Inline WCS, Subsurface Drainage Control, float activated head pressure valve	Ea	\$915.00	PR	100
587	EQUIP	Structure for Water Control	HU-Inline WCS, Subsurface Drainage Control, float activated head pressure valve	Ea	\$1,098.00	PR	100
587	EQUIP	Structure for Water Control	Straight Pipe, Surface Water Control, <=10 in. dia. Pipe (w/o adjustable control)	ft	\$33.80	PR	100
587	EQUIP	Structure for Water Control	HU-Straight Pipe, Surface Water Control, <=10 in. dia. Pipe (w/o adjustable control)	ft	\$40.56	PR	100
587	EQUIP	Structure for Water Control	Straight Pipe, Surface Water Control, >=12 in. dia. Pipe (w/o adjustable control)	ft	\$40.66	PR	100
587	EQUIP	Structure for Water Control	HU-Straight Pipe, Surface Water Control, >=12 in. dia. Pipe (w/o adjustable control)	ft	\$48.79	PR	100
590	EQUIP	Nutrient Management	Basic NM (Non-Organic/Organic)	ac	\$6.01	PR	100
590	EQUIP	Nutrient Management	HU-Basic NM (Non-Organic/Organic)	ac	\$7.22	PR	100
590	EQUIP	Nutrient Management	Basic NM with Manure Injection or Incorporation	ac	\$25.59	PR	100
590	EQUIP	Nutrient Management	HU-Basic NM with Manure Injection or Incorporation	ac	\$30.71	PR	100
590	EQUIP	Nutrient Management	Small Farm NM (Non-Organic/Organic)	Ea	\$208.10	PR	100
590	EQUIP	Nutrient Management	HU-Small Farm NM (Non-Organic/Organic)	Ea	\$249.72	PR	100
590	EQUIP	Nutrient Management	Basic NM with Manure and/or Compost (Non-Organic/Organic)	ac	\$13.02	PR	100
590	EQUIP	Nutrient Management	HU-Basic NM with Manure and/or Compost (Non-Organic/Organic)	ac	\$15.63	PR	100
590	EQUIP	Nutrient Management	Basic Precision NM (Non-Organic/Organic)	ac	\$36.80	PR	100
590	EQUIP	Nutrient Management	HU-Basic Precision NM (Non-Organic/Organic)	ac	\$44.16	PR	100
590	EQUIP	Nutrient Management	Adaptive NM	Ea	\$1,894.93	PR	100
590	EQUIP	Nutrient Management	HU-Adaptive NM	Ea	\$2,273.92	PR	100

591	EQUIP	Amendments for the Treatment of Agricultural Waste	Litter Amendments applied for Air Quality resource concerns	kSqFt	\$26.40	PR	100
591	EQUIP	Amendments for the Treatment of Agricultural Waste	HU-Litter Amendments applied for Air Quality resource concerns	kSqFt	\$31.68	PR	100
591	EQUIP	Amendments for the Treatment of Agricultural Waste	Litter Amendments applied on a %w/w basis for Water Quality Impacts	ton	\$728.04	PR	100
591	EQUIP	Amendments for the Treatment of Agricultural Waste	HU-Litter Amendments applied on a %w/w basis for Water Quality Impacts	ton	\$873.65	PR	100
591	EQUIP	Amendments for the Treatment of Agricultural Waste	Liquid Animal Waste Amendment	cu ft	\$0.15	PR	100
591	EQUIP	Amendments for the Treatment of Agricultural Waste	HU-Liquid Animal Waste Amendment	cu ft	\$0.18	PR	100
592	EQUIP	Feed Management	Cow Dairy - Large	ani unt	\$2.87	PR	100
592	EQUIP	Feed Management	HU-Cow Dairy - Large	ani unt	\$3.45	PR	100
592	EQUIP	Feed Management	Dairy-Small	ani unt	\$24.52	PR	100
592	EQUIP	Feed Management	HU-Dairy-Small	ani unt	\$29.42	PR	100
592	EQUIP	Feed Management	Livestock	ani unt	\$1.41	PR	100
592	EQUIP	Feed Management	HU-Livestock	ani unt	\$1.69	PR	100
592	EQUIP	Feed Management	Poultry/Layer Operation	ani unt	\$17.40	PR	100
592	EQUIP	Feed Management	HU-Poultry/Layer Operation	ani unt	\$20.88	PR	100
595	EQUIP	Integrated Pest Management (IPM)	Basic IPM Field 1RC	ac	\$8.27	PR	100
595	EQUIP	Integrated Pest Management (IPM)	HU-Basic IPM Field 1RC	ac	\$9.92	PR	100
595	EQUIP	Integrated Pest Management (IPM)	Basic IPM Field >1RC	ac	\$12.40	PR	100
595	EQUIP	Integrated Pest Management (IPM)	HU-Basic IPM Field >1RC	ac	\$14.88	PR	100
595	EQUIP	Integrated Pest Management (IPM)	Advanced IPM Field All RCs	ac	\$23.62	PR	100
595	EQUIP	Integrated Pest Management (IPM)	HU-Advanced IPM Field All RCs	ac	\$28.35	PR	100
595	EQUIP	Integrated Pest Management (IPM)	Basic IPM Fruit/Veg 1RC	ac	\$56.76	PR	100
595	EQUIP	Integrated Pest Management (IPM)	HU-Basic IPM Fruit/Veg 1RC	ac	\$68.11	PR	100
595	EQUIP	Integrated Pest Management (IPM)	Basic IPM Fruit/Veg >1RC	ac	\$122.91	PR	100
595	EQUIP	Integrated Pest Management (IPM)	HU-Basic IPM Fruit/Veg >1RC	ac	\$147.50	PR	100
595	EQUIP	Integrated Pest Management (IPM)	Advanced IPM Fruit/Veg All RCs	ac	\$170.20	PR	100
595	EQUIP	Integrated Pest Management (IPM)	HU-Advanced IPM Fruit/Veg All RCs	ac	\$204.24	PR	100
595	EQUIP	Integrated Pest Management (IPM)	Basic IPM Orchard 1RC	ac	\$137.08	PR	100
595	EQUIP	Integrated Pest Management (IPM)	HU-Basic IPM Orchard 1RC	ac	\$164.50	PR	100
595	EQUIP	Integrated Pest Management (IPM)	Basic IPM Orchard >1RC	ac	\$160.73	PR	100
595	EQUIP	Integrated Pest Management (IPM)	HU-Basic IPM Orchard >1RC	ac	\$192.87	PR	100
595	EQUIP	Integrated Pest Management (IPM)	Advanced IPM Orchard All RCs	ac	\$189.15	PR	100
595	EQUIP	Integrated Pest Management (IPM)	HU-Advanced IPM Orchard All RCs	ac	\$226.98	PR	100
600	EQUIP	Terrace	Broadbase, with Topsoiling	ft	\$3.19	PR	100
600	EQUIP	Terrace	HU-Broadbase, with Topsoiling	ft	\$3.83	PR	100
600	EQUIP	Terrace	Broadbase, no Topsoiling	ft	\$1.99	PR	100
600	EQUIP	Terrace	HU-Broadbase, no Topsoiling	ft	\$2.39	PR	100
600	EQUIP	Terrace	Broadbase, with Topsoiling, Crop Season Construction	ft	\$5.22	PR	100
600	EQUIP	Terrace	HU-Broadbase, with Topsoiling, Crop Season Construction	ft	\$5.86	PR	100
600	EQUIP	Terrace	Narrowbase <=9% Slopes, with Topsoiling	ft	\$2.83	PR	100
600	EQUIP	Terrace	HU-Narrowbase <=9% Slopes, with Topsoiling	ft	\$3.40	PR	100
600	EQUIP	Terrace	Narrowbase <=9% Slopes, with Topsoiling, Crop Season Construction	ft	\$4.86	PR	100
600	EQUIP	Terrace	HU-Narrowbase <=9% Slopes, with Topsoiling, Crop Season Construction	ft	\$5.43	PR	100
600	EQUIP	Terrace	Narrowbase <=9% Slopes, no Topsoiling	ft	\$1.63	PR	100
600	EQUIP	Terrace	HU-Narrowbase <=9% Slopes, no Topsoiling	ft	\$1.96	PR	100
600	EQUIP	Terrace	Narrowbase >9% Slopes, with Topsoiling	ft	\$3.07	PR	100
600	EQUIP	Terrace	HU-Narrowbase >9% Slopes, with Topsoiling	ft	\$3.69	PR	100
600	EQUIP	Terrace	Narrowbase >9% Slopes, with Topsoiling, Crop Season Construction	ft	\$5.10	PR	100
600	EQUIP	Terrace	HU-Narrowbase >9% Slopes, with Topsoiling, Crop Season Construction	ft	\$5.71	PR	100
600	EQUIP	Terrace	Narrowbase >9% Slopes, no Topsoiling	ft	\$1.87	PR	100
600	EQUIP	Terrace	HU-Narrowbase >9% Slopes, no Topsoiling	ft	\$2.25	PR	100
600	EQUIP	Terrace	Grassed Front or Steep Backslope, with Topsoiling	ft	\$2.95	PR	100
600	EQUIP	Terrace	HU-Grassed Front or Steep Backslope, with Topsoiling	ft	\$3.54	PR	100
600	EQUIP	Terrace	Grassed Front or Steep Backslope, no Topsoiling	ft	\$1.75	PR	100
600	EQUIP	Terrace	HU-Grassed Front or Steep Backslope, no Topsoiling	ft	\$2.10	PR	100
600	EQUIP	Terrace	Grassed Front or Steep Backslope, with Topsoiling, Crop Seasonal Construction	ft	\$4.98	PR	100
600	EQUIP	Terrace	HU-Grassed Front or Steep Backslope, with Topsoiling, Crop Seasonal Construction	ft	\$5.57	PR	100
604	EQUIP	Saturated Buffer	Saturated Buffer	ft	\$4.58	PR	100
604	EQUIP	Saturated Buffer	HU-Saturated Buffer	ft	\$5.49	PR	100
605	EQUIP	Denitrifying Bioreactor	Denitrifying Bioreactor with liner, no soil cover	CuYd	\$34.72	PR	100
605	EQUIP	Denitrifying Bioreactor	HU-Denitrifying Bioreactor with liner, no soil cover	CuYd	\$41.66	PR	100
605	EQUIP	Denitrifying Bioreactor	Denitrifying Bioreactor, without Liner, Soil Cover	CuYd	\$38.14	PR	100
605	EQUIP	Denitrifying Bioreactor	HU-Denitrifying Bioreactor, without Liner, Soil Cover	CuYd	\$45.77	PR	100
605	EQUIP	Denitrifying Bioreactor	Denitrifying Bioreactor, with liner and soil cover	CuYd	\$44.90	PR	100
605	EQUIP	Denitrifying Bioreactor	HU-Denitrifying Bioreactor, with liner and soil cover	CuYd	\$53.88	PR	100
605	EQUIP	Denitrifying Bioreactor	Denitrifying Bioreactor, without liner, no soil cover	CuYd	\$30.62	PR	100
605	EQUIP	Denitrifying Bioreactor	HU-Denitrifying Bioreactor, without liner, no soil cover	CuYd	\$36.74	PR	100
606	EQUIP	Subsurface Drain	<= 5in CPP	ft	\$1.59	PR	100
606	EQUIP	Subsurface Drain	HU-<= 5in CPP	ft	\$1.91	PR	100
606	EQUIP	Subsurface Drain	6in CPP	ft	\$1.93	PR	100
606	EQUIP	Subsurface Drain	HU-6in CPP	ft	\$2.31	PR	100
606	EQUIP	Subsurface Drain	8in CPP	ft	\$4.45	PR	100
606	EQUIP	Subsurface Drain	HU-8in CPP	ft	\$5.34	PR	100
606	EQUIP	Subsurface Drain	10in CPP	ft	\$5.90	PR	100
606	EQUIP	Subsurface Drain	HU-10in CPP	ft	\$7.08	PR	100
606	EQUIP	Subsurface Drain	12in CPP	ft	\$6.64	PR	100
606	EQUIP	Subsurface Drain	HU-12in CPP	ft	\$7.97	PR	100
606	EQUIP	Subsurface Drain	>= 15in CPP	ft	\$8.52	PR	100
606	EQUIP	Subsurface Drain	HU->= 15in CPP	ft	\$10.23	PR	100
606	EQUIP	Subsurface Drain	Enveloped Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch	ft	\$3.36	PR	100
606	EQUIP	Subsurface Drain	HU-Enveloped Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch	ft	\$4.03	PR	100
606	EQUIP	Subsurface Drain	Secondary Main Retrofit for DWM	ft	\$5.83	PR	100
606	EQUIP	Subsurface Drain	HU-Secondary Main Retrofit for DWM	ft	\$7.00	PR	100
612	EQUIP	Tree/Shrub Establishment	Direct Seeding	ac	\$697.95	PR	100
612	EQUIP	Tree/Shrub Establishment	HU-Direct Seeding	ac	\$753.12	PR	100
612	EQUIP	Tree/Shrub Establishment	Direct Seeding, no Foregone Income	ac	\$275.81	PR	100
612	EQUIP	Tree/Shrub Establishment	HU-Direct Seeding, no Foregone Income	ac	\$330.98	PR	100
612	EQUIP	Tree/Shrub Establishment	Hardwood Establishment, Bareroot	ac	\$667.87	PR	100
612	EQUIP	Tree/Shrub Establishment	HU-Hardwood Establishment, Bareroot	ac	\$717.01	PR	100
612	EQUIP	Tree/Shrub Establishment	Shrub Establishment, Bareroot	ac	\$1,221.00	PR	100
612	EQUIP	Tree/Shrub Establishment	HU-Shrub Establishment, Bareroot	ac	\$1,380.78	PR	100
612	EQUIP	Tree/Shrub Establishment	Conifer Establishment, Bareroot	ac	\$657.07	PR	100
612	EQUIP	Tree/Shrub Establishment	HU-Conifer Establishment, Bareroot	ac	\$704.05	PR	100
612	EQUIP	Tree/Shrub Establishment	Bareroot Trees and Shrubs, Each	Ea	\$0.57	PR	100
612	EQUIP	Tree/Shrub Establishment	HU-Bareroot Trees and Shrubs, Each	Ea	\$0.68	PR	100
612	EQUIP	Tree/Shrub Establishment	Bareroot Trees and Shrubs, with Tree Shelters, Each	Ea	\$2.59	PR	100
612	EQUIP	Tree/Shrub Establishment	HU-Bareroot Trees and Shrubs, with Tree Shelters, Each	Ea	\$3.11	PR	100
612	EQUIP	Tree/Shrub Establishment	Hardwood Establishment, Bareroot, Pasture Conversion	ac	\$344.20	PR	100
612	EQUIP	Tree/Shrub Establishment	HU-Hardwood Establishment, Bareroot, Pasture Conversion	ac	\$404.23	PR	100
612	EQUIP	Tree/Shrub Establishment	Bareroot Trees and Shrubs, Hand Planting	Ea	\$1.90	PR	100
612	EQUIP	Tree/Shrub Establishment	HU-Bareroot Trees and Shrubs, Hand Planting	Ea	\$2.28	PR	100
614	EQUIP	Watering Facility	Permanent Tank, <450 gallons	Ea	\$399.50	PR	100
614	EQUIP	Watering Facility	HU-Permanent Tank, <450 gallons	Ea	\$479.40	PR	100
614	EQUIP	Watering Facility	Portable Tank	Ea	\$151.88	PR	100
614	EQUIP	Watering Facility	HU-Portable Tank	Ea	\$182.26	PR	100
614	EQUIP	Watering Facility	Tire Tank	Ea	\$894.91	PR	100
614	EQUIP	Watering Facility	HU-Tire Tank	Ea	\$1,073.90	PR	100
614	EQUIP	Watering Facility	Large Permanent Tank, 450 -1000 gallons, or Fountain	Ea	\$983.15	PR	100
614	EQUIP	Watering Facility	HU-Large Permanent Tank, 450 -1000 gallons, or Fountain	Ea	\$1,179.78	PR	100
614	EQUIP	Watering Facility	Above Ground Storage, 1,000 - 3,000 gallons	Ea	\$2,279.79	PR	100
614	EQUIP	Watering Facility	HU-Above Ground Storage, 1,000 - 3,000 gallons	Ea	\$2,735.75	PR	100
614	EQUIP	Watering Facility	Above Ground Storage, >3,000 gallons	Ea	\$3,834.98	PR	100
614	EQUIP	Watering Facility	HU-Above Ground Storage, >3,000 gallons	Ea	\$4,601.98	PR	100
614	EQUIP	Watering Facility	Underground Storage Tank	Ea	\$3,576.55	PR	100
614	EQUIP	Watering Facility	HU-Underground Storage Tank	Ea	\$4,291.86	PR	100
614	EQUIP	Watering Facility	Frost Free Waterer	Ea	\$999.96	PR	100
614	EQUIP	Watering Facility	HU-Frost Free Waterer	Ea	\$1,199.95	PR	100
614	EQUIP	Watering Facility	Access Ramp	sq ft	\$2.24	PR	100
614	EQUIP	Watering Facility	HU-Access Ramp	sq ft	\$2.69	PR	100
620	EQUIP	Underground Outlet	<= 5in Diameter Pipe with Risers	ft	\$2.26	PR	100
620	EQUIP	Underground Outlet	HU-<= 5in Diameter Pipe with Risers	ft	\$2.71	PR	100
620	EQUIP	Underground Outlet	6in Diameter Pipe with Risers	ft	\$2.66	PR	100

620	EQUIP	Underground Outlet	HU-6in Diameter Pipe with Risers	ft	\$3.19	PR	100
620	EQUIP	Underground Outlet	8in Diameter Pipe with Risers	ft	\$4.74	PR	100
620	EQUIP	Underground Outlet	HU-8in Diameter Pipe with Risers	ft	\$5.68	PR	100
620	EQUIP	Underground Outlet	10in Diameter Pipe with Risers	ft	\$6.91	PR	100
620	EQUIP	Underground Outlet	HU-10in Diameter Pipe with Risers	ft	\$8.29	PR	100
620	EQUIP	Underground Outlet	>=12in Diameter Pipe with Risers	ft	\$8.98	PR	100
620	EQUIP	Underground Outlet	HU->=12in Diameter Pipe with Risers	ft	\$10.77	PR	100
620	EQUIP	Underground Outlet	Blind Inlet	ft	\$45.71	PR	100
620	EQUIP	Underground Outlet	HU-Blind Inlet	ft	\$54.85	PR	100
620	EQUIP	Underground Outlet	Trickle Flow Collector	ft	\$44.86	PR	100
620	EQUIP	Underground Outlet	HU-Trickle Flow Collector	ft	\$53.83	PR	100
620	EQUIP	Underground Outlet	<=5in Diameter Pipe	ft	\$2.04	PR	100
620	EQUIP	Underground Outlet	HU-<=5in Diameter Pipe	ft	\$2.45	PR	100
620	EQUIP	Underground Outlet	6in Diameter Pipe	ft	\$2.44	PR	100
620	EQUIP	Underground Outlet	HU-6in Diameter Pipe	ft	\$2.93	PR	100
620	EQUIP	Underground Outlet	8in Diameter Pipe	ft	\$4.80	PR	100
620	EQUIP	Underground Outlet	HU-8in Diameter Pipe	ft	\$5.76	PR	100
620	EQUIP	Underground Outlet	10in Diameter Pipe	ft	\$6.46	PR	100
620	EQUIP	Underground Outlet	HU-10in Diameter Pipe	ft	\$7.75	PR	100
620	EQUIP	Underground Outlet	>=12in Diameter Pipe	ft	\$7.33	PR	100
620	EQUIP	Underground Outlet	HU->=12in Diameter Pipe	ft	\$8.79	PR	100
620	EQUIP	Underground Outlet	Perforated Pipe Riser	Ea	\$217.10	PR	100
620	EQUIP	Underground Outlet	HU-Perforated Pipe Riser	Ea	\$260.53	PR	100
629	EQUIP	Waste Treatment	Poultry Litter Gasifier	Ea	\$134,826.39	PR	100
629	EQUIP	Waste Treatment	HU-Poultry Litter Gasifier	Ea	\$161,791.67	PR	100
629	EQUIP	Waste Treatment	Milking Parlor Waste Treatment System with Dosing System	Ea	\$6,274.69	PR	100
629	EQUIP	Waste Treatment	HU-Milking Parlor Waste Treatment System with Dosing System	Ea	\$7,529.63	PR	100
632	EQUIP	Waste Separation Facility	Earthen Settling Structure	cu ft	\$0.23	PR	100
632	EQUIP	Waste Separation Facility	HU-Earthen Settling Structure	cu ft	\$0.28	PR	100
632	EQUIP	Waste Separation Facility	Concrete Basin	cu ft	\$2.92	PR	100
632	EQUIP	Waste Separation Facility	HU-Concrete Basin	cu ft	\$3.50	PR	100
632	EQUIP	Waste Separation Facility	Concrete Sand Settling Lane	sq ft	\$4.94	PR	100
632	EQUIP	Waste Separation Facility	HU-Concrete Sand Settling Lane	sq ft	\$5.93	PR	100
632	EQUIP	Waste Separation Facility	Gravity Tank	cu ft	\$2.89	PR	100
632	EQUIP	Waste Separation Facility	HU-Gravity Tank	cu ft	\$3.47	PR	100
632	EQUIP	Waste Separation Facility	Mechanical Separation Facility	Ea	\$26,694.74	PR	100
632	EQUIP	Waste Separation Facility	HU-Mechanical Separation Facility	Ea	\$32,033.68	PR	100
634	EQUIP	Waste Transfer	Manure Auger	Ea	\$4,301.32	PR	100
634	EQUIP	Waste Transfer	HU-Manure Auger	Ea	\$5,161.58	PR	100
634	EQUIP	Waste Transfer	Wastewater catch basin, less than 1000 gal.	gal	\$4.51	PR	100
634	EQUIP	Waste Transfer	HU-Wastewater catch basin, less than 1000 gal.	gal	\$5.41	PR	100
634	EQUIP	Waste Transfer	Concrete Channel, with footers	sq ft	\$7.21	PR	100
634	EQUIP	Waste Transfer	HU-Concrete Channel, with footers	sq ft	\$8.65	PR	100
634	EQUIP	Waste Transfer	Concrete Channel, no footers	sq ft	\$5.91	PR	100
634	EQUIP	Waste Transfer	HU-Concrete Channel, no footers	sq ft	\$7.10	PR	100
634	EQUIP	Waste Transfer	Lot Runoff Containment Wall, >1ft Tall	ft	\$39.63	PR	100
634	EQUIP	Waste Transfer	HU-Lot Runoff Containment Wall, >1ft Tall	ft	\$47.55	PR	100
634	EQUIP	Waste Transfer	Concrete Channel with push-off wall at pond and safety gate	sq ft	\$8.88	PR	100
634	EQUIP	Waste Transfer	HU-Concrete Channel with push-off wall at pond and safety gate	sq ft	\$10.66	PR	100
634	EQUIP	Waste Transfer	Concrete Channel with Drop Chute	Ea	\$6,968.72	PR	100
634	EQUIP	Waste Transfer	HU-Concrete Channel with Drop Chute	Ea	\$8,362.46	PR	100
634	EQUIP	Waste Transfer	Manure Flush System	gal	\$4.13	PR	100
634	EQUIP	Waste Transfer	HU-Manure Flush System	gal	\$4.95	PR	100
634	EQUIP	Waste Transfer	Wastewater Recycle System for Flush System, Pipes only	ft	\$6.85	PR	100
634	EQUIP	Waste Transfer	HU-Wastewater Recycle System for Flush System, Pipes only	ft	\$8.23	PR	100
634	EQUIP	Waste Transfer	Gravity or Low Pressure Flow Pipeline, Small	ft	\$12.82	PR	100
634	EQUIP	Waste Transfer	HU-Gravity or Low Pressure Flow Pipeline, Small	ft	\$15.39	PR	100
634	EQUIP	Waste Transfer	Gravity or Low Pressure Flow Pipeline, Large	ft	\$28.14	PR	100
634	EQUIP	Waste Transfer	HU-Gravity or Low Pressure Flow Pipeline, Large	ft	\$33.77	PR	100
634	EQUIP	Waste Transfer	Pressurized Pipeline	ft	\$13.56	PR	100
634	EQUIP	Waste Transfer	HU-Pressurized Pipeline	ft	\$16.27	PR	100
634	EQUIP	Waste Transfer	Cased Pipeline with Boring	ft	\$95.02	PR	100
634	EQUIP	Waste Transfer	HU-Cased Pipeline with Boring	ft	\$114.02	PR	100
634	EQUIP	Waste Transfer	Lot Runoff Containment Wall, <=1ft tall	ft	\$33.05	PR	100
634	EQUIP	Waste Transfer	HU-Lot Runoff Containment Wall, <=1ft tall	ft	\$39.66	PR	100
635	EQUIP	Vegetated Treatment Area	VTA-Constructed Vegetative Area with Flow Distribution	ac	\$5,121.33	PR	100
635	EQUIP	Vegetated Treatment Area	HU-VTA-Constructed Vegetative Area with Flow Distribution	ac	\$6,145.60	PR	100
635	EQUIP	Vegetated Treatment Area	VTA-Constructed with Mechanical distribution	ac	\$1,611.81	PR	100
635	EQUIP	Vegetated Treatment Area	HU-VTA-Constructed with Mechanical distribution	ac	\$1,934.17	PR	100
635	EQUIP	Vegetated Treatment Area	VTA using an Existing Vegetative Area with Flow Distribution	ac	\$6,341.32	PR	100
635	EQUIP	Vegetated Treatment Area	HU-VTA using an Existing Vegetative Area with Flow Distribution	ac	\$7,609.59	PR	100
638	EQUIP	Water and Sediment Control Basin	Base	CuYd	\$2.20	PR	100
638	EQUIP	Water and Sediment Control Basin	HU-Base	CuYd	\$2.64	PR	100
638	EQUIP	Water and Sediment Control Basin	Topsoil	CuYd	\$2.44	PR	100
638	EQUIP	Water and Sediment Control Basin	HU-Topsoil	CuYd	\$2.92	PR	100
638	EQUIP	Water and Sediment Control Basin	Base, crop seasonal construction	CuYd	\$2.80	PR	100
638	EQUIP	Water and Sediment Control Basin	HU-Base, crop seasonal construction	CuYd	\$3.24	PR	100
638	EQUIP	Water and Sediment Control Basin	Topsoil, crop seasonal construction	CuYd	\$3.04	PR	100
638	EQUIP	Water and Sediment Control Basin	HU-Topsoil, crop seasonal construction	CuYd	\$3.53	PR	100
642	EQUIP	Water Well	Large Diameter Drilled Well	ft	\$146.39	PR	100
642	EQUIP	Water Well	HU-Large Diameter Drilled Well	ft	\$175.67	PR	100
642	EQUIP	Water Well	Shallow Drilled Well, <= 100 feet, <= 6in Dia.	ft	\$40.32	PR	100
642	EQUIP	Water Well	HU-Shallow Drilled Well, <= 100 feet, <= 6in Dia.	ft	\$48.38	PR	100
642	EQUIP	Water Well	Shallow Drilled Well, <= 100 feet, > 6in Dia.	ft	\$48.51	PR	100
642	EQUIP	Water Well	HU-Shallow Drilled Well, <= 100 feet, > 6in Dia.	ft	\$58.21	PR	100
642	EQUIP	Water Well	Deep Drilled Well, > 100 Feet	ft	\$20.56	PR	100
642	EQUIP	Water Well	HU-Deep Drilled Well, > 100 Feet	ft	\$24.67	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Habitat Monitoring and Management, Low Intensity and Complexity	ac	\$2.92	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Habitat Monitoring and Management, Low Intensity and Complexity	ac	\$3.50	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Rare or Declining Habitat Monitoring and Management, Medium Intensity and Complexity	ac	\$9.25	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Rare or Declining Habitat Monitoring and Management, Medium Intensity and Complexity	ac	\$11.10	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Habitat Monitoring and Management, High Intensity and Complexity	ac	\$17.24	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Habitat Monitoring and Management, High Intensity and Complexity	ac	\$20.69	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Development of Shallow Micro-Topographic Features with Normal Farming Equipment.	ac	\$31.05	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Development of Shallow Micro-Topographic Features with Normal Farming Equipment.	ac	\$37.26	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Development of Deep Micro-Topographic Features with Heavy Equipment.	ac	\$83.77	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Development of Deep Micro-Topographic Features with Heavy Equipment.	ac	\$100.52	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Savanna or Prairie Restoration, Heavy	ac	\$179.88	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Savanna or Prairie Restoration, Heavy	ac	\$215.85	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Savanna or Prairie Restoration, Medium	ac	\$97.57	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Savanna or Prairie Restoration, Medium	ac	\$117.08	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Savanna or Prairie Restoration, Light	ac	\$53.03	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Savanna or Prairie Restoration, Light	ac	\$63.63	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Woodland Restoration, Heavy	ac	\$169.34	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Woodland Restoration, Heavy	ac	\$203.21	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Woodland Restoration, Medium	ac	\$91.85	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Woodland Restoration, Medium	ac	\$110.22	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	Woodland Restoration, Light	ac	\$81.82	PR	100
643	EQUIP	Restoration of Rare or Declining Natural Communities	HU-Woodland Restoration, Light	ac	\$98.18	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	Wetland Wildlife Habitat Monitoring and Management, Low Intensity and Complexity	ac	\$2.92	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	HU-Wetland Wildlife Habitat Monitoring and Management, Low Intensity and Complexity	ac	\$3.50	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	Habitat Monitoring and Management, Medium Intensity and Complexity	ac	\$9.25	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	HU-Habitat Monitoring and Management, Medium Intensity and Complexity	ac	\$11.10	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	Habitat Monitoring and Management, High Intensity and Complexity	ac	\$22.64	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	HU-Habitat Monitoring and Management, High Intensity and Complexity	ac	\$27.17	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	Development of Shallow Micro-Topographic Features with Normal Farming Equipment.	ac	\$31.05	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	HU-Development of Shallow Micro-Topographic Features with Normal Farming Equipment.	ac	\$37.26	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	Development of Deep Micro-Topographic Features with Heavy Equipment.	ac	\$83.77	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	HU-Development of Deep Micro-Topographic Features with Heavy Equipment.	ac	\$100.52	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	Topographic Feature Creation, Low	ac	\$686.41	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	HU-Topographic Feature Creation, Low	ac	\$823.70	PR	100

644	EQIP	Wetland Wildlife Habitat Management	Topographic Feature Creation, High	ac	\$1,355.83	PR	100
644	EQIP	Wetland Wildlife Habitat Management	HU-Topographic Feature Creation, High	ac	\$1,626.99	PR	100
644	EQIP	Wetland Wildlife Habitat Management	Management and monitoring only, foregone income	ac	\$434.71	PR	100
644	EQIP	Wetland Wildlife Habitat Management	HU-Management and monitoring only, foregone income	ac	\$437.22	PR	100
645	EQIP	Upland Wildlife Habitat Management	Macro Topography, deep	Ea	\$655.36	PR	100
645	EQIP	Upland Wildlife Habitat Management	HU-Macro Topography, deep	Ea	\$786.43	PR	100
645	EQIP	Upland Wildlife Habitat Management	Habitat Monitoring and Management, Low Intensity and Complexity	ac	\$2.92	PR	100
645	EQIP	Upland Wildlife Habitat Management	HU-Habitat Monitoring and Management, Low Intensity and Complexity	ac	\$3.50	PR	100
645	EQIP	Upland Wildlife Habitat Management	Habitat Monitoring and Management, Medium Intensity and Complexity	ac	\$9.25	PR	100
645	EQIP	Upland Wildlife Habitat Management	HU-Habitat Monitoring and Management, Medium Intensity and Complexity	ac	\$11.10	PR	100
645	EQIP	Upland Wildlife Habitat Management	Habitat Monitoring and Management, High Intensity and Complexity	ac	\$22.64	PR	100
645	EQIP	Upland Wildlife Habitat Management	HU-Habitat Monitoring and Management, High Intensity and Complexity	ac	\$27.17	PR	100
645	EQIP	Upland Wildlife Habitat Management	Wildlife Habitat Enhancement w/ FI	ac	\$18.44	PR	100
645	EQIP	Upland Wildlife Habitat Management	HU-Wildlife Habitat Enhancement w/ FI	ac	\$18.74	PR	100
645	EQIP	Upland Wildlife Habitat Management	Deferred Acres	ac	\$434.21	PR	100
645	EQIP	Upland Wildlife Habitat Management	HU-Deferred Acres	ac	\$436.62	PR	100
646	EQIP	Shallow Water Development and Management	Management, Low Level	ac	\$66.28	PR	100
646	EQIP	Shallow Water Development and Management	HU-Management, Low Level	ac	\$79.53	PR	100
646	EQIP	Shallow Water Development and Management	Management, High Level	ac	\$156.07	PR	100
646	EQIP	Shallow Water Development and Management	HU-Management, High Level	ac	\$187.29	PR	100
647	EQIP	Early Successional Habitat Development/Management	Mowing	ac	\$150.49	PR	100
647	EQIP	Early Successional Habitat Development/Management	HU-Mowing	ac	\$180.59	PR	100
647	EQIP	Early Successional Habitat Development/Management	Disking	ac	\$73.07	PR	100
647	EQIP	Early Successional Habitat Development/Management	HU-Disking	ac	\$87.69	PR	100
647	EQIP	Early Successional Habitat Development/Management	Mowing and Disking	ac	\$158.92	PR	100
647	EQIP	Early Successional Habitat Development/Management	HU-Mowing and Disking	ac	\$190.71	PR	100
647	EQIP	Early Successional Habitat Development/Management	Mowing and Heavy Disking	ac	\$167.36	PR	100
647	EQIP	Early Successional Habitat Development/Management	HU-Mowing and Heavy Disking	ac	\$200.83	PR	100
649	EQIP	Structures for Wildlife	Nesting Box, Small, without pole	Ea	\$31.89	PR	100
649	EQIP	Structures for Wildlife	HU-Nesting Box, Small, without pole	Ea	\$38.27	PR	100
649	EQIP	Structures for Wildlife	Nesting Box, Small, with pole	no	\$47.61	PR	100
649	EQIP	Structures for Wildlife	HU-Nesting Box, Small, with pole	no	\$57.14	PR	100
649	EQIP	Structures for Wildlife	Nesting Box, Large	Ea	\$63.55	PR	100
649	EQIP	Structures for Wildlife	HU-Nesting Box, Large	Ea	\$76.25	PR	100
649	EQIP	Structures for Wildlife	Nesting Box or Raptor Perch, Large, with Pole	Ea	\$187.52	PR	100
649	EQIP	Structures for Wildlife	HU-Nesting Box or Raptor Perch, Large, with Pole	Ea	\$225.02	PR	100
649	EQIP	Structures for Wildlife	Escape Ramp	Ea	\$27.25	PR	100
649	EQIP	Structures for Wildlife	HU-Escape Ramp	Ea	\$32.70	PR	100
649	EQIP	Structures for Wildlife	Fence Markers, Vinyl Undersill	ft	\$0.12	PR	100
649	EQIP	Structures for Wildlife	HU-Fence Markers, Vinyl Undersill	ft	\$0.14	PR	100
649	EQIP	Structures for Wildlife	Brush Pile, Small	Ea	\$25.85	PR	100
649	EQIP	Structures for Wildlife	HU-Brush Pile, Small	Ea	\$31.02	PR	100
649	EQIP	Structures for Wildlife	Downed Tree Structure	Ea	\$196.89	PR	100
649	EQIP	Structures for Wildlife	HU-Downed Tree Structure	Ea	\$236.26	PR	100
649	EQIP	Structures for Wildlife	Edgefeathering, light	ac	\$412.48	PR	100
649	EQIP	Structures for Wildlife	HU-Edgefeathering, light	ac	\$494.97	PR	100
649	EQIP	Structures for Wildlife	Edgefeathering, heavy	ac	\$786.29	PR	100
649	EQIP	Structures for Wildlife	HU-Edgefeathering, heavy	ac	\$943.55	PR	100
650	EQIP	Windbreak/Shelterbelt Renovation	Removal and/or Thinning with Chain Saw	ft	\$0.48	PR	100
650	EQIP	Windbreak/Shelterbelt Renovation	HU-Removal and/or Thinning with Chain Saw	ft	\$0.58	PR	100
650	EQIP	Windbreak/Shelterbelt Renovation	Within Row Replacement, Containerized Planting Stock	ft	\$1.16	PR	100
650	EQIP	Windbreak/Shelterbelt Renovation	HU-Within Row Replacement, Containerized Planting Stock	ft	\$1.39	PR	100
650	EQIP	Windbreak/Shelterbelt Renovation	Within Row Replacement, Bare-root Planting Stock	ft	\$0.29	PR	100
650	EQIP	Windbreak/Shelterbelt Renovation	HU-Within Row Replacement, Bare-root Planting Stock	ft	\$0.35	PR	100
656	EQIP	Constructed Wetland	Constructed Wetland, Dense Planting	ac	\$9,986.60	PR	100
656	EQIP	Constructed Wetland	HU-Constructed Wetland, Dense Planting	ac	\$11,941.70	PR	100
656	EQIP	Constructed Wetland	Constructed Wetland, Light Planting	ac	\$7,538.59	PR	100
656	EQIP	Constructed Wetland	HU-Constructed Wetland, Light Planting	ac	\$9,004.09	PR	100
657	EQIP	Wetland Restoration	Mineral Flat, Tile Removal	ac	\$438.46	PR	100
657	EQIP	Wetland Restoration	HU-Mineral Flat, Tile Removal	ac	\$441.72	PR	100
657	EQIP	Wetland Restoration	Riverine Levee Removal, ditch plugs and floodplain features	ac	\$1,113.41	PR	100
657	EQIP	Wetland Restoration	HU-Riverine Levee Removal, ditch plugs and floodplain features	ac	\$1,251.67	PR	100
657	EQIP	Wetland Restoration	Depression Sediment Removal and Ditch Plug	ac	\$2,461.88	PR	100
657	EQIP	Wetland Restoration	HU-Depression Sediment Removal and Ditch Plug	ac	\$2,869.82	PR	100
657	EQIP	Wetland Restoration	Riverine Channel and Floodplain Restoration	ac	\$1,203.92	PR	100
657	EQIP	Wetland Restoration	HU-Riverine Channel and Floodplain Restoration	ac	\$1,388.42	PR	100
657	EQIP	Wetland Restoration	Vernal Pool	ac	\$8,128.34	PR	100
657	EQIP	Wetland Restoration	HU-Vernal Pool	ac	\$9,754.00	PR	100
657	EQIP	Wetland Restoration	Riverine, oxbow wetland	ac	\$20,220.03	PR	100
657	EQIP	Wetland Restoration	HU-Riverine, oxbow wetland	ac	\$24,264.03	PR	100
658	EQIP	Wetland Creation	Excavated	ac	\$3,153.61	PR	100
658	EQIP	Wetland Creation	HU-Excavated	ac	\$3,699.91	PR	100
658	EQIP	Wetland Creation	Embankment	ac	\$3,390.19	PR	100
658	EQIP	Wetland Creation	HU-Embankment	ac	\$3,983.80	PR	100
659	EQIP	Wetland Enhancement	Mineral Flat, Tile Removal	ac	\$438.46	PR	100
659	EQIP	Wetland Enhancement	HU-Mineral Flat, Tile Removal	ac	\$441.72	PR	100
659	EQIP	Wetland Enhancement	Riverine, Levee Removal, ditch plugs and floodplain features	ac	\$1,113.41	PR	100
659	EQIP	Wetland Enhancement	HU-Riverine, Levee Removal, ditch plugs and floodplain features	ac	\$1,251.67	PR	100
659	EQIP	Wetland Enhancement	Depression, Sediment Removal and Ditch Plug	ac	\$2,461.88	PR	100
659	EQIP	Wetland Enhancement	HU-Depression, Sediment Removal and Ditch Plug	ac	\$2,869.82	PR	100
659	EQIP	Wetland Enhancement	Riverine, Channel and Floodplain Restoration	ac	\$1,805.89	PR	100
659	EQIP	Wetland Enhancement	HU-Riverine, Channel and Floodplain Restoration	ac	\$2,082.64	PR	100
659	EQIP	Wetland Enhancement	Vernal Pool	ac	\$8,128.34	PR	100
659	EQIP	Wetland Enhancement	HU-Vernal Pool	ac	\$9,754.00	PR	100
666	EQIP	Forest Stand Improvement	Forest Stand Improvement, Light	ac	\$84.88	PR	100
666	EQIP	Forest Stand Improvement	HU-Forest Stand Improvement, Light	ac	\$101.85	PR	100
666	EQIP	Forest Stand Improvement	Forest Stand Improvement, Medium	ac	\$103.61	PR	100
666	EQIP	Forest Stand Improvement	HU-Forest Stand Improvement, Medium	ac	\$124.34	PR	100
666	EQIP	Forest Stand Improvement	Forest Stand Improvement, Heavy	ac	\$130.40	PR	100
666	EQIP	Forest Stand Improvement	HU-Forest Stand Improvement, Heavy	ac	\$156.48	PR	100
666	EQIP	Forest Stand Improvement	Temporary Forest Openings, patch clearcuts	ac	\$160.53	PR	100
666	EQIP	Forest Stand Improvement	HU-Temporary Forest Openings, patch clearcuts	ac	\$192.64	PR	100
670	EQIP	Lighting System Improvement	Lighting - Outdoor/High Bay Fixture Conversion	Ea	\$327.08	PR	100
670	EQIP	Lighting System Improvement	HU-Lighting - Outdoor/High Bay Fixture Conversion	Ea	\$392.50	PR	100
670	EQIP	Lighting System Improvement	Lighting - Indoor Bulb Replacement	Ea	\$10.93	PR	100
670	EQIP	Lighting System Improvement	HU-Lighting - Indoor Bulb Replacement	Ea	\$13.11	PR	100
670	EQIP	Lighting System Improvement	Lighting - Indoor Fixture Conversion	Ea	\$287.69	PR	100
670	EQIP	Lighting System Improvement	HU-Lighting - Indoor Fixture Conversion	Ea	\$345.23	PR	100
670	EQIP	Lighting System Improvement	Lighting - Outdoor/High Bay Bulb Replacement	Ea	\$258.83	PR	100
670	EQIP	Lighting System Improvement	HU-Lighting - Outdoor/High Bay Bulb Replacement	Ea	\$310.59	PR	100
670	EQIP	Lighting System Improvement	Lighting - Indoor Fixture Conversion, Multiple Fixture Upgrade	Ea	\$208.43	PR	100
670	EQIP	Lighting System Improvement	HU-Lighting - Indoor Fixture Conversion, Multiple Fixture Upgrade	Ea	\$250.12	PR	100
672	EQIP	Building Envelope Improvement	Building Envelope - Attic Insulation	sq ft	\$0.57	PR	100
672	EQIP	Building Envelope Improvement	HU-Building Envelope - Attic Insulation	sq ft	\$0.68	PR	100
672	EQIP	Building Envelope Improvement	Building Envelope - Wall Insulation	sq ft	\$1.59	PR	100
672	EQIP	Building Envelope Improvement	HU-Building Envelope - Wall Insulation	sq ft	\$1.91	PR	100
672	EQIP	Building Envelope Improvement	Building Envelope - Sealant	ft	\$1.20	PR	100
672	EQIP	Building Envelope Improvement	HU-Building Envelope - Sealant	ft	\$1.43	PR	100
672	EQIP	Building Envelope Improvement	Building Envelope - Greenhouse Screens	sq ft	\$1.58	PR	100
672	EQIP	Building Envelope Improvement	HU-Building Envelope - Greenhouse Screens	sq ft	\$1.90	PR	100
672	EQIP	Building Envelope Improvement	Building Envelope - Greenhouse Unglazed Wall Insulation	sq ft	\$0.24	PR	100
672	EQIP	Building Envelope Improvement	HU-Building Envelope - Greenhouse Unglazed Wall Insulation	sq ft	\$0.29	PR	100
672	EQIP	Building Envelope Improvement	Building Envelope - Insulated Door Upgrade	sq ft	\$8.03	PR	100
672	EQIP	Building Envelope Improvement	HU-Building Envelope - Insulated Door Upgrade	sq ft	\$9.64	PR	100
672	EQIP	Building Envelope Improvement	Building Envelope - Insulated Curtain Upgrade	sq ft	\$1.99	PR	100
672	EQIP	Building Envelope Improvement	HU-Building Envelope - Insulated Curtain Upgrade	sq ft	\$2.39	PR	100
672	EQIP	Building Envelope Improvement	Building Envelope - Curtain Wall Conversion	sq ft	\$2.81	PR	100
672	EQIP	Building Envelope Improvement	HU-Building Envelope - Curtain Wall Conversion	sq ft	\$3.37	PR	100
910	EQIP	TA Planning	TSP-Technical Services-Conservation Planning	no	\$0.00	AM	100
911	EQIP	TA Design	TSP-Technical Services-Design Services	no	\$0.00	AM	100
912	EQIP	TA Application	TSP-Technical Services-Installation Oversight	no	\$0.00	AM	100

913

EQIP

TA Check-Out

TSP-Technical Services-Checkout Certification

no

\$0.00 AM

100