



314	EQUIP	Brush Management	Removal of Invasive Woody Understory, Heavy	ac	\$419.22	PR	100
314	EQUIP	Brush Management	HU-Removal of Invasive Woody Understory, Heavy	ac	\$503.07	PR	100
315	EQUIP	Herbaceous Weed Treatment	Light Spot Treatment	ac	\$23.82	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Light Spot Treatment	ac	\$28.58	PR	100
315	EQUIP	Herbaceous Weed Treatment	Medium Spot Treatments	ac	\$69.18	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Medium Spot Treatments	ac	\$83.02	PR	100
315	EQUIP	Herbaceous Weed Treatment	Blanket Treatment One Pass	ac	\$48.59	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Blanket Treatment One Pass	ac	\$58.31	PR	100
315	EQUIP	Herbaceous Weed Treatment	Blanket Treatment Multi Pass	ac	\$105.17	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Blanket Treatment Multi Pass	ac	\$126.21	PR	100
315	EQUIP	Herbaceous Weed Treatment	Tree & Shrub Post-planting Weed Control	ac	\$104.58	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Tree & Shrub Post-planting Weed Control	ac	\$125.50	PR	100
315	EQUIP	Herbaceous Weed Treatment	Aquatic Areas Weed Control	ac	\$245.43	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Aquatic Areas Weed Control	ac	\$294.52	PR	100
315	EQUIP	Herbaceous Weed Treatment	hand and chemical	ac	\$99.21	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-hand and chemical	ac	\$119.05	PR	100
315	EQUIP	Herbaceous Weed Treatment	Chemical, Spot	ac	\$54.32	PR	100
315	EQUIP	Herbaceous Weed Treatment	HU-Chemical, Spot	ac	\$65.18	PR	100
316	EQUIP	Animal Mortality Facility	Incinerator	Lb/Day	\$26.63	PR	100
316	EQUIP	Animal Mortality Facility	HU-Incinerator	Lb/Day	\$31.96	PR	100
316	EQUIP	Animal Mortality Facility	Medium- High Animal Composter	Lb/Day	\$169.94	PR	100
316	EQUIP	Animal Mortality Facility	HU-Medium- High Animal Composter	Lb/Day	\$203.92	PR	100
316	EQUIP	Animal Mortality Facility	Large Animal Composter	Lb/Day	\$248.21	PR	100
316	EQUIP	Animal Mortality Facility	HU-Large Animal Composter	Lb/Day	\$297.85	PR	100
316	EQUIP	Animal Mortality Facility	Small Animal Composter	Lb/Day	\$17.84	PR	100
316	EQUIP	Animal Mortality Facility	HU-Small Animal Composter	Lb/Day	\$21.41	PR	100
316	EQUIP	Animal Mortality Facility	Medium - Low Animal Composter	Lb/Day	\$71.33	PR	100
316	EQUIP	Animal Mortality Facility	HU-Medium - Low Animal Composter	Lb/Day	\$85.60	PR	100
316	EQUIP	Animal Mortality Facility	Extra Large Animal, Static Pile	sq ft	\$0.56	PR	100
316	EQUIP	Animal Mortality Facility	HU-Extra Large Animal, Static Pile	sq ft	\$0.67	PR	100
317	EQUIP	Composting Facility	Concrete Slab Under Wood Bin Dividers	cu ft	\$1.13	PR	100
317	EQUIP	Composting Facility	HU-Concrete Slab Under Wood Bin Dividers	cu ft	\$1.36	PR	100
317	EQUIP	Composting Facility	Concrete Slab Under Concrete Bin Dividers	cu ft	\$1.55	PR	100
317	EQUIP	Composting Facility	HU-Concrete Slab Under Concrete Bin Dividers	cu ft	\$1.86	PR	100
317	EQUIP	Composting Facility	Concrete Pad	sq ft	\$3.15	PR	100
317	EQUIP	Composting Facility	HU-Concrete Pad	sq ft	\$3.78	PR	100
317	EQUIP	Composting Facility	Compacted Gravel Pad, 6 inch compacted gravel	sq ft	\$0.70	PR	100
317	EQUIP	Composting Facility	HU-Compacted Gravel Pad, 6 inch compacted gravel	sq ft	\$0.84	PR	100
318	EQUIP	Short Term Storage of Animal Waste and Byproducts	Poly Cover, Earthen Pad	cu ft	\$0.26	PR	100
318	EQUIP	Short Term Storage of Animal Waste and Byproducts	HU-Poly Cover, Earthen Pad	cu ft	\$0.31	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Double Wall Tank	gal	\$0.99	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Double Wall Tank	gal	\$1.19	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Earthen Containment	CuYd	\$106.66	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Earthen Containment	CuYd	\$127.99	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Corrugated Metal Wall Containment	sq ft	\$20.81	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Corrugated Metal Wall Containment	sq ft	\$24.97	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Concrete Containment Wall	CuYd	\$708.33	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Concrete Containment Wall	CuYd	\$849.99	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	Modular Block Containment Wall	sq ft	\$21.43	PR	100
319	EQUIP	On-Farm Secondary Containment Facility	HU-Modular Block Containment Wall	sq ft	\$25.72	PR	100
325	EQUIP	High Tunnel System	High Tunnel System, Gothic Style	sq ft	\$3.92	PR	100
325	EQUIP	High Tunnel System	HU-High Tunnel System, Gothic Style	sq ft	\$4.71	PR	100
325	EQUIP	High Tunnel System	High Tunnel System, Quonset Style	sq ft	\$3.05	PR	100
325	EQUIP	High Tunnel System	HU-High Tunnel System, Quonset Style	sq ft	\$3.66	PR	100
326	EQUIP	Clearing and Snagging	Clearing and Snagging	ft	\$12.13	PR	100
326	EQUIP	Clearing and Snagging	HU-Clearing and Snagging	ft	\$14.55	PR	100
327	EQUIP	Conservation Cover	Introduced Species	ac	\$118.52	PR	100
327	EQUIP	Conservation Cover	HU-Introduced Species	ac	\$142.22	PR	100
327	EQUIP	Conservation Cover	Native Species	ac	\$141.00	PR	100
327	EQUIP	Conservation Cover	HU-Native Species	ac	\$169.20	PR	100
327	EQUIP	Conservation Cover	Orchard or Vineyard Alleyways	ac	\$81.44	PR	100
327	EQUIP	Conservation Cover	HU-Orchard or Vineyard Alleyways	ac	\$97.72	PR	100
327	EQUIP	Conservation Cover	Pollinator Species	ac	\$786.56	PR	100
327	EQUIP	Conservation Cover	HU-Pollinator Species	ac	\$943.88	PR	100
327	EQUIP	Conservation Cover	Monarch Species Mix	ac	\$1,111.76	PR	100
327	EQUIP	Conservation Cover	HU-Monarch Species Mix	ac	\$1,334.11	PR	100
327	EQUIP	Conservation Cover	Monarch Species Mix - Interseeding	ac	\$383.44	PR	100
327	EQUIP	Conservation Cover	HU-Monarch Species Mix - Interseeding	ac	\$460.13	PR	100
327	EQUIP	Conservation Cover	Introduced with Forgone Income	ac	\$520.89	PR	100
327	EQUIP	Conservation Cover	HU-Introduced with Forgone Income	ac	\$540.64	PR	100
327	EQUIP	Conservation Cover	Native Species with Forgone Income	ac	\$563.14	PR	100
327	EQUIP	Conservation Cover	HU-Native Species with Forgone Income	ac	\$591.34	PR	100
327	EQUIP	Conservation Cover	Pollinator Species with Forgone Income	ac	\$1,208.70	PR	100
327	EQUIP	Conservation Cover	HU-Pollinator Species with Forgone Income	ac	\$1,366.02	PR	100
328	EQUIP	Conservation Crop Rotation	Basic Rotation Organic and Non-Organic	ac	\$9.05	PR	100
328	EQUIP	Conservation Crop Rotation	HU-Basic Rotation Organic and Non-Organic	ac	\$10.86	PR	100
328	EQUIP	Conservation Crop Rotation	Specialty Crops Organic and Non-Organic	ac	\$24.13	PR	100
328	EQUIP	Conservation Crop Rotation	HU-Specialty Crops Organic and Non-Organic	ac	\$28.96	PR	100
329	EQUIP	Residue and Tillage Management, No-Till	No-Till/Strip-Till	ac	\$15.22	PR	100
329	EQUIP	Residue and Tillage Management, No-Till	HU-No-Till/Strip-Till	ac	\$18.26	PR	100
330	EQUIP	Contour Farming	Contour Farming	ac	\$6.56	PR	100
330	EQUIP	Contour Farming	HU-Contour Farming	ac	\$7.87	PR	100
332	EQUIP	Contour Buffer Strips	Native Species, Foregone Income (Organic and Non-organic)	ac	\$407.79	PR	100
332	EQUIP	Contour Buffer Strips	HU-Native Species, Foregone Income (Organic and Non-organic)	ac	\$422.22	PR	100
332	EQUIP	Contour Buffer Strips	Introduced Species, Foregone Income (Organic and Non-Organic)	ac	\$492.26	PR	100
332	EQUIP	Contour Buffer Strips	HU-Introduced Species, Foregone Income (Organic and Non-Organic)	ac	\$506.29	PR	100
332	EQUIP	Contour Buffer Strips	Wildlife/Pollinator, Foregone Income (Organic and Non-Organic)	ac	\$602.86	PR	100
332	EQUIP	Contour Buffer Strips	HU-Wildlife/Pollinator, Foregone Income (Organic and Non-Organic)	ac	\$639.01	PR	100
338	EQUIP	Prescribed Burning	Grassland, > 10 acres	ac	\$22.44	PR	100
338	EQUIP	Prescribed Burning	HU-Grassland, > 10 acres	ac	\$26.93	PR	100
338	EQUIP	Prescribed Burning	Grassland, Small acreage (<=10 acres)	ac	\$28.29	PR	100
338	EQUIP	Prescribed Burning	HU-Grassland, Small acreage (<=10 acres)	ac	\$33.95	PR	100
338	EQUIP	Prescribed Burning	Woodland, >10 acres	ac	\$58.38	PR	100
338	EQUIP	Prescribed Burning	HU-Woodland, >10 acres	ac	\$70.05	PR	100
338	EQUIP	Prescribed Burning	Woodland, Small acreage (<=10 acres)	ac	\$84.08	PR	100
338	EQUIP	Prescribed Burning	HU-Woodland, Small acreage (<=10 acres)	ac	\$100.90	PR	100
340	EQUIP	Cover Crop	Cover Crop - Basic (Organic and Non-organic)	ac	\$63.40	PR	100
340	EQUIP	Cover Crop	HU-Cover Crop - Basic (Organic and Non-organic)	ac	\$76.08	PR	100
340	EQUIP	Cover Crop	Cover Crop - Adaptive Management	Ea	\$1,885.31	PR	100
340	EQUIP	Cover Crop	HU-Cover Crop - Adaptive Management	Ea	\$2,262.38	PR	100
340	EQUIP	Cover Crop	Cover Crop - Multiple Species (Organic and Non-organic)	ac	\$74.12	PR	100
340	EQUIP	Cover Crop	HU-Cover Crop - Multiple Species (Organic and Non-organic)	ac	\$88.94	PR	100
340	EQUIP	Cover Crop	Winter Kill Cover Crop Species	ac	\$35.98	PR	100
340	EQUIP	Cover Crop	HU-Winter Kill Cover Crop Species	ac	\$43.18	PR	100
342	EQUIP	Critical Area Planting	Native or Introduced Vegetation - Normal Tillage (Organic and Non-Organic)	ac	\$137.58	PR	100
342	EQUIP	Critical Area Planting	HU-Native or Introduced Vegetation - Normal Tillage (Organic and Non-Organic)	ac	\$165.09	PR	100
342	EQUIP	Critical Area Planting	Native or Introduced Vegetation - Moderate Grading (Organic and Non-Organic)	ac	\$430.19	PR	100
342	EQUIP	Critical Area Planting	HU-Native or Introduced Vegetation - Moderate Grading (Organic and Non-Organic)	ac	\$516.23	PR	100
342	EQUIP	Critical Area Planting	Small Area Disturbance	kSqFt	\$4.06	PR	100
342	EQUIP	Critical Area Planting	HU-Small Area Disturbance	kSqFt	\$4.87	PR	100
345	EQUIP	Residue and Tillage Management, Reduced Till	Residue and Tillage Management, Reduced Till	ac	\$16.17	PR	100
345	EQUIP	Residue and Tillage Management, Reduced Till	HU-Residue and Tillage Management, Reduced Till	ac	\$19.40	PR	100
350	EQUIP	Sediment Basin	Embankment earthen basin with no pipe	CuYd	\$4.17	PR	100
350	EQUIP	Sediment Basin	HU-Embankment earthen basin with no pipe	CuYd	\$5.00	PR	100
350	EQUIP	Sediment Basin	Embankment earthen basin with pipe	CuYd	\$5.49	PR	100
350	EQUIP	Sediment Basin	HU-Embankment earthen basin with pipe	CuYd	\$6.59	PR	100
351	EQUIP	Well Decommissioning	Hand Dug	ft	\$42.71	PR	100
351	EQUIP	Well Decommissioning	HU-Hand Dug	ft	\$51.25	PR	100
351	EQUIP	Well Decommissioning	Drilled >100ft	ft	\$4.91	PR	100
351	EQUIP	Well Decommissioning	HU-Drilled >100ft	ft	\$5.89	PR	100
351	EQUIP	Well Decommissioning	Drilled <=100 ft	Ea	\$701.13	PR	100

















644	EQUIP	Wetland Wildlife Habitat Management	Topographic Feature Creation, High	ac	\$1,355.83	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	HU-Topographic Feature Creation, High	ac	\$1,626.99	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	Management and monitoring only, foregone income	ac	\$434.71	PR	100
644	EQUIP	Wetland Wildlife Habitat Management	HU-Management and monitoring only, foregone income	ac	\$437.22	PR	100
645	EQUIP	Upland Wildlife Habitat Management	Macro Topography, deep	Ea	\$655.36	PR	100
645	EQUIP	Upland Wildlife Habitat Management	HU-Macro Topography, deep	Ea	\$786.43	PR	100
645	EQUIP	Upland Wildlife Habitat Management	Habitat Monitoring and Management, Low Intensity and Complexity	ac	\$2.92	PR	100
645	EQUIP	Upland Wildlife Habitat Management	HU-Habitat Monitoring and Management, Low Intensity and Complexity	ac	\$3.50	PR	100
645	EQUIP	Upland Wildlife Habitat Management	Habitat Monitoring and Management, Medium Intensity and Complexity	ac	\$9.25	PR	100
645	EQUIP	Upland Wildlife Habitat Management	HU-Habitat Monitoring and Management, Medium Intensity and Complexity	ac	\$11.10	PR	100
645	EQUIP	Upland Wildlife Habitat Management	Habitat Monitoring and Management, High Intensity and Complexity	ac	\$22.64	PR	100
645	EQUIP	Upland Wildlife Habitat Management	HU-Habitat Monitoring and Management, High Intensity and Complexity	ac	\$27.17	PR	100
645	EQUIP	Upland Wildlife Habitat Management	Wildlife Habitat Enhancement w/ FI	ac	\$18.44	PR	100
645	EQUIP	Upland Wildlife Habitat Management	HU-Wildlife Habitat Enhancement w/ FI	ac	\$18.74	PR	100
645	EQUIP	Upland Wildlife Habitat Management	Deferred Acres	ac	\$434.21	PR	100
645	EQUIP	Upland Wildlife Habitat Management	HU-Deferred Acres	ac	\$436.62	PR	100
646	EQUIP	Shallow Water Development and Management	Management, Low Level	ac	\$66.28	PR	100
646	EQUIP	Shallow Water Development and Management	HU-Management, Low Level	ac	\$79.53	PR	100
646	EQUIP	Shallow Water Development and Management	Management, High Level	ac	\$156.07	PR	100
646	EQUIP	Shallow Water Development and Management	HU-Management, High Level	ac	\$187.29	PR	100
647	EQUIP	Early Successional Habitat Development/Management	Mowing	ac	\$150.49	PR	100
647	EQUIP	Early Successional Habitat Development/Management	HU-Mowing	ac	\$180.59	PR	100
647	EQUIP	Early Successional Habitat Development/Management	Disking	ac	\$73.07	PR	100
647	EQUIP	Early Successional Habitat Development/Management	HU-Disking	ac	\$87.69	PR	100
647	EQUIP	Early Successional Habitat Development/Management	Mowing and Disking	ac	\$158.92	PR	100
647	EQUIP	Early Successional Habitat Development/Management	HU-Mowing and Disking	ac	\$190.71	PR	100
647	EQUIP	Early Successional Habitat Development/Management	Mowing and Heavy Disking	ac	\$167.36	PR	100
647	EQUIP	Early Successional Habitat Development/Management	HU-Mowing and Heavy Disking	ac	\$200.83	PR	100
649	EQUIP	Structures for Wildlife	Nesting Box, Small, without pole	Ea	\$31.89	PR	100
649	EQUIP	Structures for Wildlife	HU-Nesting Box, Small, without pole	Ea	\$38.27	PR	100
649	EQUIP	Structures for Wildlife	Nesting Box, Small, with pole	no	\$47.61	PR	100
649	EQUIP	Structures for Wildlife	HU-Nesting Box, Small, with pole	no	\$57.14	PR	100
649	EQUIP	Structures for Wildlife	Nesting Box, Large	Ea	\$63.55	PR	100
649	EQUIP	Structures for Wildlife	HU-Nesting Box, Large	Ea	\$76.25	PR	100
649	EQUIP	Structures for Wildlife	Nesting Box or Raptor Perch, Large, with Pole	Ea	\$187.52	PR	100
649	EQUIP	Structures for Wildlife	HU-Nesting Box or Raptor Perch, Large, with Pole	Ea	\$225.02	PR	100
649	EQUIP	Structures for Wildlife	Escape Ramp	Ea	\$27.25	PR	100
649	EQUIP	Structures for Wildlife	HU-Escape Ramp	Ea	\$32.70	PR	100
649	EQUIP	Structures for Wildlife	Fence Markers, Vinyl Undersill	ft	\$0.12	PR	100
649	EQUIP	Structures for Wildlife	HU-Fence Markers, Vinyl Undersill	ft	\$0.14	PR	100
649	EQUIP	Structures for Wildlife	Brush Pile, Small	Ea	\$25.85	PR	100
649	EQUIP	Structures for Wildlife	HU-Brush Pile, Small	Ea	\$31.02	PR	100
649	EQUIP	Structures for Wildlife	Downed Tree Structure	Ea	\$196.89	PR	100
649	EQUIP	Structures for Wildlife	HU-Downed Tree Structure	Ea	\$236.26	PR	100
649	EQUIP	Structures for Wildlife	Edgefeathering, light	ac	\$412.48	PR	100
649	EQUIP	Structures for Wildlife	HU-Edgefeathering, light	ac	\$494.97	PR	100
649	EQUIP	Structures for Wildlife	Edgefeathering, heavy	ac	\$786.29	PR	100
649	EQUIP	Structures for Wildlife	HU-Edgefeathering, heavy	ac	\$943.55	PR	100
650	EQUIP	Windbreak/Shelterbelt Renovation	Removal and/or Thinning with Chain Saw	ft	\$0.48	PR	100
650	EQUIP	Windbreak/Shelterbelt Renovation	HU-Removal and/or Thinning with Chain Saw	ft	\$0.58	PR	100
650	EQUIP	Windbreak/Shelterbelt Renovation	Within Row Replacement, Containerized Planting Stock	ft	\$1.16	PR	100
650	EQUIP	Windbreak/Shelterbelt Renovation	HU-Within Row Replacement, Containerized Planting Stock	ft	\$1.39	PR	100
650	EQUIP	Windbreak/Shelterbelt Renovation	Within Row Replacement, Bare-root Planting Stock	ft	\$0.29	PR	100
650	EQUIP	Windbreak/Shelterbelt Renovation	HU-Within Row Replacement, Bare-root Planting Stock	ft	\$0.35	PR	100
656	EQUIP	Constructed Wetland	Constructed Wetland, Dense Planting	ac	\$9,986.60	PR	100
656	EQUIP	Constructed Wetland	HU-Constructed Wetland, Dense Planting	ac	\$11,941.70	PR	100
656	EQUIP	Constructed Wetland	Constructed Wetland, Light Planting	ac	\$7,538.59	PR	100
656	EQUIP	Constructed Wetland	HU-Constructed Wetland, Light Planting	ac	\$9,004.09	PR	100
657	EQUIP	Wetland Restoration	Mineral Flat, Tile Removal	ac	\$438.46	PR	100
657	EQUIP	Wetland Restoration	HU-Mineral Flat, Tile Removal	ac	\$441.72	PR	100
657	EQUIP	Wetland Restoration	Riverine Levee Removal, ditch plugs and floodplain features	ac	\$1,113.41	PR	100
657	EQUIP	Wetland Restoration	HU-Riverine Levee Removal, ditch plugs and floodplain features	ac	\$1,251.67	PR	100
657	EQUIP	Wetland Restoration	Depression Sediment Removal and Ditch Plug	ac	\$2,461.88	PR	100
657	EQUIP	Wetland Restoration	HU-Depression Sediment Removal and Ditch Plug	ac	\$2,869.82	PR	100
657	EQUIP	Wetland Restoration	Riverine Channel and Floodplain Restoration	ac	\$1,203.92	PR	100
657	EQUIP	Wetland Restoration	HU-Riverine Channel and Floodplain Restoration	ac	\$1,388.42	PR	100
657	EQUIP	Wetland Restoration	Vernal Pool	ac	\$8,128.34	PR	100
657	EQUIP	Wetland Restoration	HU-Vernal Pool	ac	\$9,754.00	PR	100
657	EQUIP	Wetland Restoration	Riverine, oxbow wetland	ac	\$20,220.03	PR	100
657	EQUIP	Wetland Restoration	HU-Riverine, oxbow wetland	ac	\$24,264.03	PR	100
658	EQUIP	Wetland Creation	Excavated	ac	\$3,153.61	PR	100
658	EQUIP	Wetland Creation	HU-Excavated	ac	\$3,699.91	PR	100
658	EQUIP	Wetland Creation	Embankment	ac	\$3,390.19	PR	100
658	EQUIP	Wetland Creation	HU-Embankment	ac	\$3,983.80	PR	100
659	EQUIP	Wetland Enhancement	Mineral Flat, Tile Removal	ac	\$438.46	PR	100
659	EQUIP	Wetland Enhancement	HU-Mineral Flat, Tile Removal	ac	\$441.72	PR	100
659	EQUIP	Wetland Enhancement	Riverine, Levee Removal, ditch plugs and floodplain features	ac	\$1,113.41	PR	100
659	EQUIP	Wetland Enhancement	HU-Riverine, Levee Removal, ditch plugs and floodplain features	ac	\$1,251.67	PR	100
659	EQUIP	Wetland Enhancement	Depression, Sediment Removal and Ditch Plug	ac	\$2,461.88	PR	100
659	EQUIP	Wetland Enhancement	HU-Depression, Sediment Removal and Ditch Plug	ac	\$2,869.82	PR	100
659	EQUIP	Wetland Enhancement	Riverine, Channel and Floodplain Restoration	ac	\$1,805.89	PR	100
659	EQUIP	Wetland Enhancement	HU-Riverine, Channel and Floodplain Restoration	ac	\$2,082.64	PR	100
659	EQUIP	Wetland Enhancement	Vernal Pool	ac	\$8,128.34	PR	100
659	EQUIP	Wetland Enhancement	HU-Vernal Pool	ac	\$9,754.00	PR	100
666	EQUIP	Forest Stand Improvement	Forest Stand Improvement, Light	ac	\$84.88	PR	100
666	EQUIP	Forest Stand Improvement	HU-Forest Stand Improvement, Light	ac	\$101.85	PR	100
666	EQUIP	Forest Stand Improvement	Forest Stand Improvement, Medium	ac	\$103.61	PR	100
666	EQUIP	Forest Stand Improvement	HU-Forest Stand Improvement, Medium	ac	\$124.34	PR	100
666	EQUIP	Forest Stand Improvement	Forest Stand Improvement, Heavy	ac	\$130.40	PR	100
666	EQUIP	Forest Stand Improvement	HU-Forest Stand Improvement, Heavy	ac	\$156.48	PR	100
666	EQUIP	Forest Stand Improvement	Temporary Forest Openings, patch clearcuts	ac	\$160.53	PR	100
666	EQUIP	Forest Stand Improvement	HU-Temporary Forest Openings, patch clearcuts	ac	\$192.64	PR	100
670	EQUIP	Lighting System Improvement	Lighting - Outdoor/High Bay Fixture Conversion	Ea	\$327.08	PR	100
670	EQUIP	Lighting System Improvement	HU-Lighting - Outdoor/High Bay Fixture Conversion	Ea	\$392.50	PR	100
670	EQUIP	Lighting System Improvement	Lighting - Indoor Bulb Replacement	Ea	\$10.93	PR	100
670	EQUIP	Lighting System Improvement	HU-Lighting - Indoor Bulb Replacement	Ea	\$13.11	PR	100
670	EQUIP	Lighting System Improvement	Lighting - Indoor Fixture Conversion	Ea	\$287.69	PR	100
670	EQUIP	Lighting System Improvement	HU-Lighting - Indoor Fixture Conversion	Ea	\$345.23	PR	100
670	EQUIP	Lighting System Improvement	Lighting - Outdoor/High Bay Bulb Replacement	Ea	\$258.83	PR	100
670	EQUIP	Lighting System Improvement	HU-Lighting - Outdoor/High Bay Bulb Replacement	Ea	\$310.59	PR	100
670	EQUIP	Lighting System Improvement	Lighting - Indoor Fixture Conversion, Multiple Fixture Upgrade	Ea	\$208.43	PR	100
670	EQUIP	Lighting System Improvement	HU-Lighting - Indoor Fixture Conversion, Multiple Fixture Upgrade	Ea	\$250.12	PR	100
672	EQUIP	Building Envelope Improvement	Building Envelope - Attic Insulation	sq ft	\$0.57	PR	100
672	EQUIP	Building Envelope Improvement	HU-Building Envelope - Attic Insulation	sq ft	\$0.68	PR	100
672	EQUIP	Building Envelope Improvement	Building Envelope - Wall Insulation	sq ft	\$1.59	PR	100
672	EQUIP	Building Envelope Improvement	HU-Building Envelope - Wall Insulation	sq ft	\$1.91	PR	100
672	EQUIP	Building Envelope Improvement	Building Envelope - Sealant	ft	\$1.20	PR	100
672	EQUIP	Building Envelope Improvement	HU-Building Envelope - Sealant	ft	\$1.43	PR	100
672	EQUIP	Building Envelope Improvement	Building Envelope - Greenhouse Screens	sq ft	\$1.58	PR	100
672	EQUIP	Building Envelope Improvement	HU-Building Envelope - Greenhouse Screens	sq ft	\$1.90	PR	100
672	EQUIP	Building Envelope Improvement	Building Envelope - Greenhouse Unglazed Wall Insulation	sq ft	\$0.24	PR	100
672	EQUIP	Building Envelope Improvement	HU-Building Envelope - Greenhouse Unglazed Wall Insulation	sq ft	\$0.29	PR	100
672	EQUIP	Building Envelope Improvement	Building Envelope - Insulated Door Upgrade	sq ft	\$8.03	PR	100
672	EQUIP	Building Envelope Improvement	HU-Building Envelope - Insulated Door Upgrade	sq ft	\$9.64	PR	100
672	EQUIP	Building Envelope Improvement	Building Envelope - Insulated Curtain Upgrade	sq ft	\$1.99	PR	100
672	EQUIP	Building Envelope Improvement	HU-Building Envelope - Insulated Curtain Upgrade	sq ft	\$2.39	PR	100
672	EQUIP	Building Envelope Improvement	Building Envelope - Curtain Wall Conversion	sq ft	\$2.81	PR	100
672	EQUIP	Building Envelope Improvement	HU-Building Envelope - Curtain Wall Conversion	sq ft	\$3.37	PR	100
910	EQUIP	TA Planning	TSP-Technical Services-Conservation Planning	no	\$0.00	AM	100
911	EQUIP	TA Design	TSP-Technical Services-Design Services	no	\$0.00	AM	100
912	EQUIP	TA Application	TSP-Technical Services-Installation Oversight	no	\$0.00	AM	100

913

EQIP

TA Check-Out

TSP-Technical Services-Checkout Certification

no

\$0.00 AM

100